
                                                IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/22/15 
                                                           VENDOR RANKING                                          Page:  002  1 
 

     Bid  Order:  002                         Contract ID:  09-C009-052                 Primary County:  BREMER 
   Letting Date:  150519     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   TAYLOR CONSTRUCTION, INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  07/13/15 
 
 
        Project:  BROS-C009(52)--8J-09 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  BREMER             Prj Awd Amt: $432,283.45 
          Route:  200TH ST 
       Location:  ON LOCAL SECONDARY RD OVER QUARTER SECTION 
                  RUN 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      TAYLOR CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    432,283.45     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $    450,245.32     104.15  % 
   3   SC320          JIM SCHROEDER CONSTRUCTION, INC.                                           $    469,139.80     108.52  % 
   4   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    537,500.00     124.33  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  2 

 
     Bid Order:  002                             Contract ID:  09-C009-052                   Primary County:  BREMER 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) PE320               |(   3  ) SC320 
                                          |TAYLOR CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC.    |SCHROEDER, JIM CONSTRUCTION, 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 120'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850002            24.000  UNIT |      40.00000         960.00|      30.00000         720.00|      45.00000        1080.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          1637.000  CY   |       4.00000        6548.00|       6.00000        9822.00|       3.00000        4911.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2710090           936.000  CY   |       5.50000        5148.00|       6.00000        5616.00|       5.00000        4680.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0040 2104-2710020          1345.000  CY   |       4.00000        5380.00|       6.00000        8070.00|       4.00000        5380.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2105-8425015          1025.000  CY   |       4.00000        4100.00|       6.00000        6150.00|       4.00000        4100.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2312-8260051           150.000  TON  |      16.00000        2400.00|      20.00000        3000.00|      15.50000        2325.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0070 2401-6745625                    LUMP |   10000.00000       10000.00|   50000.00000       50000.00|   25000.00000       25000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2720000           106.000  CY   |      35.00000        3710.00|      30.00000        3180.00|      40.00000        4240.00 
  EXCAVATION, CLASS 20                    |                             |                             | 

0090 2403-0100010           240.700  CY   |     555.00000      133588.50|     535.00000      128774.50|     550.00000      132385.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0100 2404-7775000         59457.000  LB   |       0.85000       50538.45|       0.76000       45187.32|       0.90000       53511.30 
  REINFORCING STEEL                       |                             |                             | 
0110 2414-6424124           262.000  LF   |     100.00000       26200.00|      60.00000       15720.00|      70.00000       18340.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0120 2417-1040018            46.000  LF   |      30.00000        1380.00|      40.00000        1840.00|      22.00000        1012.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0130 2501-0201042           500.000  LF   |      31.00000       15500.00|      32.60000       16300.00|      34.00000       17000.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0140 2501-0201253          1040.000  LF   |      39.00000       40560.00|      31.25000       32500.00|      41.50000       43160.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0150 2501-5478053           240.000  LF   |     121.00000       29040.00|      78.00000       18720.00|      95.00000       22800.00 

  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0160 2505-4008400             4.000  EACH |    1630.00000        6520.00|    1630.00000        6520.00|    1630.00000        6520.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0170 2505-4021010             4.000  EACH |     190.00000         760.00|     190.00000         760.00|     190.00000         760.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  3 

 
     Bid Order:  002                             Contract ID:  09-C009-052                   Primary County:  BREMER 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) TA060               |(   2  ) PE320               |(   3  ) SC320 
                                          |TAYLOR CONSTRUCTION, INC.    |PETERSON CONTRACTORS INC.    |SCHROEDER, JIM CONSTRUCTION, 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4021700             4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00|    1900.00000        7600.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0190 2507-3250005          1200.000  SY   |       3.00000        3600.00|       2.50000        3000.00|       3.00000        3600.00 
  ENGINEERING FABRIC                      |                             |                             | 

0200 2507-6800061           750.000  TON  |      18.50000       13875.00|      25.00000       18750.00|      24.00000       18000.00 
  REVETMENT, CLASS E                      |                             |                             | 
0210 2518-6910000             2.000  EACH |     125.00000         250.00|     125.00000         250.00|     125.00000         250.00 
  SAFETY CLOSURE                          |                             |                             | 
0220 2528-8445110                    LUMP |    1250.00000        1250.00|    2650.00000        2650.00|    1250.00000        1250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2533-4980005                    LUMP |   49000.00000       49000.00|   41000.00000       41000.00|   75000.00000       75000.00 
  MOBILIZATION                            |                             |                             | 
0240 2536-6745045                    LUMP |    1400.00000        1400.00|   10000.00000       10000.00|    2500.00000        2500.00 
  REMOVAL OF ASBESTOS                     |                             |                             | 
0250 2601-2634100             1.900  ACRE |     700.00000        1330.00|     700.00000        1330.00|     700.00000        1330.00 
  MULCHING                                |                             |                             | 
0260 2601-2636043             1.900  ACRE |    1850.00000        3515.00|    1850.00000        3515.00|    1850.00000        3515.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0270 2602-0000020           210.000  LF   |       2.55000         535.50|       2.55000         535.50|       2.55000         535.50 

  SILT FENCE                              |                             |                             | 
0280 2602-0000030           550.000  LF   |       5.00000        2750.00|       5.00000        2750.00|       5.00000        2750.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0290 2602-0000101           760.000  LF   |       1.50000        1140.00|       3.00000        2280.00|       2.50000        1900.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0300 2602-0000312           630.000  LF   |       3.50000        2205.00|       3.50000        2205.00|       3.50000        2205.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0310 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0320 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       432,283.45|           $       450,245.32|           $       469,139.80 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       432,283.45|           $       450,245.32|           $       469,139.80 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  4 

 
     Bid Order:  002                             Contract ID:  09-C009-052                   Primary County:  BREMER 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI900               |(      )                     |(      ) 
                                          |MINNOWA CONSTR., INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 120'-0 X 24'-6 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850002            24.000  UNIT |     100.00000        2400.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          1637.000  CY   |      10.00000       16370.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2710090           936.000  CY   |      10.00000        9360.00|                             | 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0040 2104-2710020          1345.000  CY   |       8.00000       10760.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2105-8425015          1025.000  CY   |      20.00000       20500.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2312-8260051           150.000  TON  |      25.00000        3750.00|                             | 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0070 2401-6745625                    LUMP |   45000.00000       45000.00|                             | 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2720000           106.000  CY   |      35.00000        3710.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 

0090 2403-0100010           240.700  CY   |     525.00000      126367.50|                             | 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0100 2404-7775000         59457.000  LB   |       1.00000       59457.00|                             | 
  REINFORCING STEEL                       |                             |                             | 
0110 2414-6424124           262.000  LF   |      65.00000       17030.00|                             | 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0120 2417-1040018            46.000  LF   |      25.00000        1150.00|                             | 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  18 IN. DIA.                             |                             |                             | 
0130 2501-0201042           500.000  LF   |      40.00000       20000.00|                             | 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0140 2501-0201253          1040.000  LF   |      42.00000       43680.00|                             | 
  PILES, STEEL, HP 12 X 53                |                             |                             | 
0150 2501-5478053           240.000  LF   |     200.00000       48000.00|                             | 

  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0160 2505-4008400             4.000  EACH |    1600.00000        6400.00|                             | 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0170 2505-4021010             4.000  EACH |     190.00000         760.00|                             | 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 002  5 

 
     Bid Order:  002                             Contract ID:  09-C009-052                   Primary County:  BREMER 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MI900               |(      )                     |(      ) 
                                          |MINNOWA CONSTR., INC.        |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4021700             4.000  EACH |    1885.00000        7540.00|                             | 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0190 2507-3250005          1200.000  SY   |       3.00000        3600.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 

0200 2507-6800061           750.000  TON  |      30.00000       22500.00|                             | 
  REVETMENT, CLASS E                      |                             |                             | 
0210 2518-6910000             2.000  EACH |     125.00000         250.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0220 2528-8445110                    LUMP |    1500.00000        1500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0230 2533-4980005                    LUMP |   49255.50000       49255.50|                             | 
  MOBILIZATION                            |                             |                             | 
0240 2536-6745045                    LUMP |    1000.00000        1000.00|                             | 
  REMOVAL OF ASBESTOS                     |                             |                             | 
0250 2601-2634100             1.900  ACRE |     700.00000        1330.00|                             | 
  MULCHING                                |                             |                             | 
0260 2601-2636043             1.900  ACRE |    3000.00000        5700.00|                             | 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0270 2602-0000020           210.000  LF   |       3.00000         630.00|                             | 

  SILT FENCE                              |                             |                             | 
0280 2602-0000030           550.000  LF   |       4.00000        2200.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0290 2602-0000101           760.000  LF   |       1.00000         760.00|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0300 2602-0000312           630.000  LF   |       8.00000        5040.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0310 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0320 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       537,500.00|           $                 |           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       537,500.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/22/15 
                                                           VENDOR RANKING                                          Page:  003  1 
 

     Bid  Order:  003                         Contract ID:  26-C026-086                 Primary County:  DAVIS 
   Letting Date:  150519     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   HERBERGER CONSTR. CO., INC. 
Contract Period:   85 WORK DAYS      Late Start Date:  04/27/16 
 
 
        Project:  BROS-C026(86)--8J-26 
      Work Type:  BRIDGE REPLACEMENT - PPCB 
         County:  DAVIS              Prj Awd Amt: $682,053.35 
          Route:  EBONY AVE 
       Location:  EBONY AVE.: OVER FABIUS CREEK 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      HERBERGER CONSTRUCTION CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $    682,053.35     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    727,060.10     106.59  % 
   3   CU080          CUNNINGHAM-REIS CO.                                                        $    733,796.67     107.58  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  2 

 
     Bid Order:  003                             Contract ID:  26-C026-086                   Primary County:  DAVIS 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) IO081               |(   3  ) CU080 
                                          |HERBERGER CONSTR. CO., INC.  |IOWA BRIDGE & CULVERT, L.C.  |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 140'-0 X 24'-0 PRETENSIONED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.500  ACRE |   10000.00000        5000.00|    9500.00000        4750.00|    6000.00000        3000.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          1143.000  CY   |       6.50000        7429.50|       6.25000        7143.75|       5.50000        6286.50 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2710090          3231.000  CY   |       5.30000       17124.30|       5.00000       16155.00|       5.00000       16155.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0040 2104-2710020          3560.000  CY   |       3.50000       12460.00|       3.35000       11926.00|       5.00000       17800.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2105-8425015           570.000  CY   |       7.10000        4047.00|       6.75000        3847.50|       6.00000        3420.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2312-8260051           120.000  TON  |      32.00000        3840.00|      31.00000        3720.00|      30.00000        3600.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0070 2401-6745625                    LUMP |   16000.00000       16000.00|   35000.00000       35000.00|   18000.00000       18000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2720000           214.000  CY   |      40.00000        8560.00|      25.00000        5350.00|      40.00000        8560.00 
  EXCAVATION, CLASS 20                    |                             |                             | 

0090 2403-0100010           203.600  CY   |     665.00000      135394.00|     585.00000      119106.00|     750.00000      152700.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0100 2404-7775000         46399.000  LB   |       0.95000       44079.05|       0.85000       39439.15|       0.83000       38511.17 
  REINFORCING STEEL                       |                             |                             | 
0110 2407-0564340             4.000  EACH |   37600.00000      150400.00|   39800.00000      159200.00|   35000.00000      140000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTE140                        |                             |                             | 
0120 2408-7800000          2634.000  LB   |       4.25000       11194.50|       5.00000       13170.00|       4.00000       10536.00 
  STRUCTURAL STEEL                        |                             |                             | 
0130 2414-6424124           342.000  LF   |      65.00000       22230.00|      55.10000       18844.20|      57.00000       19494.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0140 2417-1040024           258.000  LF   |      42.00000       10836.00|      37.00000        9546.00|      38.00000        9804.00 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 
  24 IN. DIA.                             |                             |                             | 

0150 2501-0201057          1650.000  LF   |      42.00000       69300.00|      48.00000       79200.00|      48.00000       79200.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0160 2501-6335010           220.000  LF   |      40.00000        8800.00|      66.00000       14520.00|      75.00000       16500.00 
  PREBORED HOLES                          |                             |                             | 
0170 2505-4008400             4.000  EACH |    1700.00000        6800.00|    1645.00000        6580.00|    1700.00000        6800.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 003  3 

 
     Bid Order:  003                             Contract ID:  26-C026-086                   Primary County:  DAVIS 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) IO081               |(   3  ) CU080 
                                          |HERBERGER CONSTR. CO., INC.  |IOWA BRIDGE & CULVERT, L.C.  |CUNNINGHAM-REIS CO. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2505-4021010             4.000  EACH |     200.00000         800.00|     190.00000         760.00|     200.00000         800.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0190 2505-4021700             4.000  EACH |    1900.00000        7600.00|    1900.00000        7600.00|    2000.00000        8000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 

0200 2507-2638650            26.000  SY   |      75.00000        1950.00|      50.00000        1300.00|     100.00000        2600.00 
  BRIDGE WING ARMORING - EROSION STONE    |                             |                             | 
0210 2507-3250005          2350.000  SY   |       3.00000        7050.00|       3.89000        9141.50|       3.00000        7050.00 
  ENGINEERING FABRIC                      |                             |                             | 
0220 2507-6800061          1650.000  TON  |      48.00000       79200.00|      48.00000       79200.00|      48.00000       79200.00 
  REVETMENT, CLASS E                      |                             |                             | 
0230 2518-6910000             2.000  EACH |     150.00000         300.00|     125.00000         250.00|     300.00000         600.00 
  SAFETY CLOSURE                          |                             |                             | 
0240 2526-8285000                    LUMP |    4000.00000        4000.00|    3000.00000        3000.00|    4500.00000        4500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0250 2528-8445110                    LUMP |    3500.00000        3500.00|    1500.00000        1500.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2533-4980005                    LUMP |   34100.00000       34100.00|   67000.00000       67000.00|   66000.00000       66000.00 
  MOBILIZATION                            |                             |                             | 
0270 2601-2634100             1.100  ACRE |     700.00000         770.00|     700.00000         770.00|     700.00000         770.00 

  MULCHING                                |                             |                             | 
0280 2601-2636043             1.100  ACRE |    2500.00000        2750.00|    2470.00000        2717.00|    2500.00000        2750.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0290 2602-0000020           430.000  LF   |       3.50000        1505.00|       3.00000        1290.00|       3.00000        1290.00 
  SILT FENCE                              |                             |                             | 
0300 2602-0000030           220.000  LF   |       4.00000         880.00|       4.00000         880.00|       4.00000         880.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0310 2602-0000101           650.000  LF   |       1.50000         975.00|       1.50000         975.00|       1.00000         650.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0320 2602-0000312           460.000  LF   |       3.65000        1679.00|       3.65000        1679.00|       4.00000        1840.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0330 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0340 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       682,053.35|           $       727,060.10|           $       733,796.67 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       682,053.35|           $       727,060.10|           $       733,796.67 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/22/15 
                                                           VENDOR RANKING                                          Page:  004  1 
 

     Bid  Order:  004                         Contract ID:  31-0618-132                 Primary County:  DUBUQUE 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CIVIL CONSTRUCTORS, INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  08/31/15 
 
 
        Project:  BRFN-061-8(132)--39-31 
      Work Type:  STRUCTURES (MISCELLANEOUS) 
         County:  DUBUQUE            Prj Awd Amt: $266,750.00 
          Route:  U.S. 61 
       Location:  IN THE CITY OF DUBUQUE OVER THE MISSISSIPPI 
                  RIVER(CITY ISLAND) 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CI101          HELM GROUP INC., D/B/A CIVIL CONSTRUCTORS, INC.                            $    266,750.00     100.00  % 
   2   TA060          TAYLOR CONSTRUCTION, INC.                                                  $    399,500.00     149.76  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 004  2 

 
     Bid Order:  004                             Contract ID:  31-0618-132                   Primary County:  DUBUQUE 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CI101               |(   2  ) TA060               |(      ) 
                                          |CIVIL CONSTRUCTORS, INC.     |TAYLOR CONSTRUCTION, INC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0114; REPAIRS TO A 2950'-0 X 70'-0 STEEL TIED ARCH 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    8500.00000        8500.00|   29000.00000       29000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2508-0970000                    LUMP |    1500.00000        1500.00|    2500.00000        2500.00| 
  CONTAINMENT                             |                             |                             | 
0030 2508-0991000                    LUMP |    5000.00000        5000.00|    2500.00000        2500.00| 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0040 2533-4980005                    LUMP |   41250.00000       41250.00|  112000.00000      112000.00| 
  MOBILIZATION                            |                             |                             | 
0050 2599-9999005             4.000  EACH |   22500.00000       90000.00|   24000.00000       96000.00| 
  ('EACH' ITEM) ACCESS LADDERS            |                             |                             | 
0060 2599-9999005             2.000  EACH |    7500.00000       15000.00|   22000.00000       44000.00| 
  ('EACH' ITEM) CABLE TIE OFF             |                             |                             | 
0070 2599-9999005             4.000  EACH |   18500.00000       74000.00|   21000.00000       84000.00| 
  ('EACH' ITEM) PLATFORM EXTENSION        |                             |                             | 
0080 2599-9999005             2.000  EACH |    8500.00000       17000.00|   13000.00000       26000.00| 
  ('EACH' ITEM) TOE BOARD                 |                             |                             | 
     SECTION TOTALS                       |           $       252,250.00|           $       396,000.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 
0090 2528-8445110                    LUMP |   14500.00000       14500.00|    3500.00000        3500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
     SECTION TOTALS                       |           $        14,500.00|           $         3,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       266,750.00|           $       399,500.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  005                         Contract ID:  32-0094-045-A               Primary County:  EMMET 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GODBERSEN-SMITH CONSTRUCTION CO. 
Contract Period:  180 WORK DAYS      Late Start Date:  07/27/15 
 
 
        Project:  STPN-009-4(45)--2J-32                                  Project:  STPN-015-4(14)--2J-32 
      Work Type:  RCB CULVERT EXTENSION - SINGLE BOX                   Work Type:  RCB CULVERT EXTENSION - SINGLE BOX 
         County:  EMMET              Prj Awd Amt: $765,746.85             County:  EMMET              Prj Awd Amt: $467,592.00 
          Route:  IOWA 9                                                   Route:  IOWA 15 
       Location:  FROM ESTHERVILLE E. TO KOSSUTH CO. LINE(3             Location:  FROM ARMSTRONG  NORTH TO MINNESOTA STATE 
                  LOCATIONS)                                                       LINE. 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                      PLUS          ITEM              TOTAL         % OVER 
  RANK      VENDOR NO./NAME                                           TIME:          BID               BID          LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1  GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.             $  1,233,338.85    $  1,239,838.85    100.00  % 
   2  GR100          GRAVES CONSTRUCTION CO., INC.                          $  1,441,931.87    $  1,487,431.87    119.96  % 
   3  CH320          CHRISTENSEN BROS., INC.                                $  1,919,649.35    $  1,952,149.35    157.45  % 
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                                                                                                                Run Date: 06/22/15 
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     Bid Order:  005                             Contract ID:  32-0094-045-A                 Primary County:  EMMET 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) GR100               |(   3  ) CH320 
                                          |GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 114; 12' X 15' RCB CULVERT EXTENSION STPN-009-4(45)--2J-32 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |    8000.00000        8000.00|   10000.00000       10000.00|   25000.00000       25000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2402-2720000           425.000  CY   |      15.00000        6375.00|      40.00000       17000.00|      50.00000       21250.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100020           255.900  CY   |     495.00000      126670.50|     520.00000      133068.00|    1050.00000      268695.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0040 2404-7775000         56264.000  LB   |       1.00000       56264.00|       1.18000       66391.52|       0.80000       45011.20 
  REINFORCING STEEL                       |                             |                             | 
0050 2533-4980005                    LUMP |   16000.00000       16000.00|   29000.00000       29000.00|   40000.00000       40000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       213,309.50|           $       255,459.52|           $       399,956.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 214; 10' X 10' RCB CULVERT EXTENSION STPN-009-4(45)--2J-32 
                                          |                             |                             | 
0060 2401-6750001                    LUMP |    7000.00000        7000.00|    9000.00000        9000.00|   23500.00000       23500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0070 2402-2720000           260.000  CY   |      15.00000        3900.00|      40.00000       10400.00|      50.00000       13000.00 

  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2403-0100020           123.200  CY   |     495.00000       60984.00|     764.00000       94124.80|    1250.00000      154000.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0090 2404-7775000         20662.000  LB   |       1.00000       20662.00|       1.63000       33679.06|       0.80000       16529.60 
  REINFORCING STEEL                       |                             |                             | 
0100 2533-4980005                    LUMP |   14000.00000       14000.00|   29000.00000       29000.00|   22000.00000       22000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       106,546.00|           $       176,203.86|           $       229,029.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 314; 6' X 6' RCB CULVERT EXTENSION STPN-009-4(45)--2J-32 
                                          |                             |                             | 
0110 2401-6750001                    LUMP |    6000.00000        6000.00|    7000.00000        7000.00|   20500.00000       20500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0120 2402-2720000            95.000  CY   |      15.00000        1425.00|      40.00000        3800.00|      50.00000        4750.00 

  EXCAVATION, CLASS 20                    |                             |                             | 
0130 2403-0100020            66.600  CY   |     495.00000       32967.00|    1163.00000       77455.80|    1750.00000      116550.00 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0140 2404-7775000         10526.000  LB   |       1.00000       10526.00|       2.03000       21367.78|       0.80000        8420.80 
  REINFORCING STEEL                       |                             |                             | 
0150 2533-4980005                    LUMP |   12000.00000       12000.00|   29000.00000       29000.00|   16500.00000       16500.00 
  MOBILIZATION                            |                             |                             | 
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                                                                                                                Run Date: 06/22/15 
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     Bid Order:  005                             Contract ID:  32-0094-045-A                 Primary County:  EMMET 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) GR100               |(   3  ) CH320 
                                          |GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2595-0005150                    LUMP |    9800.00000        9800.00|    5150.00000        5150.00|   10000.00000       10000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
     SECTION TOTALS                       |           $        72,718.00|           $       143,773.58|           $       176,720.80 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS FOR DESIGN NOS. 114, 214, & 314 STPN-009-4(45)--2J-32 
                                          |                             |                             | 
0170 2101-0850002           212.000  UNIT |      25.00000        5300.00|      30.00000        6360.00|      20.00000        4240.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0180 2102-2625000          3184.000  CY   |      16.50000       52536.00|      16.48000       52472.32|      16.00000       50944.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0190 2102-2710070          1394.000  CY   |       9.00000       12546.00|       8.25000       11500.50|       8.00000       11152.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0200 2102-2712015            20.000  CY   |      12.00000         240.00|      40.00000         800.00|      40.00000         800.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0210 2102-4560000            16.220  STA  |     200.00000        3244.00|     747.00000       12116.34|     725.00000       11759.50 
  LOCATING TILE LINES                     |                             |                             | 
0220 2104-2710020           338.000  CY   |      12.00000        4056.00|       8.25000        2788.50|       8.00000        2704.00 

  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0230 2105-8425015          2748.000  CY   |       7.00000       19236.00|       8.25000       22671.00|       8.00000       21984.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0240 2121-7425010            38.400  TON  |      30.00000        1152.00|      42.00000        1612.80|      40.00000        1536.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0250 2121-7425020            69.400  TON  |      30.00000        2082.00|      42.00000        2914.80|      40.00000        2776.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0260 2123-7450000             1.800  STA  |     450.00000         810.00|     515.00000         927.00|     500.00000         900.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0270 2315-8275025            81.400  TON  |      32.00000        2604.80|      42.00000        3418.80|      40.00000        3256.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0280 2401-6745650                    LUMP |    1500.00000        1500.00|    3500.00000        3500.00|    5000.00000        5000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 

0290 2418-0000010             3.000  EACH |    5000.00000       15000.00|    9500.00000       28500.00|   52500.00000      157500.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0300 2422-0360018             4.000  EACH |     300.00000        1200.00|     304.00000        1216.00|     295.00000        1180.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0310 2422-1722018           304.000  LF   |      30.00000        9120.00|      33.50000       10184.00|      32.50000        9880.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
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     Bid Order:  005                             Contract ID:  32-0094-045-A                 Primary County:  EMMET 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) GR100               |(   3  ) CH320 
                                          |GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2502-8212034           234.000  LF   |      16.00000        3744.00|      15.45000        3615.30|      15.00000        3510.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0330 2502-8221304            10.000  EACH |     350.00000        3500.00|     361.00000        3610.00|     350.00000        3500.00 

  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0340 2507-3250005          1142.200  SY   |       4.00000        4568.80|       3.00000        3426.60|       2.50000        2855.50 
  ENGINEERING FABRIC                      |                             |                             | 
0350 2507-6800061           852.000  TON  |      45.00000       38340.00|      42.00000       35784.00|      40.00000       34080.00 
  REVETMENT, CLASS E                      |                             |                             | 
0360 2520-3350010             1.000  EACH |    4200.00000        4200.00|   15000.00000       15000.00|   22700.00000       22700.00 
  FIELD LABORATORY                        |                             |                             | 
0370 2527-9263109           203.290  STA  |      30.00000        6098.70|      30.90000        6281.66|      30.00000        6098.70 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0380 2527-9263131            13.800  STA  |     125.00000        1725.00|     128.75000        1776.75|     125.00000        1725.00 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0390 2527-9263180           203.290  STA  |      35.00000        7115.15|      36.05000        7328.60|      35.00000        7115.15 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 

0400 2528-8400048          1350.000  LF   |      19.00000       25650.00|      19.57000       26419.50|      19.00000       25650.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0410 2528-8400256             3.000  EACH |    8500.00000       25500.00|    8755.00000       26265.00|    8500.00000       25500.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0420 2528-8445110                    LUMP |   18500.00000       18500.00|   19000.00000       19000.00|   16500.00000       16500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0430 2528-8445113            75.000  EACH |     345.00000       25875.00|     345.00000       25875.00|     345.00000       25875.00 
  FLAGGERS                                |                             |                             | 
0440 2551-0000110            12.000  EACH |    1100.00000       13200.00|    1133.00000       13596.00|    1100.00000       13200.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0450 2601-2633100             3.000  ACRE |     100.00000         300.00|     125.00000         375.00|     125.00000         375.00 
  MOWING                                  |                             |                             | 
0460 2601-2634100             1.500  ACRE |     700.00000        1050.00|     700.00000        1050.00|     700.00000        1050.00 
  MULCHING                                |                             |                             | 

0470 2601-2636015             1.500  ACRE |    3000.00000        4500.00|    1450.00000        2175.00|    1450.00000        2175.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0480 2601-2642100             1.500  ACRE |     250.00000         375.00|     800.00000        1200.00|     800.00000        1200.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0490 2602-0000020          2350.000  LF   |       1.75000        4112.50|       3.61000        8483.50|       3.50000        8225.00 
  SILT FENCE                              |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  005                             Contract ID:  32-0094-045-A                 Primary County:  EMMET 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) GR100               |(   3  ) CH320 
                                          |GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2602-0000030           504.000  LF   |       1.85000         932.40|       4.00000        2016.00|       4.00000        2016.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0510 2602-0000050            24.000  EACH |     250.00000        6000.00|     250.00000        6000.00|     250.00000        6000.00 
  SILT BASINS                             |                             |                             | 

0520 2602-0000071          2216.000  LF   |       0.25000         554.00|       1.00000        2216.00|       1.00000        2216.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0530 2602-0000080            12.000  EACH |     150.00000        1800.00|     250.00000        3000.00|     250.00000        3000.00 
  REMOVAL OF SILT BASINS                  |                             |                             | 
0540 2602-0000101           286.000  LF   |       1.00000         286.00|       4.00000        1144.00|       4.00000        1144.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0550 2602-0000212          1280.000  LF   |      25.00000       32000.00|      33.19000       42483.20|      32.22000       41241.60 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0560 2602-0000240           640.000  LF   |       8.00000        5120.00|       6.00000        3840.00|       6.00000        3840.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0570 2602-0000312           600.000  LF   |       3.75000        2250.00|       4.12000        2472.00|       4.00000        2400.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 

0580 2602-0000320           600.000  LF   |       4.25000        2550.00|       5.15000        3090.00|       5.00000        3000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0590 2602-0000350          1200.000  LF   |       1.00000        1200.00|       1.00000        1200.00|       1.00000        1200.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0600 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0610 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       373,173.35|           $       431,205.17|           $       554,503.45 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            STPN-015-4(14)--2J-32 
                                          |                             |                             | 

0620 2102-2625000          4604.000  CY   |      16.50000       75966.00|      16.48000       75873.92|      16.00000       73664.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0630 2102-2710070           235.000  CY   |       9.00000        2115.00|       8.25000        1938.75|       8.00000        1880.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0640 2102-2712015            10.000  CY   |      12.00000         120.00|      40.00000         400.00|      40.00000         400.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
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                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  6 

 
     Bid Order:  005                             Contract ID:  32-0094-045-A                 Primary County:  EMMET 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) GR100               |(   3  ) CH320 
                                          |GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0650 2102-4560000            21.820  STA  |     150.00000        3273.00|     747.00000       16299.54|     725.00000       15819.50 
  LOCATING TILE LINES                     |                             |                             | 
0660 2105-8425015          2001.000  CY   |       7.00000       14007.00|       8.25000       16508.25|       8.00000       16008.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 

0670 2121-7425020            97.100  TON  |      30.00000        2913.00|      42.00000        4078.20|      40.00000        3884.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0680 2401-6745650                    LUMP |   24000.00000       24000.00|    9785.00000        9785.00|    9500.00000        9500.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0690 2402-2720100           195.100  CY   |      15.00000        2926.50|       8.25000        1609.58|       8.00000        1560.80 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0700 2416-0100024             2.000  EACH |     800.00000        1600.00|    1185.00000        2370.00|    1150.00000        2300.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0710 2416-0100054             4.000  EACH |    2100.00000        8400.00|    2678.00000       10712.00|    2600.00000       10400.00 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0720 2416-0100072             2.000  EACH |    3100.00000        6200.00|    4326.00000        8652.00|    4200.00000        8400.00 
  APRONS, CONCRETE, 72 IN. DIA.           |                             |                             | 
0730 2416-0100078             2.000  EACH |    4100.00000        8200.00|    5356.00000       10712.00|    5200.00000       10400.00 
  APRONS, CONCRETE, 78 IN. DIA.           |                             |                             | 

0740 2416-1180024            86.000  LF   |      70.00000        6020.00|     113.00000        9718.00|     110.00000        9460.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0750 2416-1180054            70.000  LF   |     235.00000       16450.00|     309.00000       21630.00|     300.00000       21000.00 
  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0760 2416-1180072            36.000  LF   |     425.00000       15300.00|     505.00000       18180.00|     490.00000       17640.00 
  CULVERT, CONCRETE ROADWAY PIPE, 72 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0770 2416-1180078            66.000  LF   |     600.00000       39600.00|     593.00000       39138.00|     575.00000       37950.00 
  CULVERT, CONCRETE ROADWAY PIPE, 78 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0780 2416-8000104             2.000  EACH |    3300.00000        6600.00|    3605.00000        7210.00|    3500.00000        7000.00 
  STOCKPASS APRON, 4' X 6' PRECAST        |                             |                             | 

  CONCRETE, RF-8                          |                             |                             | 
0790 2416-8000154            32.000  LF   |     600.00000       19200.00|     541.00000       17312.00|     525.00000       16800.00 
  STOCKPASS, 4' X 6' PRECAST CONCRETE,    |                             |                             | 
  RF-8                                    |                             |                             | 
0800 2502-4388106             1.000  EACH |     450.00000         450.00|     567.00000         567.00|     550.00000         550.00 
  INTAKE, STANDPIPE, 6 IN., AS PER PLAN   |                             |                             | 
0810 2502-4388108             1.000  EACH |     500.00000         500.00|     618.00000         618.00|     600.00000         600.00 
  INTAKE, STANDPIPE, 8 IN., AS PER PLAN   |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 005  7 

 
     Bid Order:  005                             Contract ID:  32-0094-045-A                 Primary County:  EMMET 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) GR100               |(   3  ) CH320 
                                          |GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0820 2502-8215112            91.000  LF   |      34.00000        3094.00|      31.00000        2821.00|      30.00000        2730.00 
  SUBDRAIN, CORRUGATED METAL PIPE, 12 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0830 2502-8215118            34.000  LF   |      38.00000        1292.00|      39.00000        1326.00|      38.00000        1292.00 

  SUBDRAIN, CORRUGATED METAL PIPE, 18 IN. |                             |                             | 
  DIA.                                    |                             |                             | 
0840 2506-4984000            34.000  CY   |     200.00000        6800.00|     175.00000        5950.00|     170.00000        5780.00 
  FLOWABLE MORTAR                         |                             |                             | 
0850 2510-6750600             1.000  EACH |     450.00000         450.00|     361.00000         361.00|     350.00000         350.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0860 2528-8445110                    LUMP |    3500.00000        3500.00|    3550.00000        3550.00|    1750.00000        1750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0870 2528-8445113            75.000  EACH |     345.00000       25875.00|     345.00000       25875.00|     345.00000       25875.00 
  FLAGGERS                                |                             |                             | 
0880 2528-8445115            25.000  EACH |     515.00000       12875.00|     515.00000       12875.00|     515.00000       12875.00 
  PILOT CARS                              |                             |                             | 
0890 2533-4980005                    LUMP |  125000.00000      125000.00|   65000.00000       65000.00|  200000.00000      200000.00 
  MOBILIZATION                            |                             |                             | 
0900 2601-2633100             3.200  ACRE |     100.00000         320.00|     125.00000         400.00|     125.00000         400.00 

  MOWING                                  |                             |                             | 
0910 2601-2634100             1.600  ACRE |     700.00000        1120.00|     700.00000        1120.00|     700.00000        1120.00 
  MULCHING                                |                             |                             | 
0920 2601-2636015             1.600  ACRE |    3000.00000        4800.00|    1450.00000        2320.00|    1450.00000        2320.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0930 2601-2640350            60.000  SQ   |      20.00000        1200.00|      15.00000         900.00|      15.00000         900.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0940 2601-2642100             1.600  ACRE |     250.00000         400.00|     800.00000        1280.00|     800.00000        1280.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0950 2601-2643110            12.000  MGAL |      60.00000         720.00|      60.00000         720.00|      60.00000         720.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 

0960 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
0970 2602-0000020          2950.000  LF   |       1.75000        5162.50|       3.61000       10649.50|       3.50000       10325.00 
  SILT FENCE                              |                             |                             | 
0980 2602-0000030           240.000  LF   |       1.85000         444.00|       4.00000         960.00|       4.00000         960.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0990 2602-0000050            16.000  EACH |     250.00000        4000.00|     250.00000        4000.00|     250.00000        4000.00 
  SILT BASINS                             |                             |                             | 
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                                                                                                                Run Date: 06/22/15 
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     Bid Order:  005                             Contract ID:  32-0094-045-A                 Primary County:  EMMET 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GO020               |(   2  ) GR100               |(   3  ) CH320 
                                          |GODBERSEN-SMITH CONSTRUCTION |GRAVES CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1000 2602-0000071          2520.000  LF   |       0.25000         630.00|       1.00000        2520.00|       1.00000        2520.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1010 2602-0000080             8.000  EACH |     150.00000        1200.00|     250.00000        2000.00|     250.00000        2000.00 

  REMOVAL OF SILT BASINS                  |                             |                             | 
1020 2602-0000101           319.000  LF   |       1.00000         319.00|       4.00000        1276.00|       4.00000        1276.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
1030 2602-0000312          1200.000  LF   |       3.75000        4500.00|       4.12000        4944.00|       4.00000        4800.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
1040 2602-0000320          1200.000  LF   |       4.25000        5100.00|       5.15000        6180.00|       5.00000        6000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
1050 2602-0000350          2400.000  LF   |       1.00000        2400.00|       1.00000        2400.00|       1.00000        2400.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
1060 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 

1070 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       467,592.00|           $       435,289.74|           $       559,439.30 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,233,338.85|           $     1,441,931.87|           $     1,919,649.35 
==================================================================================================================================== 
     COST PLUS TIME TOTALS                |           $     1,239,838.85|           $     1,487,431.87 |          $     1,952,149.35 
==================================================================================================================================== 
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     Bid  Order:  006                         Contract ID:  41-C041-119                 Primary County:  HANCOCK 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   ROGNES BROS. EXCAV., INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/21/15 
 
 
        Project:  BROS-C041(119)--8J-41 
      Work Type:  RCB CULVERT REPLACEMENT - SINGLE BOX 
         County:  HANCOCK            Prj Awd Amt: $134,799.00 
          Route:  FORD AVE 
       Location:  ON FORD AVENUE, OVER DRAINAGE DITCH 10 0.25 
                  MILES SOUTH OF 2 20TH ST 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RO180          ROGNES BROS. EXCAVATING, INC.                                              $    134,799.00     100.00  % 
   2   MI321          MIDWEST CONTRACTING, LLC                                                   $    152,180.00     112.89  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    154,902.50     114.91  % 
   4   MC320          BOB MCKINESS EXCAVATING & GRADING, INC.                                    $    174,953.75     129.78  % 
   5   RE300          REILLY CONSTRUCTION CO., INC.                                              $    176,105.00     130.64  % 
   6   HO320          HOLLAND CONTRACTING CORP.                                                  $    249,993.00     185.45  % 
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     Bid Order:  006                             Contract ID:  41-C041-119                   Primary County:  HANCOCK 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RO180               |(   2  ) MI321               |(   3  ) PE320 
                                          |ROGNES BROS. EXCAV., INC.    |MIDWEST CONTRACTING, LLC     |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 12' X 12' X 66' PRECAST CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2102-2625000           300.000  CY   |      10.00000        3000.00|       6.00000        1800.00|      12.50000        3750.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2104-2710020           385.000  CY   |      10.00000        3850.00|       6.00000        2310.00|       6.00000        2310.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2105-8425015            50.000  CY   |      15.00000         750.00|       6.00000         300.00|      30.00000        1500.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2110-3825010            22.000  TON  |      22.00000         484.00|      45.00000         990.00|      30.00000         660.00 
  GRANULAR MATERIAL                       |                             |                             | 
0050 2210-0475290            65.000  TON  |      25.00000        1625.00|      45.00000        2925.00|      25.50000        1657.50 
  MACADAM STONE BASE                      |                             |                             | 
0060 2401-6745625                    LUMP |    6000.00000        6000.00|    6500.00000        6500.00|    5000.00000        5000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-2720000           105.000  CY   |      12.00000        1260.00|       6.00000         630.00|      25.00000        2625.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2415-2111212            66.000  LF   |    1105.00000       72930.00|    1250.00000       82500.00|    1150.00000       75900.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  12 FT.                                  |                             |                             | 

0090 2415-2201212             2.000  EACH |   13100.00000       26200.00|   17000.00000       34000.00|   15550.00000       31100.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 12 FT.            |                             |                             | 
0100 2418-0000010             1.000  EACH |     100.00000         100.00|    1500.00000        1500.00|    4000.00000        4000.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0110 2507-3250005           200.000  SY   |       3.50000         700.00|       3.00000         600.00|       5.00000        1000.00 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061           185.000  TON  |      40.00000        7400.00|      45.00000        8325.00|      40.00000        7400.00 
  REVETMENT, CLASS E                      |                             |                             | 
0130 2518-6910000             2.000  EACH |     125.00000         250.00|     100.00000         200.00|     125.00000         250.00 
  SAFETY CLOSURE                          |                             |                             | 
0140 2528-8445110                    LUMP |    1250.00000        1250.00|    1300.00000        1300.00|    1750.00000        1750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |    8000.00000        8000.00|    7500.00000        7500.00|   15000.00000       15000.00 

  MOBILIZATION                            |                             |                             | 
0160 2602-0000020           200.000  LF   |       5.00000        1000.00|       4.00000         800.00|       5.00000        1000.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       134,799.00|           $       152,180.00|           $       154,902.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       134,799.00|           $       152,180.00|           $       154,902.50 
==================================================================================================================================== 
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     Bid Order:  006                             Contract ID:  41-C041-119                   Primary County:  HANCOCK 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) MC320               |(   5  ) RE300               |(   6  ) HO320 
                                          |MCKINESS, BOB EXCAV. & GR.   |REILLY CONSTRUCTION CO., INC |HOLLAND CONTRACTING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 12' X 12' X 66' PRECAST CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2102-2625000           300.000  CY   |       7.00000        2100.00|      10.00000        3000.00|      12.00000        3600.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2104-2710020           385.000  CY   |      13.50000        5197.50|      10.00000        3850.00|       9.00000        3465.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0030 2105-8425015            50.000  CY   |      10.00000         500.00|       8.00000         400.00|      15.00000         750.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2110-3825010            22.000  TON  |      45.00000         990.00|      40.00000         880.00|      30.00000         660.00 
  GRANULAR MATERIAL                       |                             |                             | 
0050 2210-0475290            65.000  TON  |      35.25000        2291.25|      40.00000        2600.00|      45.00000        2925.00 
  MACADAM STONE BASE                      |                             |                             | 
0060 2401-6745625                    LUMP |    4600.00000        4600.00|    6000.00000        6000.00|   10000.00000       10000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0070 2402-2720000           105.000  CY   |      20.00000        2100.00|      15.00000        1575.00|      15.00000        1575.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2415-2111212            66.000  LF   |    1350.00000       89100.00|    1300.00000       85800.00|    1838.00000      121308.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 
  12 FT.                                  |                             |                             | 

0090 2415-2201212             2.000  EACH |   21000.00000       42000.00|   18000.00000       36000.00|   29000.00000       58000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 12 FT.            |                             |                             | 
0100 2418-0000010             1.000  EACH |   10000.00000       10000.00|    4000.00000        4000.00|   17000.00000       17000.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0110 2507-3250005           200.000  SY   |       3.75000         750.00|       5.00000        1000.00|       5.00000        1000.00 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061           185.000  TON  |      45.00000        8325.00|      50.00000        9250.00|      60.00000       11100.00 
  REVETMENT, CLASS E                      |                             |                             | 
0130 2518-6910000             2.000  EACH |     250.00000         500.00|     125.00000         250.00|     180.00000         360.00 
  SAFETY CLOSURE                          |                             |                             | 
0140 2528-8445110                    LUMP |     500.00000         500.00|    1500.00000        1500.00|    2250.00000        2250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2533-4980005                    LUMP |    5000.00000        5000.00|   18000.00000       18000.00|   15000.00000       15000.00 

  MOBILIZATION                            |                             |                             | 
0160 2602-0000020           200.000  LF   |       5.00000        1000.00|      10.00000        2000.00|       5.00000        1000.00 
  SILT FENCE                              |                             |                             | 
     SECTION TOTALS                       |           $       174,953.75|           $       176,105.00|           $       249,993.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       174,953.75|           $       176,105.00|           $       249,993.00 
==================================================================================================================================== 
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     Bid  Order:  007                         Contract ID:  48-C048-070                 Primary County:  IOWA 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HOLLAND, JB CONSTRUCTION, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  09/28/15 
 
 
        Project:  BRS-C048(70)--60-48 
      Work Type:  RCB CULVERT REPLACEMENT - SINGLE BOX 
         County:  IOWA               Prj Awd Amt: $167,040.90 
          Route:  SS AVE 
       Location:  SS AVENUE: SEC 31-79-9 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO340          JB HOLLAND CONSTRUCTION, INC.                                              $    167,040.90     100.00  % 
   2   RI037          RICKLEFS EXCAVATING, LTD.                                                  $    173,258.00     103.72  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    178,954.00     107.13  % 
   4   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    185,723.80     111.18  % 
   5   BO530          BOYLE BUILT ENTERPRISES, LLC                                               $    188,682.38     112.95  % 
   6   RE300          REILLY CONSTRUCTION CO., INC.                                              $    198,484.00     118.82  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  2 

 
     Bid Order:  007                             Contract ID:  48-C048-070                   Primary County:  IOWA 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO340               |(   2  ) RI037               |(   3  ) PE320 
                                          |HOLLAND, JB CONSTRUCTION, IN |RICKLEFS EXCAVATING, LTD.    |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 12' X 8' X 42' PRECAST CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             1.100  ACRE |    3475.00000        3822.50|    3000.00000        3300.00|    4550.00000        5005.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          2094.000  CY   |       4.85000       10155.90|       3.00000        6282.00|       7.50000       15705.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          1154.000  CY   |       8.00000        9232.00|       4.00000        4616.00|       5.50000        6347.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2312-8260051            45.000  TON  |      21.50000         967.50|      18.00000         810.00|      24.00000        1080.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745625                    LUMP |    5200.00000        5200.00|    2700.00000        2700.00|    7500.00000        7500.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-0425030            30.000  CY   |      56.65000        1699.50|      15.00000         450.00|      55.00000        1650.00 
  GRANULAR BACKFILL                       |                             |                             | 
0070 2402-2720000           420.000  CY   |       4.60000        1932.00|       4.00000        1680.00|       8.00000        3360.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2415-2111208            42.000  LF   |    1250.00000       52500.00|     900.00000       37800.00|     925.00000       38850.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 

  8 FT.                                   |                             |                             | 
0090 2415-2201208             2.000  EACH |   20350.00000       40700.00|   23000.00000       46000.00|   22250.00000       44500.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 8 FT.             |                             |                             | 
0100 2418-0000010             1.000  EACH |    5000.00000        5000.00|    1000.00000        1000.00|    3500.00000        3500.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0110 2507-3250005           568.000  SY   |       1.50000         852.00|       1.00000         568.00|       4.00000        2272.00 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061           558.000  TON  |      30.25000       16879.50|      32.00000       17856.00|      40.00000       22320.00 
  REVETMENT, CLASS E                      |                             |                             | 
0130 2518-6910000             2.000  EACH |     125.00000         250.00|     100.00000         200.00|     175.00000         350.00 
  SAFETY CLOSURE                          |                             |                             | 
0140 2524-9100030             4.000  EACH |     150.00000         600.00|      50.00000         200.00|     135.00000         540.00 
  OBJECT MARKER, TYPE 3                   |                             |                             | 

0150 2526-8285000                    LUMP |    2000.00000        2000.00|     800.00000         800.00|    4000.00000        4000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0160 2528-8445110                    LUMP |    1275.00000        1275.00|    1500.00000        1500.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2533-4980005                    LUMP |   10000.00000       10000.00|   45000.00000       45000.00|   16500.00000       16500.00 
  MOBILIZATION                            |                             |                             | 
0180 2602-0000020           870.000  LF   |       2.50000        2175.00|       2.00000        1740.00|       2.50000        2175.00 
  SILT FENCE                              |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  3 

 
     Bid Order:  007                             Contract ID:  48-C048-070                   Primary County:  IOWA 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO340               |(   2  ) RI037               |(   3  ) PE320 
                                          |HOLLAND, JB CONSTRUCTION, IN |RICKLEFS EXCAVATING, LTD.    |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2602-0000030           360.000  LF   |       2.50000         900.00|       2.00000         720.00|       2.50000         900.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0200 2602-0000101           360.000  LF   |       2.50000         900.00|       0.10000          36.00|       2.50000         900.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       167,040.90|           $       173,258.00|           $       178,954.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       167,040.90|           $       173,258.00|           $       178,954.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  4 

 
     Bid Order:  007                             Contract ID:  48-C048-070                   Primary County:  IOWA 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) BO530               |(   6  ) RE300 
                                          |IOWA BRIDGE & CULVERT, L.C.  |BOYLE BUILT ENTERPRISES, LLC |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 12' X 8' X 42' PRECAST CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2101-0850001             1.100  ACRE |   10000.00000       11000.00|    2500.00000        2750.00|    8000.00000        8800.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          2094.000  CY   |       8.00000       16752.00|       9.00000       18846.00|       8.00000       16752.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015          1154.000  CY   |       6.00000        6924.00|       9.85000       11366.90|       8.00000        9232.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2312-8260051            45.000  TON  |      22.00000         990.00|      25.00000        1125.00|      24.00000        1080.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0050 2401-6745625                    LUMP |    3500.00000        3500.00|    5500.00000        5500.00|    5000.00000        5000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0060 2402-0425030            30.000  CY   |      52.00000        1560.00|      98.00000        2940.00|      40.00000        1200.00 
  GRANULAR BACKFILL                       |                             |                             | 
0070 2402-2720000           420.000  CY   |       9.00000        3780.00|      25.00000       10500.00|      10.00000        4200.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0080 2415-2111208            42.000  LF   |     900.00000       37800.00|    1011.19000       42469.98|    1200.00000       50400.00 
  PRECAST CONCRETE BOX CULVERT, 12 FT. X  |                             |                             | 

  8 FT.                                   |                             |                             | 
0090 2415-2201208             2.000  EACH |   25000.00000       50000.00|   24100.00000       48200.00|   25000.00000       50000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 12 FT. X 8 FT.             |                             |                             | 
0100 2418-0000010             1.000  EACH |    2000.00000        2000.00|    2300.00000        2300.00|    2000.00000        2000.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0110 2507-3250005           568.000  SY   |       3.00000        1704.00|       4.25000        2414.00|       5.00000        2840.00 
  ENGINEERING FABRIC                      |                             |                             | 
0120 2507-6800061           558.000  TON  |      40.00000       22320.00|      46.00000       25668.00|      40.00000       22320.00 
  REVETMENT, CLASS E                      |                             |                             | 
0130 2518-6910000             2.000  EACH |     120.00000         240.00|     250.00000         500.00|     175.00000         350.00 
  SAFETY CLOSURE                          |                             |                             | 
0140 2524-9100030             4.000  EACH |     100.00000         400.00|     200.00000         800.00|     135.00000         540.00 
  OBJECT MARKER, TYPE 3                   |                             |                             | 

0150 2526-8285000                    LUMP |    1500.00000        1500.00|    5100.00000        5100.00|    3000.00000        3000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0160 2528-8445110                    LUMP |    1250.00000        1250.00|    1000.00000        1000.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2533-4980005                    LUMP |   20000.00000       20000.00|    2500.00000        2500.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0180 2602-0000020           870.000  LF   |       2.50000        2175.00|       3.75000        3262.50|       3.00000        2610.00 
  SILT FENCE                              |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 007  5 

 
     Bid Order:  007                             Contract ID:  48-C048-070                   Primary County:  IOWA 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO081               |(   5  ) BO530               |(   6  ) RE300 
                                          |IOWA BRIDGE & CULVERT, L.C.  |BOYLE BUILT ENTERPRISES, LLC |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2602-0000030           360.000  LF   |       2.50000         900.00|       2.00000         720.00|       3.00000        1080.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0200 2602-0000101           360.000  LF   |       2.58000         928.80|       2.00000         720.00|       3.00000        1080.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $       185,723.80|           $       188,682.38|           $       198,484.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       185,723.80|           $       188,682.38|           $       198,484.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/22/15 
                                                           VENDOR RANKING                                          Page:  008  1 
 

     Bid  Order:  008                         Contract ID:  58-C058-030                 Primary County:  LOUISA 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CUNNINGHAM-REIS CO. 
Contract Period:   35 WORK DAYS      Late Start Date:  09/21/15 
 
 
        Project:  BHOS-C058(30)--89-58                                   Project:  BHOS-C058(48)--89-58 
      Work Type:  BRIDGE REHABILITATION                                Work Type:  BRIDGE REHABILITATION 
         County:  LOUISA             Prj Awd Amt: $73,863.00              County:  LOUISA             Prj Awd Amt: $74,493.00 
          Route:  50TH STREET                                              Route:  170TH STREET 
       Location:  OVER SMALL STREAM IN S14 T73 R04                      Location:  OVER SMALL STREAM AT NW S15 T75 R04 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CU080          CUNNINGHAM-REIS CO.                                                        $    148,356.00     100.00  % 
   2   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $    194,804.00     131.30  % 
   3   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $    196,412.25     132.39  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  2 

 
     Bid Order:  008                             Contract ID:  58-C058-030                   Primary County:  LOUISA 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU080               |(   2  ) IO081               |(   3  ) BR101 
                                          |CUNNINGHAM-REIS CO.          |IOWA BRIDGE & CULVERT, L.C.  |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR REPAIRS TO A 32'-0 X 20'-0 I-BEAM BRIDGE BHOS-C058(30)--89-58 
                                          |                             |                             | 
0010 2404-7775005           132.000  LB   |       5.00000         660.00|       6.00000         792.00|       2.50000         330.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 

0020 2408-7800000          4401.000  LB   |       3.00000       13203.00|       8.00000       35208.00|      10.50000       46210.50 
  STRUCTURAL STEEL                        |                             |                             | 
0030 2426-6772120                    LUMP |   15000.00000       15000.00|    8000.00000        8000.00|    5750.00000        5750.00 
  BRIDGE REPAIR                           |                             |                             | 
0040 2501-0201042           600.000  LF   |      45.00000       27000.00|      42.00000       25200.00|      41.00000       24600.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0050 2507-6800061            20.000  TON  |      60.00000        1200.00|      85.00000        1700.00|     100.00000        2000.00 
  REVETMENT, CLASS E                      |                             |                             | 
0060 2518-6910000             4.000  EACH |     200.00000         800.00|     100.00000         400.00|     135.00000         540.00 
  SAFETY CLOSURE                          |                             |                             | 
0070 2528-8445110                    LUMP |    4500.00000        4500.00|    1100.00000        1100.00|    1750.00000        1750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2533-4980005                    LUMP |   10000.00000       10000.00|   15000.00000       15000.00|   12000.00000       12000.00 
  MOBILIZATION                            |                             |                             | 
0090 2602-0000312           100.000  LF   |      15.00000        1500.00|      10.00000        1000.00|      12.50000        1250.00 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $        73,863.00|           $        88,400.00|           $        94,430.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR REPAIRS TO A 30'-0 X 28'-0 CONCRETE SLAB BRIDGE BHOS-C058(48)--89-58 
                                          |                             |                             | 
0100 2404-7775005           132.000  LB   |       5.00000         660.00|       8.00000        1056.00|       2.50000         330.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0110 2408-7800000          6331.000  LB   |       3.00000       18993.00|       8.00000       50648.00|       9.25000       58561.75 
  STRUCTURAL STEEL                        |                             |                             | 
0120 2426-6772120                    LUMP |   15000.00000       15000.00|   12000.00000       12000.00|    5750.00000        5750.00 
  BRIDGE REPAIR                           |                             |                             | 
0130 2501-0201042           480.000  LF   |      45.00000       21600.00|      42.00000       20160.00|      42.50000       20400.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 

0140 2507-6800061            24.000  TON  |      60.00000        1440.00|      85.00000        2040.00|     100.00000        2400.00 
  REVETMENT, CLASS E                      |                             |                             | 
0150 2518-6910000             4.000  EACH |     200.00000         800.00|     100.00000         400.00|     135.00000         540.00 
  SAFETY CLOSURE                          |                             |                             | 
0160 2528-8445110                    LUMP |    4500.00000        4500.00|    1100.00000        1100.00|    1750.00000        1750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2533-4980005                    LUMP |   10000.00000       10000.00|   18000.00000       18000.00|   11000.00000       11000.00 
  MOBILIZATION                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 008  3 

 
     Bid Order:  008                             Contract ID:  58-C058-030                   Primary County:  LOUISA 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CU080               |(   2  ) IO081               |(   3  ) BR101 
                                          |CUNNINGHAM-REIS CO.          |IOWA BRIDGE & CULVERT, L.C.  |BRANDT CONST. CO. & SUBSID 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0000312           100.000  LF   |      15.00000        1500.00|      10.00000        1000.00|      12.50000        1250.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
     SECTION TOTALS                       |           $        74,493.00|           $       106,404.00|           $       101,981.75 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       148,356.00|           $       194,804.00|           $       196,412.25 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/22/15 
                                                           VENDOR RANKING                                          Page:  010  1 
 

     Bid  Order:  010                         Contract ID:  76-0073-009                 Primary County:  POCAHONTAS 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    PETERSON CONTRACTORS INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/17/15 
 
 
        Project:  STPN-007-3(9)--2J-76 
      Work Type:  RCB CULVERT REPLACEMENT - SINGLE BOX 
         County:  POCAHONTAS         Prj Awd Amt: $246,265.27 
          Route:  IOWA 7 
       Location:  DRAINAGE DITCH 1.3 MILES W OF CO RD N41 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $    246,265.27     100.00  % 
   2   GU100          GUS CONSTRUCTION CO., INC.                                                 $    248,563.34     100.93  % 
   3   RO180          ROGNES BROS. EXCAVATING, INC.                                              $    273,420.77     111.02  % 
   4   RE300          REILLY CONSTRUCTION CO., INC.                                              $    283,111.50     114.96  % 
   5   CH320          CHRISTENSEN BROS., INC.                                                    $    290,156.35     117.82  % 
   6   MI321          MIDWEST CONTRACTING, LLC                                                   $    290,486.58     117.95  % 
   7   K.055          K & L CONSTRUCTION, INC.                                                   $    389,713.00     158.24  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  2 

 
     Bid Order:  010                             Contract ID:  76-0073-009                   Primary County:  POCAHONTAS 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) GU100               |(   3  ) RO180 
                                          |PETERSON CONTRACTORS INC.    |GUS CONSTRUCTION CO., INC.   |ROGNES BROS. EXCAV., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0215; ALTERNTE  'AA ' OPTION 1: 8' X 10' X 94'-0 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |                             |   14500.00000       14500.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2402-2720000          1300.000  CY   |                             |      16.00000       20800.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100020           180.600  CY   |                             |     345.00000       62307.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0040 2404-7775000         33573.000  LB   |                             |       1.30000       43644.90| 
  REINFORCING STEEL                       |                             |                             | 
0050 2533-4980005                    LUMP |                             |   12000.00000       12000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $       153,251.90|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0215; ALTERNATE 'AA' OPTION 2: 8' X 10' X 94'-0 PRECAST REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0060 2401-6750001                    LUMP |    8000.00000        8000.00|                             |   15000.00000       15000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0070 2402-0425030            35.000  CY   |      60.00000        2100.00|                             |      35.00000        1225.00 

  GRANULAR BACKFILL                       |                             |                             | 
0080 2402-2720000          1300.000  CY   |       7.35000        9555.00|                             |      12.00000       15600.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2415-2110810           106.000  LF   |     820.00000       86920.00|                             |     800.00000       84800.00 
  PRECAST CONCRETE BOX CULVERT, 8 FT. X   |                             |                             | 
  10 FT.                                  |                             |                             | 
0100 2415-2200810             2.000  EACH |   22500.00000       45000.00|                             |   26000.00000       52000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 8 FT. X 10 FT.             |                             |                             | 
0110 2533-4980005                    LUMP |   13000.00000       13000.00|                             |   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       164,575.00|           $                 |           $       193,625.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 

                                          |                             |                             | 
0120 2102-0425070           152.000  TON  |      22.00000        3344.00|      25.00000        3800.00|      30.00000        4560.00 
  SPECIAL BACKFILL                        |                             |                             | 
0130 2102-2625000           146.000  CY   |      43.00000        6278.00|      14.00000        2044.00|      20.00000        2920.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0140 2102-2710070           151.000  CY   |      10.00000        1510.00|       7.00000        1057.00|      15.00000        2265.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  3 

 
     Bid Order:  010                             Contract ID:  76-0073-009                   Primary County:  POCAHONTAS 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) GU100               |(   3  ) RO180 
                                          |PETERSON CONTRACTORS INC.    |GUS CONSTRUCTION CO., INC.   |ROGNES BROS. EXCAV., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2102-2712015            10.000  CY   |      60.00000         600.00|      35.00000         350.00|      20.00000         200.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0160 2102-2713090            10.000  CY   |      45.00000         450.00|      35.00000         350.00|      15.00000         150.00 

  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0170 2102-4560000             2.000  STA  |     400.00000         800.00|     210.00000         420.00|     200.00000         400.00 
  LOCATING TILE LINES                     |                             |                             | 
0180 2104-2710020           160.000  CY   |      10.00000        1600.00|       6.00000         960.00|      10.00000        1600.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0190 2105-8425005            25.000  CY   |      67.50000        1687.50|      18.00000         450.00|      25.00000         625.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0200 2105-8425015            35.000  CY   |      13.50000         472.50|       9.00000         315.00|      15.00000         525.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0210 2121-7425020            79.200  TON  |      27.20000        2154.24|      32.00000        2534.40|      32.00000        2534.40 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0220 2123-7450000             1.200  STA  |     400.00000         480.00|     345.00000         414.00|     500.00000         600.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0230 2301-1033095           192.900  SY   |      99.25000       19145.33|     102.00000       19675.80|     114.00000       21990.60 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 

  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
0240 2402-0425040            72.600  CY   |      49.00000        3557.40|      53.00000        3847.80|      35.00000        2541.00 
  FLOODED BACKFILL                        |                             |                             | 
0250 2418-0000010             1.000  EACH |    3000.00000        3000.00|   25000.00000       25000.00|     500.00000         500.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0260 2502-8212034            20.000  LF   |      30.00000         600.00|       5.00000         100.00|      20.00000         400.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2502-8221304             1.000  EACH |     300.00000         300.00|     450.00000         450.00|     400.00000         400.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0280 2507-3250005           250.000  SY   |       5.00000        1250.00|       2.00000         500.00|       3.50000         875.00 
  ENGINEERING FABRIC                      |                             |                             | 
0290 2507-6800061           250.000  TON  |      41.50000       10375.00|      38.00000        9500.00|      50.00000       12500.00 

  REVETMENT, CLASS E                      |                             |                             | 
0300 2510-6745850           192.900  SY   |       9.00000        1736.10|       7.00000        1350.30|      10.00000        1929.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0310 2518-6910000             2.000  EACH |     150.00000         300.00|     100.00000         200.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0320 2527-9263109          1391.360  STA  |       7.35000       10226.50|       7.75000       10783.04|       7.50000       10435.20 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  4 

 
     Bid Order:  010                             Contract ID:  76-0073-009                   Primary County:  POCAHONTAS 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) GU100               |(   3  ) RO180 
                                          |PETERSON CONTRACTORS INC.    |GUS CONSTRUCTION CO., INC.   |ROGNES BROS. EXCAV., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2527-9263137             4.000  EACH |     100.00000         400.00|     175.00000         700.00|     115.00000         460.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0340 2527-9263180             2.880  STA  |      95.00000         273.60|     125.00000         360.00|     100.00000         288.00 

  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0350 2527-9263190             4.000  EACH |     150.00000         600.00|     150.00000         600.00|     160.00000         640.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0360 2528-8445110                    LUMP |    3000.00000        3000.00|    2000.00000        2000.00|    2400.00000        2400.00 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2602-0000020           256.300  LF   |       5.00000        1281.50|       5.00000        1281.50|       5.25000        1345.58 
  SILT FENCE                              |                             |                             | 
0380 2602-0000071           256.300  LF   |       2.00000         512.60|       2.00000         512.60|       2.10000         538.23 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0390 2602-0000101            25.600  LF   |      10.00000         256.00|      10.00000         256.00|       2.10000          53.76 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0400 2602-0000312           800.000  LF   |       4.00000        3200.00|       4.00000        3200.00|       4.25000        3400.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 12 IN. DIA.                     |                             |                             | 
0410 2602-0000350           800.000  LF   |       1.00000         800.00|       1.00000         800.00|       1.15000         920.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0420 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0430 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $        81,690.27|           $        95,311.44|           $        79,795.77 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       246,265.27|           $       248,563.34|           $       273,420.77 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  5 

 
     Bid Order:  010                             Contract ID:  76-0073-009                   Primary County:  POCAHONTAS 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) CH320               |(   6  ) MI321 
                                          |REILLY CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.      |MIDWEST CONTRACTING, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0215; ALTERNTE  'AA ' OPTION 1: 8' X 10' X 94'-0 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |                             |   30000.00000       30000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2402-2720000          1300.000  CY   |                             |       8.00000       10400.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100020           180.600  CY   |                             |     450.00000       81270.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0040 2404-7775000         33573.000  LB   |                             |       0.75000       25179.75| 
  REINFORCING STEEL                       |                             |                             | 
0050 2533-4980005                    LUMP |                             |   30000.00000       30000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $       176,849.75|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0215; ALTERNATE 'AA' OPTION 2: 8' X 10' X 94'-0 PRECAST REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0060 2401-6750001                    LUMP |    4500.00000        4500.00|                             |    7500.00000        7500.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0070 2402-0425030            35.000  CY   |      60.00000        2100.00|                             |      85.00000        2975.00 

  GRANULAR BACKFILL                       |                             |                             | 
0080 2402-2720000          1300.000  CY   |      15.00000       19500.00|                             |       9.00000       11700.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2415-2110810           106.000  LF   |     900.00000       95400.00|                             |    1000.00000      106000.00 
  PRECAST CONCRETE BOX CULVERT, 8 FT. X   |                             |                             | 
  10 FT.                                  |                             |                             | 
0100 2415-2200810             2.000  EACH |   25000.00000       50000.00|                             |   21000.00000       42000.00 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 8 FT. X 10 FT.             |                             |                             | 
0110 2533-4980005                    LUMP |   20000.00000       20000.00|                             |   35000.00000       35000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       191,500.00|           $                 |           $       205,175.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 

                                          |                             |                             | 
0120 2102-0425070           152.000  TON  |      25.00000        3800.00|      40.00000        6080.00|      30.00000        4560.00 
  SPECIAL BACKFILL                        |                             |                             | 
0130 2102-2625000           146.000  CY   |      20.00000        2920.00|      20.00000        2920.00|      12.00000        1752.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0140 2102-2710070           151.000  CY   |      20.00000        3020.00|      15.00000        2265.00|      12.00000        1812.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  6 

 
     Bid Order:  010                             Contract ID:  76-0073-009                   Primary County:  POCAHONTAS 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) CH320               |(   6  ) MI321 
                                          |REILLY CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.      |MIDWEST CONTRACTING, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2102-2712015            10.000  CY   |      40.00000         400.00|      50.00000         500.00|      25.00000         250.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0160 2102-2713090            10.000  CY   |      40.00000         400.00|      50.00000         500.00|      25.00000         250.00 

  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0170 2102-4560000             2.000  STA  |     250.00000         500.00|    1500.00000        3000.00|     200.00000         400.00 
  LOCATING TILE LINES                     |                             |                             | 
0180 2104-2710020           160.000  CY   |      40.00000        6400.00|      25.00000        4000.00|      12.00000        1920.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0190 2105-8425005            25.000  CY   |      40.00000        1000.00|      40.00000        1000.00|      10.00000         250.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0200 2105-8425015            35.000  CY   |      20.00000         700.00|      30.00000        1050.00|      10.00000         350.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0210 2121-7425020            79.200  TON  |      35.00000        2772.00|      40.00000        3168.00|      45.00000        3564.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0220 2123-7450000             1.200  STA  |     500.00000         600.00|     400.00000         480.00|     250.00000         300.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0230 2301-1033095           192.900  SY   |     100.00000       19290.00|     100.00000       19290.00|     110.00000       21219.00 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 

  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
0240 2402-0425040            72.600  CY   |      75.00000        5445.00|      36.00000        2613.60|      85.00000        6171.00 
  FLOODED BACKFILL                        |                             |                             | 
0250 2418-0000010             1.000  EACH |    4000.00000        4000.00|   30000.00000       30000.00|    1500.00000        1500.00 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0260 2502-8212034            20.000  LF   |      40.00000         800.00|      50.00000        1000.00|      35.00000         700.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2502-8221304             1.000  EACH |     600.00000         600.00|     450.00000         450.00|     400.00000         400.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0280 2507-3250005           250.000  SY   |       5.00000        1250.00|       2.50000         625.00|       4.00000        1000.00 
  ENGINEERING FABRIC                      |                             |                             | 
0290 2507-6800061           250.000  TON  |      45.00000       11250.00|      42.00000       10500.00|      52.00000       13000.00 

  REVETMENT, CLASS E                      |                             |                             | 
0300 2510-6745850           192.900  SY   |      20.00000        3858.00|      12.00000        2314.80|      14.00000        2700.60 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0310 2518-6910000             2.000  EACH |     150.00000         300.00|     150.00000         300.00|     100.00000         200.00 
  SAFETY CLOSURE                          |                             |                             | 
0320 2527-9263109          1391.360  STA  |       7.35000       10226.50|       7.35000       10226.50|       8.00000       11130.88 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  7 

 
     Bid Order:  010                             Contract ID:  76-0073-009                   Primary County:  POCAHONTAS 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) RE300               |(   5  ) CH320               |(   6  ) MI321 
                                          |REILLY CONSTRUCTION CO., INC |CHRISTENSEN BROS., INC.      |MIDWEST CONTRACTING, LLC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2527-9263137             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     200.00000         800.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0340 2527-9263180             2.880  STA  |      95.00000         273.60|      95.00000         273.60|     150.00000         432.00 

  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0350 2527-9263190             4.000  EACH |     150.00000         600.00|     150.00000         600.00|     150.00000         600.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0360 2528-8445110                    LUMP |    2200.00000        2200.00|    2200.00000        2200.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2602-0000020           256.300  LF   |       6.00000        1537.80|       5.00000        1281.50|       5.00000        1281.50 
  SILT FENCE                              |                             |                             | 
0380 2602-0000071           256.300  LF   |       2.00000         512.60|       2.00000         512.60|       2.00000         512.60 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0390 2602-0000101            25.600  LF   |      10.00000         256.00|      10.00000         256.00|      10.00000         256.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0400 2602-0000312           800.000  LF   |       5.00000        4000.00|       4.00000        3200.00|       4.00000        3200.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 12 IN. DIA.                     |                             |                             | 
0410 2602-0000350           800.000  LF   |       1.00000         800.00|       1.00000         800.00|       1.00000         800.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0420 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0430 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $        91,611.50|           $       113,306.60|           $        85,311.58 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       283,111.50|           $       290,156.35|           $       290,486.58 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 010  8 

 
     Bid Order:  010                             Contract ID:  76-0073-009                   Primary County:  POCAHONTAS 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) K.055               |(      )                     |(      ) 
                                          |K & L CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0215; ALTERNTE  'AA ' OPTION 1: 8' X 10' X 94'-0 REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0010 2401-6750001                    LUMP |                             |                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 

0020 2402-2720000          1300.000  CY   |                             |                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0030 2403-0100020           180.600  CY   |                             |                             | 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 
0040 2404-7775000         33573.000  LB   |                             |                             | 
  REINFORCING STEEL                       |                             |                             | 
0050 2533-4980005                    LUMP |                             |                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0215; ALTERNATE 'AA' OPTION 2: 8' X 10' X 94'-0 PRECAST REINFORCED CONCRETE BOX CULVERT 
                                          |                             |                             | 
0060 2401-6750001                    LUMP |    5000.00000        5000.00|                             | 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0070 2402-0425030            35.000  CY   |      25.00000         875.00|                             | 

  GRANULAR BACKFILL                       |                             |                             | 
0080 2402-2720000          1300.000  CY   |      15.00000       19500.00|                             | 
  EXCAVATION, CLASS 20                    |                             |                             | 
0090 2415-2110810           106.000  LF   |    1600.00000      169600.00|                             | 
  PRECAST CONCRETE BOX CULVERT, 8 FT. X   |                             |                             | 
  10 FT.                                  |                             |                             | 
0100 2415-2200810             2.000  EACH |   37500.00000       75000.00|                             | 
  PRECAST CONCRETE BOX CULVERT STRAIGHT   |                             |                             | 
  END SECTION, 8 FT. X 10 FT.             |                             |                             | 
0110 2533-4980005                    LUMP |   25000.00000       25000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       294,975.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 

                                          |                             |                             | 
0120 2102-0425070           152.000  TON  |      28.00000        4256.00|                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0130 2102-2625000           146.000  CY   |      25.00000        3650.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0140 2102-2710070           151.000  CY   |      15.00000        2265.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
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                                                                                                                Run Date: 06/22/15 
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     Bid Order:  010                             Contract ID:  76-0073-009                   Primary County:  POCAHONTAS 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) K.055               |(      )                     |(      ) 
                                          |K & L CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2102-2712015            10.000  CY   |     100.00000        1000.00|                             | 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0160 2102-2713090            10.000  CY   |      25.00000         250.00|                             | 

  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0170 2102-4560000             2.000  STA  |     250.00000         500.00|                             | 
  LOCATING TILE LINES                     |                             |                             | 
0180 2104-2710020           160.000  CY   |      20.00000        3200.00|                             | 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0190 2105-8425005            25.000  CY   |      30.00000         750.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0200 2105-8425015            35.000  CY   |      10.00000         350.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0210 2121-7425020            79.200  TON  |      30.00000        2376.00|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0220 2123-7450000             1.200  STA  |     350.00000         420.00|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0230 2301-1033095           192.900  SY   |     100.00000       19290.00|                             | 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 

  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
0240 2402-0425040            72.600  CY   |      65.00000        4719.00|                             | 
  FLOODED BACKFILL                        |                             |                             | 
0250 2418-0000010             1.000  EACH |    4500.00000        4500.00|                             | 
  TEMPORARY STREAM DIVERSION              |                             |                             | 
0260 2502-8212034            20.000  LF   |      20.00000         400.00|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2502-8221304             1.000  EACH |     250.00000         250.00|                             | 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0280 2507-3250005           250.000  SY   |       3.00000         750.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0290 2507-6800061           250.000  TON  |      50.00000       12500.00|                             | 

  REVETMENT, CLASS E                      |                             |                             | 
0300 2510-6745850           192.900  SY   |      25.00000        4822.50|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0310 2518-6910000             2.000  EACH |     250.00000         500.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0320 2527-9263109          1391.360  STA  |      10.00000       13913.60|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  010                             Contract ID:  76-0073-009                   Primary County:  POCAHONTAS 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) K.055               |(      )                     |(      ) 
                                          |K & L CONSTRUCTION, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2527-9263137             4.000  EACH |     200.00000         800.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0340 2527-9263180             2.880  STA  |     135.00000         388.80|                             | 

  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0350 2527-9263190             4.000  EACH |     165.00000         660.00|                             | 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0360 2528-8445110                    LUMP |    2500.00000        2500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0370 2602-0000020           256.300  LF   |       4.00000        1025.20|                             | 
  SILT FENCE                              |                             |                             | 
0380 2602-0000071           256.300  LF   |       1.00000         256.30|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0390 2602-0000101            25.600  LF   |       1.00000          25.60|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0400 2602-0000312           800.000  LF   |       8.00000        6400.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 12 IN. DIA.                     |                             |                             | 
0410 2602-0000350           800.000  LF   |       0.65000         520.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0420 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0430 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $        94,738.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       389,713.00|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/22/15 
                                                           VENDOR RANKING                                          Page:  011  1 
 

     Bid  Order:  011                         Contract ID:  82-C082-055                 Primary County:  SCOTT 
   Letting Date:  150519     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   SCHROEDER, JIM CONSTRUCTION, INC. 
Contract Period:   55 WORK DAYS      Late Start Date:  08/10/15 
 
 
        Project:  BROS-C082(55)--8J-82 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  SCOTT              Prj Awd Amt: $329,888.38 
          Route:  260TH AVE 
       Location:  OVER LOST CREEK, SECTION 28 AND 29, T-80N, 
                  R-5E 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      JIM SCHROEDER CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SC320          JIM SCHROEDER CONSTRUCTION, INC.                                           $    329,888.38     100.00  % 
   2   BR101          BRANDT CONSTRUCTION CO. & SUBSIDIARY                                       $    487,798.40     147.86  % 
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     Bid Order:  011                             Contract ID:  82-C082-055                   Primary County:  SCOTT 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) BR101               |(      ) 
                                          |SCHROEDER, JIM CONSTRUCTION, |BRANDT CONST. CO. & SUBSID   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 90'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2104-2710020           392.000  CY   |       6.00000        2352.00|      12.50000        4900.00| 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   20000.00000       20000.00|   19500.00000       19500.00| 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000            48.000  CY   |      35.00000        1680.00|      20.25000         972.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2403-0100010           198.500  CY   |     445.00000       88332.50|     950.00000      188575.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0050 2404-7775000          3116.000  LB   |       0.80000        2492.80|       1.20000        3739.20| 
  REINFORCING STEEL                       |                             |                             | 
0060 2404-7775005         49099.000  LB   |       0.92000       45171.08|       1.05000       51553.95| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0070 2414-6424124           202.000  LF   |      70.00000       14140.00|      81.50000       16463.00| 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0080 2501-0201042          2315.000  LF   |      30.50000       70607.50|      34.00000       78710.00| 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0090 2501-5478042           376.000  LF   |      88.00000       33088.00|     150.00000       56400.00| 

  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 10 X 42 (P10L TYPE 3)                |                             |                             | 
0100 2507-3250005           373.000  SY   |       3.00000        1119.00|       2.50000         932.50| 
  ENGINEERING FABRIC                      |                             |                             | 
0110 2507-6800061           237.000  TON  |      37.00000        8769.00|      48.25000       11435.25| 
  REVETMENT, CLASS E                      |                             |                             | 
0120 2528-8445110                    LUMP |    1000.00000        1000.00|    1150.00000        1150.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |   26000.00000       26000.00|   30000.00000       30000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       314,751.88|           $       464,330.90|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS 
                                          |                             |                             | 

0140 2102-2710070           392.000  CY   |       8.00000        3136.00|      11.25000        4410.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0150 2312-8260051           453.000  TON  |      20.50000        9286.50|      33.50000       15175.50| 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0160 2518-6910000             2.000  EACH |     240.00000         480.00|     275.00000         550.00| 
  SAFETY CLOSURE                          |                             |                             | 
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     Bid Order:  011                             Contract ID:  82-C082-055                   Primary County:  SCOTT 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SC320               |(   2  ) BR101               |(      ) 
                                          |SCHROEDER, JIM CONSTRUCTION, |BRANDT CONST. CO. & SUBSID   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2601-2634100             0.500  ACRE |     700.00000         350.00|     700.00000         350.00| 
  MULCHING                                |                             |                             | 
0180 2601-2636043             0.500  ACRE |    2800.00000        1400.00|    3150.00000        1575.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 

0190 2602-0000020           192.000  LF   |       2.00000         384.00|       2.25000         432.00| 
  SILT FENCE                              |                             |                             | 
0200 2602-0000050             1.000  EACH |     100.00000         100.00|     975.00000         975.00| 
  SILT BASINS                             |                             |                             | 
     SECTION TOTALS                       |           $        15,136.50|           $        23,467.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       329,888.38|           $       487,798.40|           $ 
==================================================================================================================================== 
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     Bid  Order:  012                         Contract ID:  90-0347-137-A               Primary County:  WAPELLO 
   Letting Date:  150519     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  CONTRACT SIGNED    by    HERBERGER CONSTR. CO., INC. 
Contract Period:  120 WORK DAYS      Late Start Date:  04/11/16 
 
 
        Project:  BRF-034-7(137)--38-90 
      Work Type:  BRIDGE AND APPROACHES - PPCB 
         County:  WAPELLO            Prj Awd Amt: $1,919,978.37 
          Route:  U.S. 34 
       Location:  OVER BEAR CREEK 3.6 MILES W. OF US 63 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      HERBERGER CONSTRUCTION CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE420          HERBERGER CONSTRUCTION CO., INC.                                           $  1,919,978.37     100.00  % 
   2   GO020          GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID.                                 $  1,999,323.21     104.13  % 
   3   IO081          IOWA BRIDGE & CULVERT, L.C.                                                $  2,034,471.90     105.96  % 
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     Bid Order:  012                             Contract ID:  90-0347-137-A                 Primary County:  WAPELLO 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) GO020               |(   3  ) IO081 
                                          |HERBERGER CONSTR. CO., INC.  |GODBERSEN-SMITH CONSTRUCTION |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   DESIGN NO. 0116; 151'-4 X 44' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE 
                                          |                             |                             | 
0010 2104-2710020          1094.000  CY   |       7.10000        7767.40|       6.90000        7548.60|       6.90000        7548.60 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 

0020 2401-6745625                    LUMP |   44500.00000       44500.00|   40000.00000       40000.00|   75000.00000       75000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0030 2402-2720000           201.000  CY   |      40.00000        8040.00|      30.00000        6030.00|      30.00000        6030.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0040 2402-2721000           340.000  CY   |     194.00000       65960.00|     180.00000       61200.00|     250.00000       85000.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0050 2402-2722000           271.000  CY   |     194.00000       52574.00|     180.00000       48780.00|     300.00000       81300.00 
  EXCAVATION, CLASS 22                    |                             |                             | 
0060 2403-0100010           566.100  CY   |     543.00000      307392.30|     600.00000      339660.00|     555.00000      314185.50 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0070 2404-7775000         35480.000  LB   |       1.00000       35480.00|       0.86000       30512.80|       1.00000       35480.00 
  REINFORCING STEEL                       |                             |                             | 
0080 2404-7775005         72022.000  LB   |       0.96000       69141.12|       1.03000       74182.66|       0.94000       67700.68 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0090 2407-0551146            14.000  EACH |    7300.00000      102200.00|    6900.00000       96600.00|    7000.00000       98000.00 

  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, A46                           |                             |                             | 
0100 2407-0551155             7.000  EACH |    9400.00000       65800.00|    8500.00000       59500.00|    9000.00000       63000.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, A55                           |                             |                             | 
0110 2408-7800000          6943.000  LB   |       3.35000       23259.05|       3.25000       22564.75|       3.05000       21176.15 
  STRUCTURAL STEEL                        |                             |                             | 
0120 2414-6424110           337.600  LF   |      60.00000       20256.00|      65.00000       21944.00|      75.00000       25320.00 
  CONCRETE BARRIER RAILING                |                             |                             | 
0130 2501-0201057           680.000  LF   |      40.00000       27200.00|      48.00000       32640.00|      43.00000       29240.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
0140 2501-6335010           160.000  LF   |      42.00000        6720.00|      33.00000        5280.00|      45.00000        7200.00 
  PREBORED HOLES                          |                             |                             | 
0150 2507-3250005          2247.000  SY   |       2.40000        5392.80|       2.30000        5168.10|       2.30000        5168.10 

  ENGINEERING FABRIC                      |                             |                             | 
0160 2507-6800061          2212.000  TON  |      36.50000       80738.00|      35.40000       78304.80|      35.40000       78304.80 
  REVETMENT, CLASS E                      |                             |                             | 
0170 2507-8029000            16.400  TON  |      31.00000         508.40|      50.00000         820.00|      50.00000         820.00 
  EROSION STONE                           |                             |                             | 
0180 2533-4980005                    LUMP |   80000.00000       80000.00|  170000.00000      170000.00|   95000.00000       95000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,002,929.07|           $     1,100,735.71|           $     1,095,473.83 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0216; 119'-2 X 32'-8 STEEL I-BEAM DETOUR BRIDGE 
                                          |                             |                             | 
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     Bid Order:  012                             Contract ID:  90-0347-137-A                 Primary County:  WAPELLO 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) GO020               |(   3  ) IO081 
                                          |HERBERGER CONSTR. CO., INC.  |GODBERSEN-SMITH CONSTRUCTION |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2402-2720000           110.000  CY   |      40.00000        4400.00|      35.00000        3850.00|      30.00000        3300.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
0200 2408-7800000           354.000  LB   |       9.00000        3186.00|      10.00000        3540.00|      15.00000        5310.00 
  STRUCTURAL STEEL                        |                             |                             | 

0210 2409-4200001           384.000  LB   |      10.00000        3840.00|      10.00000        3840.00|      20.00000        7680.00 
  MISCELLANEOUS HARDWARE                  |                             |                             | 
0220 2409-4600001             4.040  MFBM |    4600.00000       18584.00|    8500.00000       34340.00|   10000.00000       40400.00 
  UNTREATED TIMBER AND LUMBER             |                             |                             | 
0230 2499-0700008                    LUMP |   80000.00000       80000.00|   40000.00000       40000.00|   20000.00000       20000.00 
  ERECT DETOUR BRIDGE UNITS               |                             |                             | 
0240 2499-0700009                    LUMP |   35000.00000       35000.00|   26000.00000       26000.00|   20000.00000       20000.00 
  HAUL DETOUR BRIDGE UNITS                |                             |                             | 
0250 2501-0201042          1440.000  LF   |      33.00000       47520.00|      42.00000       60480.00|      40.00000       57600.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0260 2507-6800061           174.000  TON  |      35.00000        6090.00|      35.40000        6159.60|      45.00000        7830.00 
  REVETMENT, CLASS E                      |                             |                             | 
     SECTION TOTALS                       |           $       198,620.00|           $       178,209.60|           $       162,120.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS 

                                          |                             |                             | 
0270 2101-0850001             1.200  ACRE |    7900.00000        9480.00|    7600.00000        9120.00|    7600.00000        9120.00 
  CLEARING AND GRUBBING                   |                             |                             | 
0280 2102-0425070          1534.600  TON  |      19.00000       29157.40|      19.85000       30461.81|      19.85000       30461.81 
  SPECIAL BACKFILL                        |                             |                             | 
0290 2102-2625000         10903.000  CY   |       9.25000      100852.75|       8.90000       97036.70|       8.90000       97036.70 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0300 2102-2710070          2512.000  CY   |       7.10000       17835.20|       6.80000       17081.60|       6.80000       17081.60 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0310 2102-2710090          9265.000  CY   |       5.75000       53273.75|       5.50000       50957.50|       5.50000       50957.50 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0320 2102-2712015            20.000  CY   |      80.00000        1600.00|      80.00000        1600.00|      80.00000        1600.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 

0330 2102-4560000            18.500  STA  |     200.00000        3700.00|     200.00000        3700.00|     200.00000        3700.00 
  LOCATING TILE LINES                     |                             |                             | 
0340 2105-8425015          3514.000  CY   |       5.75000       20205.50|       5.50000       19327.00|       5.50000       19327.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0350 2121-7425010           128.800  TON  |      23.75000        3059.00|      30.00000        3864.00|      30.00000        3864.00 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0360 2122-5190501            67.400  SY   |     192.00000       12940.80|     100.00000        6740.00|     235.00000       15839.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  4 

 
     Bid Order:  012                             Contract ID:  90-0347-137-A                 Primary County:  WAPELLO 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) GO020               |(   3  ) IO081 
                                          |HERBERGER CONSTR. CO., INC.  |GODBERSEN-SMITH CONSTRUCTION |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2122-5500060           599.700  SY   |      54.00000       32383.80|      51.00000       30584.70|      51.00000       30584.70 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0380 2123-7450000            33.100  STA  |     215.00000        7116.50|     205.00000        6785.50|     205.00000        6785.50 

  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0390 2301-0690200           597.600  SY   |     193.00000      115336.80|     170.00000      101592.00|     235.00000      140436.00 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0400 2304-0100000          3118.900  SY   |      45.00000      140350.50|      58.65000      182923.49|      58.65000      182923.49 
  DETOUR PAVEMENT                         |                             |                             | 
0410 2412-0000100          1098.200  SY   |       4.00000        4392.80|       2.75000        3020.05|       3.14000        3448.35 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
0420 2502-8212034            15.000  LF   |      31.00000         465.00|      30.00000         450.00|      30.00000         450.00 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0430 2502-8220196             3.000  EACH |     520.00000        1560.00|     500.00000        1500.00|     500.00000        1500.00 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0440 2503-0500390             2.000  EACH |    2600.00000        5200.00|    3500.00000        7000.00|      40.00000          80.00 
  BRIDGE END DRAIN, RF-39                 |                             |                             | 
0450 2505-4008120           250.000  LF   |       7.75000        1937.50|       6.00000        1500.00|      14.00000        3500.00 

  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0460 2505-4008300           162.500  LF   |      16.00000        2600.00|      16.00000        2600.00|      16.00000        2600.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0470 2505-4008400             4.000  EACH |    1600.00000        6400.00|    1565.00000        6260.00|    1565.00000        6260.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0480 2505-4021010             4.000  EACH |     180.00000         720.00|     175.00000         700.00|     175.00000         700.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0490 2505-4021700             4.000  EACH |    1920.00000        7680.00|    1850.00000        7400.00|    1850.00000        7400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0500 2510-6745850          3814.000  SY   |       9.00000       34326.00|       8.75000       33372.50|       9.13000       34821.82 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0510 2518-6910000             8.000  EACH |     200.00000        1600.00|     175.00000        1400.00|     175.00000        1400.00 
  SAFETY CLOSURE                          |                             |                             | 

0520 2520-3350015             1.000  EACH |    7800.00000        7800.00|    4500.00000        4500.00|   15000.00000       15000.00 
  FIELD OFFICE                            |                             |                             | 
0530 2526-8285000                    LUMP |    7600.00000        7600.00|    6300.00000        6300.00|    6300.00000        6300.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0540 2527-8400065            44.000  EACH |      41.60000        1830.40|      40.00000        1760.00|      40.00000        1760.00 
  TEMPORARY DELINEATORS                   |                             |                             | 
0550 2527-9263109            97.030  STA  |      35.00000        3396.05|      35.00000        3396.05|      35.00000        3396.05 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 012  5 

 
     Bid Order:  012                             Contract ID:  90-0347-137-A                 Primary County:  WAPELLO 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) GO020               |(   3  ) IO081 
                                          |HERBERGER CONSTR. CO., INC.  |GODBERSEN-SMITH CONSTRUCTION |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0560 2527-9263131            11.530  STA  |     120.00000        1383.60|     120.00000        1383.60|     120.00000        1383.60 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0570 2527-9263180            38.380  STA  |      25.00000         959.50|      25.00000         959.50|      25.00000         959.50 

  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0580 2528-8400048           550.000  LF   |      13.00000        7150.00|      12.50000        6875.00|      12.50000        6875.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0590 2528-8400157             2.000  EACH |    5200.00000       10400.00|    5000.00000       10000.00|    5000.00000       10000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0600 2528-8445110                    LUMP |   10500.00000       10500.00|    7000.00000        7000.00|    7000.00000        7000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0610 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00|     345.00000        3450.00 
  FLAGGERS                                |                             |                             | 
0620 2528-8445115             2.000  EACH |     515.00000        1030.00|     515.00000        1030.00|     515.00000        1030.00 
  PILOT CARS                              |                             |                             | 
0630 2548-0000100             7.200  STA  |     350.00000        2520.00|     350.00000        2520.00|     350.00000        2520.00 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0640 2548-0000110             7.900  GAL  |     150.00000        1185.00|     150.00000        1185.00|     150.00000        1185.00 

  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0650 2551-0000110             2.000  EACH |     930.00000        1860.00|     900.00000        1800.00|     900.00000        1800.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0660 2601-2633100             5.000  ACRE |     100.00000         500.00|     100.00000         500.00|     100.00000         500.00 
  MOWING                                  |                             |                             | 
0670 2601-2634100             2.500  ACRE |     700.00000        1750.00|     700.00000        1750.00|     700.00000        1750.00 
  MULCHING                                |                             |                             | 
0680 2601-2636015             2.500  ACRE |    3120.00000        7800.00|    3000.00000        7500.00|    3000.00000        7500.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0690 2601-2642100             2.500  ACRE |     500.00000        1250.00|     400.00000        1000.00|     500.00000        1250.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0700 2602-0000020          2275.000  LF   |       1.75000        3981.25|       1.75000        3981.25|       1.75000        3981.25 

  SILT FENCE                              |                             |                             | 
0710 2602-0000030           552.000  LF   |       2.00000        1104.00|       1.85000        1021.20|       2.00000        1104.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0720 2602-0000050             4.000  EACH |     400.00000        1600.00|     400.00000        1600.00|     400.00000        1600.00 
  SILT BASINS                             |                             |                             | 
0730 2602-0000071          1413.500  LF   |       1.00000        1413.50|       0.50000         706.75|       1.00000        1413.50 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
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     Bid Order:  012                             Contract ID:  90-0347-137-A                 Primary County:  WAPELLO 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE420               |(   2  ) GO020               |(   3  ) IO081 
                                          |HERBERGER CONSTR. CO., INC.  |GODBERSEN-SMITH CONSTRUCTION |IOWA BRIDGE & CULVERT, L.C. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0740 2602-0000080             4.000  EACH |     450.00000        1800.00|     450.00000        1800.00|     450.00000        1800.00 
  REMOVAL OF SILT BASINS                  |                             |                             | 
0750 2602-0000101           282.700  LF   |       1.00000         282.70|       1.00000         282.70|       1.00000         282.70 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 

  FOR DITCH CHECK                         |                             |                             | 
0760 2602-0000212           550.000  LF   |      26.00000       14300.00|      24.00000       13200.00|      25.00000       13750.00 
  FLOATING SILT CURTAIN (HANGING)         |                             |                             | 
0770 2602-0000240           275.000  LF   |      10.00000        2750.00|       8.00000        2200.00|      10.00000        2750.00 
  MAINTENANCE OF FLOATING SILT CURTAIN    |                             |                             | 
0780 2602-0000312           400.000  LF   |       3.40000        1360.00|       4.00000        1600.00|       3.40000        1360.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0790 2602-0000320           400.000  LF   |       4.00000        1600.00|       4.50000        1800.00|       4.00000        1600.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0800 2602-0000350           800.000  LF   |       0.25000         200.00|       1.00000         800.00|       0.25000         200.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0810 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0820 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       718,429.30|           $       720,377.90|           $       776,878.07 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,919,978.37|           $     1,999,323.21|           $     2,034,471.90 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  013  1 
 

     Bid  Order:  013                         Contract ID:  96-C096-125                 Primary County:  WINNESHIEK 
   Letting Date:  150519     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  CONTRACT SIGNED    by    BRENNAN CONSTRUCTION CO. 
Contract Period:   70 WORK DAYS      Late Start Date:  07/13/15 
 
 
        Project:  BROS-C096(125)--5F-96 
      Work Type:  BRIDGE REPLACEMENT - CCS 
         County:  WINNESHIEK         Prj Awd Amt: $493,570.80 
          Route:  111TH AVE 
       Location:  BR#7, 111TH AVE. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      BRENNAN CONSTRUCTION CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BR160          BRENNAN CONSTRUCTION CO.                                                   $    493,570.80     100.00  % 
   2   K.140          K CONSTRUCTION INC.                                                        $    500,795.96     101.46  % 
   3   MI900          MINNOWA CONSTRUCTION,INC.                                                  $    527,700.00     106.91  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
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     Bid Order:  013                             Contract ID:  96-C096-125                   Primary County:  WINNESHIEK 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BR160               |(   2  ) K.140               |(   3  ) MI900 
                                          |BRENNAN CONSTRUCTION CO.     |K CONSTRUCTION INC.          |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ITEMS FOR A 100' X 24' CONTINUOUS CONCRETE SLAB BRIDGE 
                                          |                             |                             | 
0010 2101-0850001             0.900  ACRE |    7500.00000        6750.00|    7500.00000        6750.00|    5000.00000        4500.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625000           818.000  CY   |       9.00000        7362.00|       8.85000        7239.30|      10.00000        8180.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2713070           519.000  CY   |       5.00000        2595.00|       4.95000        2569.05|      10.00000        5190.00 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
0040 2104-2710020            88.000  CY   |       5.00000         440.00|      20.00000        1760.00|      10.00000         880.00 
  EXCAVATION, CLASS 10, CHANNEL           |                             |                             | 
0050 2105-8425015           282.000  CY   |       5.00000        1410.00|       4.95000        1395.90|      15.00000        4230.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2312-8260051           340.000  TON  |      17.50000        5950.00|      13.95000        4743.00|      15.00000        5100.00 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0070 2401-6745625                    LUMP |   30000.00000       30000.00|   53000.00000       53000.00|   45000.00000       45000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0080 2402-2720000           536.000  CY   |      17.00000        9112.00|      14.00000        7504.00|      30.00000       16080.00 
  EXCAVATION, CLASS 20                    |                             |                             | 

0090 2402-2721000           177.000  CY   |     125.00000       22125.00|      28.00000        4956.00|      45.00000        7965.00 
  EXCAVATION, CLASS 21                    |                             |                             | 
0100 2402-2722000            15.000  CY   |     200.00000        3000.00|     250.00000        3750.00|     300.00000        4500.00 
  EXCAVATION, CLASS 22                    |                             |                             | 
0110 2403-0100010           197.300  CY   |     575.00000      113447.50|     615.00000      121339.50|     600.00000      118380.00 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
0120 2404-7775005         50279.000  LB   |       1.20000       60334.80|       0.89000       44748.31|       1.25000       62848.75 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0130 2414-6424124           222.000  LF   |      60.00000       13320.00|     100.00000       22200.00|      65.00000       14430.00 
  CONCRETE OPEN RAILING, TL-4             |                             |                             | 
0140 2501-0201042           250.000  LF   |      35.00000        8750.00|      43.00000       10750.00|      50.00000       12500.00 
  PILES, STEEL, HP 10 X 42                |                             |                             | 
0150 2501-0201253           480.000  LF   |      45.00000       21600.00|      48.00000       23040.00|      55.00000       26400.00 
  PILES, STEEL, HP 12 X 53                |                             |                             | 

0160 2501-5478053           350.000  LF   |     150.00000       52500.00|     100.00000       35000.00|     200.00000       70000.00 
  CONCRETE ENCASEMENT OF STEEL H PILES,   |                             |                             | 
  HP 12 X 53 (P10L TYPE 3)                |                             |                             | 
0170 2505-4008400             4.000  EACH |    1500.00000        6000.00|    1600.00000        6400.00|    1600.00000        6400.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0180 2505-4021010             4.000  EACH |     200.00000         800.00|     190.00000         760.00|     190.00000         760.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
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     Bid Order:  013                             Contract ID:  96-C096-125                   Primary County:  WINNESHIEK 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BR160               |(   2  ) K.140               |(   3  ) MI900 
                                          |BRENNAN CONSTRUCTION CO.     |K CONSTRUCTION INC.          |MINNOWA CONSTR., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2505-4021701             4.000  EACH |    2000.00000        8000.00|    1885.00000        7540.00|    1885.00000        7540.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
0200 2507-3250005           711.000  SY   |       2.00000        1422.00|       3.00000        2133.00|       3.00000        2133.00 
  ENGINEERING FABRIC                      |                             |                             | 

0210 2507-6800061          1152.000  TON  |      22.50000       25920.00|      18.95000       21830.40|      30.00000       34560.00 
  REVETMENT, CLASS E                      |                             |                             | 
0220 2518-6910000             4.000  EACH |     120.00000         480.00|     100.00000         400.00|     125.00000         500.00 
  SAFETY CLOSURE                          |                             |                             | 
0230 2519-3280000          1175.000  LF   |       5.00000        5875.00|      15.00000       17625.00|       8.00000        9400.00 
  FENCE, FIELD                            |                             |                             | 
0240 2519-3300400            21.000  EACH |     225.00000        4725.00|     160.00000        3360.00|     250.00000        5250.00 
  FIELD FENCE BRACE PANELS                |                             |                             | 
0250 2528-8445110                    LUMP |    2000.00000        2000.00|    2350.00000        2350.00|    2132.75000        2132.75 
  TRAFFIC CONTROL                         |                             |                             | 
0260 2533-4980005                    LUMP |   75000.00000       75000.00|   83000.00000       83000.00|   47703.50000       47703.50 
  MOBILIZATION                            |                             |                             | 
0270 2601-2634100             0.800  ACRE |     700.00000         560.00|     700.00000         560.00|     700.00000         560.00 
  MULCHING                                |                             |                             | 
0280 2601-2636043             0.800  ACRE |    2000.00000        1600.00|    2000.00000        1600.00|    3000.00000        2400.00 

  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0290 2602-0000020           415.000  LF   |       3.50000        1452.50|       3.50000        1452.50|       3.00000        1245.00 
  SILT FENCE                              |                             |                             | 
0300 2602-0000030           108.000  LF   |       5.00000         540.00|       5.00000         540.00|       4.00000         432.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0310 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       493,570.80|           $       500,795.96|           $       527,700.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       493,570.80|           $       500,795.96|           $       527,700.00 
==================================================================================================================================== 
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     Bid  Order:  101                         Contract ID:  07-8155-728                 Primary County:  BLACK HAWK 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   DOLAN, MIKE CONCRETE & MASONRY, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  07/06/15 
 
 
        Project:  SRTS-U-8155(728)--8U-07 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  BLACK HAWK         Prj Awd Amt: $67,494.55 
          Route:  MOBILE STREET 
       Location:  IN THE CITY OF WATERLOO, SIDEWALK SECTIONS 
                  ON QUINCY ST, ASH ST, AND BEECH ST 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DO030          MIKE DOLAN CONCRETE & MASONRY, INC.                                        $     67,494.55     100.00  % 
   2   BO413          BOULDER CONTRACTING, LLC.                                                  $     84,880.50     125.75  % 
   3   CU100          CUNNINGHAM, K. CONSTRUCTION CO., INC.                                      $     85,878.84     127.23  % 
   4   VI035          VIETH CONSTRUCTION CORPORATION                                             $    119,233.25     176.65  % 
   5   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    152,913.00     226.55  % 
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     Bid Order:  101                             Contract ID:  07-8155-728                   Primary County:  BLACK HAWK 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DO030               |(   2  ) BO413               |(   3  ) CU100 
                                          |DOLAN, MIKE CONCRETE & MASON |BOULDER CONTRACTING, LLC.    |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIDEWALK ITEMS 
                                          |                             |                             | 
0010 2101-0850002           120.000  UNIT |      70.00000        8400.00|      24.00000        2880.00|      30.00000        3600.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710090           108.900  CY   |      30.00000        3267.00|      30.00000        3267.00|      64.92000        7069.79 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0030 2105-8425005           328.800  CY   |      25.00000        8220.00|      65.00000       21372.00|      48.69000       16009.27 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2213-6745500             1.350  STA  |    1200.00000        1620.00|    1300.00000        1755.00|     837.04000        1130.00 
  REMOVAL OF CURB                         |                             |                             | 
0050 2315-8275025             2.000  TON  |      40.00000          80.00|     100.00000         200.00|     140.00000         280.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0060 2511-6745900           142.900  SY   |      18.00000        2572.20|      14.00000        2000.60|       8.66000        1237.51 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0070 2511-7526004           379.800  SY   |      45.00000       17091.00|      50.00000       18990.00|      40.90000       15533.82 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0080 2511-7526005            26.600  SY   |      54.00000        1436.40|      55.00000        1463.00|      89.00000        2367.40 
  SIDEWALK, P.C. CONCRETE, 5 IN.          |                             |                             | 

0090 2511-7526006            73.700  SY   |      58.50000        4311.45|      60.00000        4422.00|      91.35000        6732.50 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0100 2511-7528101           116.000  SF   |      25.00000        2900.00|      30.00000        3480.00|      34.00000        3944.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0110 2512-1725206           135.300  LF   |      20.00000        2706.00|      30.00000        4059.00|      38.00000        5141.40 
  CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. |                             |                             | 
0120 2515-2475005            20.700  SY   |      54.00000        1117.80|      47.00000         972.90|      54.00000        1117.80 
  DRIVEWAY, P.C. CONCRETE, 5 IN.          |                             |                             | 
0130 2515-2475006            67.400  SY   |      58.50000        3942.90|      55.00000        3707.00|      55.00000        3707.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0140 2515-6745600            88.100  SY   |      18.00000        1585.80|      20.00000        1762.00|       7.45000         656.35 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0150 2518-6910000            15.000  EACH |      55.00000         825.00|      51.00000         765.00|      50.00000         750.00 
  SAFETY CLOSURE                          |                             |                             | 

0160 2524-9276010            11.000  LF   |      11.00000         121.00|      12.50000         137.50|      12.00000         132.00 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0170 2524-9325001            15.000  SF   |      20.00000         300.00|      30.50000         457.50|      30.00000         450.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0180 2526-8285000                    LUMP |    2000.00000        2000.00|    2900.00000        2900.00|    2850.00000        2850.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0190 2528-8445110                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00|    1500.00000        1500.00 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-8155-728                   Primary County:  BLACK HAWK 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DO030               |(   2  ) BO413               |(   3  ) CU100 
                                          |DOLAN, MIKE CONCRETE & MASON |BOULDER CONTRACTING, LLC.    |CUNNINGHAM, K CONST. CO., INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2533-4980005                    LUMP |     500.00000         500.00|    3500.00000        3500.00|    7000.00000        7000.00 
  MOBILIZATION                            |                             |                             | 
0210 2601-2634150             0.100  ACRE |   10890.00000        1089.00|   10500.00000        1050.00|   10000.00000        1000.00 
  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 

0220 2601-2636044             0.100  ACRE |   10890.00000        1089.00|   30000.00000        3000.00|   29500.00000        2950.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0230 2602-0000306            40.000  LF   |       7.00000         280.00|      10.75000         430.00|      10.50000         420.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
0240 2602-0000350            40.000  LF   |       1.00000          40.00|       7.75000         310.00|       7.50000         300.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $        67,494.55|           $        84,880.50|           $        85,878.84 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        67,494.55|           $        84,880.50|           $        85,878.84 
==================================================================================================================================== 
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     Bid Order:  101                             Contract ID:  07-8155-728                   Primary County:  BLACK HAWK 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VI035               |(   5  ) AB112               |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIDEWALK ITEMS 
                                          |                             |                             | 
0010 2101-0850002           120.000  UNIT |      50.00000        6000.00|      55.00000        6600.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710090           108.900  CY   |     240.00000       26136.00|      50.00000        5445.00| 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0030 2105-8425005           328.800  CY   |      37.00000       12165.60|      50.00000       16440.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2213-6745500             1.350  STA  |    3650.00000        4927.50|    2500.00000        3375.00| 
  REMOVAL OF CURB                         |                             |                             | 
0050 2315-8275025             2.000  TON  |     450.00000         900.00|     150.00000         300.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0060 2511-6745900           142.900  SY   |      30.00000        4287.00|      25.00000        3572.50| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0070 2511-7526004           379.800  SY   |      60.00000       22788.00|      90.00000       34182.00| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0080 2511-7526005            26.600  SY   |      65.00000        1729.00|     190.00000        5054.00| 
  SIDEWALK, P.C. CONCRETE, 5 IN.          |                             |                             | 

0090 2511-7526006            73.700  SY   |      70.00000        5159.00|     210.00000       15477.00| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0100 2511-7528101           116.000  SF   |      29.00000        3364.00|      55.00000        6380.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0110 2512-1725206           135.300  LF   |      24.50000        3314.85|      60.00000        8118.00| 
  CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. |                             |                             | 
0120 2515-2475005            20.700  SY   |      65.00000        1345.50|     150.00000        3105.00| 
  DRIVEWAY, P.C. CONCRETE, 5 IN.          |                             |                             | 
0130 2515-2475006            67.400  SY   |      70.00000        4718.00|     150.00000       10110.00| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0140 2515-6745600            88.100  SY   |      18.00000        1585.80|      25.00000        2202.50| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0150 2518-6910000            15.000  EACH |      55.00000         825.00|      50.00000         750.00| 
  SAFETY CLOSURE                          |                             |                             | 

0160 2524-9276010            11.000  LF   |      13.00000         143.00|      12.00000         132.00| 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0170 2524-9325001            15.000  SF   |      33.00000         495.00|      30.00000         450.00| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0180 2526-8285000                    LUMP |    4000.00000        4000.00|    5000.00000        5000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0190 2528-8445110                    LUMP |    1650.00000        1650.00|    1500.00000        1500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  101                             Contract ID:  07-8155-728                   Primary County:  BLACK HAWK 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) VI035               |(   5  ) AB112               |(      ) 
                                          |VIETH CONSTRUCTION CORP.     |ABSOLUTE CONCRETE CONSTRUCTI | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2533-4980005                    LUMP |   11500.00000       11500.00|   20000.00000       20000.00| 
  MOBILIZATION                            |                             |                             | 
0210 2601-2634150             0.100  ACRE |    7700.00000         770.00|   10000.00000        1000.00| 
  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 

0220 2601-2636044             0.100  ACRE |    7700.00000         770.00|   30000.00000        3000.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0230 2602-0000306            40.000  LF   |      11.00000         440.00|      10.50000         420.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
0240 2602-0000350            40.000  LF   |       5.50000         220.00|       7.50000         300.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $       119,233.25|           $       152,913.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       119,233.25|           $       152,913.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/22/15 
                                                           VENDOR RANKING                                          Page:  102  1 
 

     Bid  Order:  102                         Contract ID:  27-0351-154                 Primary County:  DECATUR 
   Letting Date:  150519     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    FLYNN COMPANY, INC. 
Contract Period:  120 WORK DAYS      Late Start Date:  06/22/15 
 
 
        Project:  IMX-035-1(154)0--02-27                                 Project:  IMN-035-1(156)0--0E-27 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE                       Work Type:  TRAFFIC SIGNS 
         County:  DECATUR            Prj Awd Amt: $11,478,761.19          County:  DECATUR            Prj Awd Amt: $144,292.00 
          Route:  I-35                                                     Route:  I-35 
       Location:  MISSOURI STATE LINE TO S OF THE DECATUR CO            Location:  MISSOURI STATE LINE TO S OF THE DECATUR CO 
                  REST AREA (SBL)                                                  REST AREA (SBL) 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      FLYNN COMPANY, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   FL120          FLYNN COMPANY, INC.                                                        $ 11,623,053.19     100.00  % 
   2   CR334          CROELL AND SUBSIDIARY                                                      $ 12,615,042.80     108.53  % 
   3   MA225          MANATT'S, INC.                                                             $ 12,986,482.12     111.73  % 
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     Bid Order:  102                             Contract ID:  27-0351-154                   Primary County:  DECATUR 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) CR334               |(   3  ) MA225 
                                          |FLYNN COMPANY, INC.          |CROELL AND SUBSIDIARY        |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            IMX-035-1(154)0--02-27 
                                          |                             |                             | 
0010 2102-0425071         62127.000  CY   |       9.20000      571568.40|       9.20000      571568.40|       9.20000      571568.40 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000           624.100  CY   |      12.00000        7489.20|      12.00000        7489.20|      12.00000        7489.20 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2710070         17004.000  CY   |       3.20000       54412.80|       3.20000       54412.80|       3.20000       54412.80 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-2710090        117508.000  CY   |       5.10000      599290.80|       5.10000      599290.80|       5.10000      599290.80 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0050 2102-2712015            25.000  CY   |     100.00000        2500.00|     100.00000        2500.00|     100.00000        2500.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0060 2102-2713090         90720.000  CY   |       6.70000      607824.00|       6.70000      607824.00|       6.75000      612360.00 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0070 2105-8425011         16217.000  CY   |       3.40000       55137.80|       3.40000       55137.80|       3.40000       55137.80 
  TOPSOIL, SPREAD                         |                             |                             | 
0080 2105-8425020         17882.000  CY   |       3.20000       57222.40|       3.20000       57222.40|       3.20000       57222.40 
  TOPSOIL, STRIP AND STOCKPILE            |                             |                             | 

0090 2107-0875100         13080.000  CY   |       0.90000       11772.00|       0.90000       11772.00|       0.90000       11772.00 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0100 2111-8174100        111883.000  SY   |       6.10000      682486.30|       6.10000      682486.30|       6.10000      682486.30 
  GRANULAR SUBBASE                        |                             |                             | 
0110 2121-7425010           898.000  TON  |      26.80000       24066.40|      26.80000       24066.40|      26.80000       24066.40 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0120 2122-5190501            82.200  SY   |      85.00000        6987.00|     100.00000        8220.00|      65.00000        5343.00 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0130 2123-7450000           593.600  STA  |      80.00000       47488.00|      80.00000       47488.00|      80.00000       47488.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0140 2125-2225050             0.900  STA  |    3500.00000        3150.00|    3500.00000        3150.00|    3500.00000        3150.00 
  RESHAPING DITCHES                       |                             |                             | 

0150 2214-5145150          1156.000  SY   |      10.00000       11560.00|      10.00000       11560.00|      20.00000       23120.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0160 2301-0685550           394.900  SY   |     185.00000       73056.50|     175.00000       69107.50|     200.00000       78980.00 
  BRIDGE APPROACH PAVEMENT, AS PER PLAN   |                             |                             | 
0170 2301-0690203           544.400  SY   |     185.00000      100714.00|     168.00000       91459.20|     200.00000      108880.00 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
0180 2301-1004110         91504.000  SY   |      33.54000     3069044.16|      39.28000     3594277.12|      39.00000     3568656.00 
  STANDARD OR SLIP-FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, QM-C, CLASS 3I       |                             |                             | 
  DURABILITY, 11 IN.                      |                             |                             | 
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     Bid Order:  102                             Contract ID:  27-0351-154                   Primary County:  DECATUR 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) CR334               |(   3  ) MA225 
                                          |FLYNN COMPANY, INC.          |CROELL AND SUBSIDIARY        |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2303-0043504            95.600  TON  |     360.00000       34416.00|     360.00000       34416.00|     500.00000       47800.00 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 

0200 2303-0245828             5.800  TON  |     575.00000        3335.00|     575.00000        3335.00|    1000.00000        5800.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0210 2304-0100000         23977.000  SY   |      45.50000     1090953.50|      36.50000      875160.50|      67.25000     1612453.25 
  DETOUR PAVEMENT                         |                             |                             | 
0220 2401-6745625                    LUMP |   95000.00000       95000.00|   95000.00000       95000.00|   95000.00000       95000.00 
  REMOVAL OF EXISTING BRIDGE              |                             |                             | 
0230 2416-0100024             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0240 2416-0101036            22.000  EACH |     650.00000       14300.00|     650.00000       14300.00|     650.00000       14300.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0250 2416-1541036            96.000  LF   |      75.00000        7200.00|      75.00000        7200.00|      75.00000        7200.00 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0260 2417-0225024             3.000  EACH |     600.00000        1800.00|     600.00000        1800.00|     600.00000        1800.00 

  APRONS, METAL, 24 IN. DIA.              |                             |                             | 
0270 2417-0225036             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  APRONS, METAL, 36 IN. DIA.              |                             |                             | 
0280 2417-2307036           495.000  LF   |      82.00000       40590.00|      82.00000       40590.00|      82.00000       40590.00 
  DRAIN, CORRUGATED METAL SLOTTED PIPE,   |                             |                             | 
  36 IN., W/6 IN. GRATE                   |                             |                             | 
0290 2417-5895018            14.000  EACH |    1100.00000       15400.00|    1100.00000       15400.00|    1100.00000       15400.00 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0300 2422-0360024             6.000  EACH |     300.00000        1800.00|     300.00000        1800.00|     300.00000        1800.00 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0310 2422-0360030             3.000  EACH |     450.00000        1350.00|     450.00000        1350.00|     450.00000        1350.00 
  APRONS, UNCLASSIFIED, 30 IN. DIA.       |                             |                             | 
0320 2422-1723018          1226.000  LF   |      26.00000       31876.00|      26.00000       31876.00|      26.00000       31876.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 

  IN. DIA.                                |                             |                             | 
0330 2422-1723024           434.000  LF   |      35.00000       15190.00|      35.00000       15190.00|      35.00000       15190.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0340 2422-1723030            88.000  LF   |      48.00000        4224.00|      48.00000        4224.00|      48.00000        4224.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 30  |                             |                             | 
  IN. DIA.                                |                             |                             | 
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     Bid Order:  102                             Contract ID:  27-0351-154                   Primary County:  DECATUR 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) CR334               |(   3  ) MA225 
                                          |FLYNN COMPANY, INC.          |CROELL AND SUBSIDIARY        |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0350 2502-8212034         33190.000  LF   |       6.86000      227683.40|       7.35000      243946.50|       6.86000      227683.40 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0360 2502-8215106           156.000  LF   |      35.00000        5460.00|      35.00000        5460.00|      35.00000        5460.00 

  SUBDRAIN, CORRUGATED METAL PIPE, 6 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0370 2502-8221304           129.000  EACH |     175.00000       22575.00|     190.00000       24510.00|     175.00000       22575.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0380 2503-0500401             4.000  EACH |    2000.00000        8000.00|    4000.00000       16000.00|    6000.00000       24000.00 
  BRIDGE END DRAIN, DR-401                |                             |                             | 
0390 2505-4008120           875.000  LF   |       6.00000        5250.00|       4.00000        3500.00|       6.00000        5250.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0400 2505-4008130           836.000  LF   |       6.00000        5016.00|       3.00000        2508.00|       6.00000        5016.00 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0410 2505-4008300           750.000  LF   |      14.50000       10875.00|      16.00000       12000.00|      14.50000       10875.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0420 2505-4008400             4.000  EACH |    2200.00000        8800.00|    1800.00000        7200.00|    2200.00000        8800.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 

0430 2505-4021010             4.000  EACH |     220.00000         880.00|     250.00000        1000.00|     220.00000         880.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0440 2505-4021700             4.000  EACH |    2200.00000        8800.00|    2000.00000        8000.00|    2200.00000        8800.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0450 2505-6000111          3100.700  LF   |      10.00000       31007.00|      12.00000       37208.40|      10.00000       31007.00 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0460 2505-6000121            20.000  EACH |    2000.00000       40000.00|    2200.00000       44000.00|    2000.00000       40000.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0470 2507-3250005            37.300  SY   |       5.00000         186.50|       5.00000         186.50|       5.00000         186.50 
  ENGINEERING FABRIC                      |                             |                             | 
0480 2507-8029000            36.400  TON  |      80.00000        2912.00|      80.00000        2912.00|      80.00000        2912.00 
  EROSION STONE                           |                             |                             | 
0490 2510-6745850        149638.000  SY   |       5.30000      793081.40|       5.20000      778117.60|       5.30000      793081.40 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0500 2518-0470005             4.000  EACH |    3400.00000       13600.00|    3600.00000       14400.00|    3400.00000       13600.00 
  CROSSOVER BARRICADE                     |                             |                             | 
0510 2518-6910000            17.000  EACH |     100.00000        1700.00|      75.00000        1275.00|     100.00000        1700.00 
  SAFETY CLOSURE                          |                             |                             | 
0520 2520-3350010             1.000  EACH |    7500.00000        7500.00|   10000.00000       10000.00|   10000.00000       10000.00 
  FIELD LABORATORY                        |                             |                             | 
0530 2526-8285000                    LUMP |   33500.00000       33500.00|   42000.00000       42000.00|   40000.00000       40000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
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     Bid Order:  102                             Contract ID:  27-0351-154                   Primary County:  DECATUR 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) CR334               |(   3  ) MA225 
                                          |FLYNN COMPANY, INC.          |CROELL AND SUBSIDIARY        |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0540 2527-9263109          3379.390  STA  |       9.75000       32949.05|       8.50000       28724.82|       9.75000       32949.05 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0550 2527-9263131            87.000  STA  |     100.00000        8700.00|     115.83000       10077.21|     100.00000        8700.00 

  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0560 2527-9263152             8.000  EACH |     400.00000        3200.00|     310.00000        2480.00|     400.00000        3200.00 
  PRE-CUT SYMBOLS AND LEGENDS, REGULAR    |                             |                             | 
  MARKING TAPE                            |                             |                             | 
0570 2527-9263180          1624.080  STA  |      11.00000       17864.88|       9.46000       15363.80|      11.00000       17864.88 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0580 2527-9263190             8.000  EACH |      50.00000         400.00|     100.00000         800.00|      50.00000         400.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0590 2528-4983200           140.000  CDAY |     940.00000      131600.00|     925.00000      129500.00|     940.00000      131600.00 
  MONITORING WITH INCIDENT RESPONSE       |                             |                             | 
0600 2528-8400048           612.500  LF   |      15.00000        9187.50|       9.00000        5512.50|      15.00000        9187.50 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0610 2528-8400157             4.000  EACH |    6500.00000       26000.00|    6500.00000       26000.00|    6500.00000       26000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 

0620 2528-8445110                    LUMP |   49000.00000       49000.00|   60000.00000       60000.00|   49000.00000       49000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0630 2528-9109020          5735.000  LF   |       7.50000       43012.50|       5.75000       32976.25|       7.50000       43012.50 
  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0640 2529-2242304             4.000  EACH |      95.00000         380.00|     110.00000         440.00|     110.00000         440.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0650 2529-2242320             2.000  EACH |     130.00000         260.00|     260.00000         520.00|     260.00000         520.00 
  CT JOINT                                |                             |                             | 
0660 2529-5070110           540.000  SY   |     121.00000       65340.00|     108.00000       58320.00|     108.00000       58320.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0670 2529-5070120            37.000  EACH |     119.00000        4403.00|     120.00000        4440.00|     120.00000        4440.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0680 2533-4980005                    LUMP |  300000.00000      300000.00|  777000.00000      777000.00|  415000.00000      415000.00 
  MOBILIZATION                            |                             |                             | 

0690 2548-0000200           319.300  STA  |      21.50000        6864.95|      27.00000        8621.10|      27.00000        8621.10 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0700 2551-0000110             1.000  EACH |    1000.00000        1000.00|     850.00000         850.00|    1000.00000        1000.00 
  TEMP CRASH CUSHION                      |                             |                             | 
0710 2551-0000130             3.000  EACH |    5000.00000       15000.00|    3000.00000        9000.00|    5000.00000       15000.00 
  TEMP CRASH CUSHION, SEVERE USE (SU)     |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 102  6 

 
     Bid Order:  102                             Contract ID:  27-0351-154                   Primary County:  DECATUR 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) CR334               |(   3  ) MA225 
                                          |FLYNN COMPANY, INC.          |CROELL AND SUBSIDIARY        |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0720 2599-9999009            16.000  LF   |      60.00000         960.00|      60.00000         960.00|      60.00000         960.00 
  ('LINEAR FEET' ITEM) CLEAN OUT RCB INLE |                             |                             | 
0730 2601-2634100            58.000  ACRE |     700.00000       40600.00|     700.00000       40600.00|     700.00000       40600.00 
  MULCHING                                |                             |                             | 

0740 2601-2636015            46.500  ACRE |    1350.00000       62775.00|    1350.00000       62775.00|    1350.00000       62775.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0750 2601-2636043            11.500  ACRE |     700.00000        8050.00|     700.00000        8050.00|     700.00000        8050.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0760 2601-2640350           476.000  SQ   |      10.50000        4998.00|      10.50000        4998.00|      10.50000        4998.00 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
0770 2601-2642100            58.000  ACRE |     225.00000       13050.00|     225.00000       13050.00|     225.00000       13050.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0780 2601-2643110            95.200  MGAL |      60.00000        5712.00|      60.00000        5712.00|      60.00000        5712.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0790 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 

0800 2602-0000020         10257.000  LF   |       1.50000       15385.50|       1.50000       15385.50|       1.50000       15385.50 
  SILT FENCE                              |                             |                             | 
0810 2602-0000030         23520.000  LF   |       1.60000       37632.00|       1.60000       37632.00|       1.60000       37632.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0820 2602-0000071         23885.000  LF   |       0.10000        2388.50|       0.10000        2388.50|       0.10000        2388.50 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0830 2602-0000101          3378.000  LF   |       0.10000         337.80|       0.10000         337.80|       0.10000         337.80 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0840 2602-0000312          2985.000  LF   |       3.25000        9701.25|       3.25000        9701.25|       3.25000        9701.25 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0850 2602-0000320           670.000  LF   |       3.95000        2646.50|       3.95000        2646.50|       3.95000        2646.50 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0860 2602-0000350          2924.000  LF   |       0.50000        1462.00|       0.50000        1462.00|       0.50000        1462.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0870 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
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     Bid Order:  102                             Contract ID:  27-0351-154                   Primary County:  DECATUR 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) CR334               |(   3  ) MA225 
                                          |FLYNN COMPANY, INC.          |CROELL AND SUBSIDIARY        |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0880 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
0881 2590-0000020                    LUMP |   48000.00000       48000.00|   95000.00000       95000.00|  100000.00000      100000.00 
  PROJECT MANAGEMENT                      |                             |                             | 

     SECTION TOTALS                       |           $     9,542,940.99|           $    10,370,271.65|           $    10,795,536.23 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ALTERNATE 'AA' OPTION 1:  PCC PAVED SHOULDERS BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (154) 
                                          |                             |                             | 
0890 2102-0425070         23316.800  TON  |      20.60000      480326.08|      20.60000      480326.08|      20.60000      480326.08 
  SPECIAL BACKFILL                        |                             |                             | 
0900 2122-5190007         48684.100  SY   |      23.29000     1133852.69|      26.74000     1301812.83|      26.00000     1265786.60 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0910 2548-0000200           303.100  STA  |      21.50000        6516.65|      27.00000        8183.70|      27.00000        8183.70 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
     SECTION TOTALS                       |           $     1,620,695.42|           $     1,790,322.61|           $     1,754,296.38 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ALTERNATE 'AA' OPTION 2:  HMA PAVED SHOULDERS BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (154) 
                                          |                             |                             | 

0920 2102-0425070         21685.200  TON  |                             |                             | 
  SPECIAL BACKFILL                        |                             |                             | 
0930 2122-5500080         48684.100  SY   |                             |                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  8 IN.                                   |                             |                             | 
0940 2548-0000100           303.100  STA  |                             |                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0950 2548-0000110           328.300  GAL  |                             |                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $                 |           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   LIGHTING ITEMS                           IMX-035-1(154)0--02-27 

                                          |                             |                             | 
0960 2401-6745356             2.000  EACH |     400.00000         800.00|     400.00000         800.00|     400.00000         800.00 
  REMOVAL OF CONCRETE FOOTINGS OF LIGHT   |                             |                             | 
  POLES                                   |                             |                             | 
0970 2523-0000200           500.000  LF   |      15.00000        7500.00|      15.00000        7500.00|      15.00000        7500.00 
  ELECTRICAL CIRCUITS                     |                             |                             | 
0980 2523-0000310             2.000  EACH |    2000.00000        4000.00|    2000.00000        4000.00|    2000.00000        4000.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
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     Bid Order:  102                             Contract ID:  27-0351-154                   Primary County:  DECATUR 
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==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) CR334               |(   3  ) MA225 
                                          |FLYNN COMPANY, INC.          |CROELL AND SUBSIDIARY        |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0990 2523-6765009             2.000  EACH |    2500.00000        5000.00|    2500.00000        5000.00|    2500.00000        5000.00 
  REMOVE AND REINSTALL LIGHT POLE AND     |                             |                             | 
  LUMINAIRE                               |                             |                             | 
1000 2528-8445110                    LUMP |     500.00000         500.00|    1000.00000        1000.00|    5000.00000        5000.00 

  TRAFFIC CONTROL                         |                             |                             | 
1010 2533-4980005                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        22,800.00|           $        23,300.00|           $        27,300.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   DESIGN NO. 0115; REPAIRS TO A 192'-0 X 48' CONTINUOUS I-BEAM BRIDGE     IMX-035-1(154)0--02-27 
                                          |                             |                             | 
1020 2401-6750001                    LUMP |    6335.00000        6335.00|    6335.00000        6335.00|    6335.00000        6335.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
1030 2403-0100000            11.900  CY   |    1035.95000       12327.81|    1036.00000       12328.40|    1100.00000       13090.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
1040 2404-7775005          1480.000  LB   |       2.22000        3285.60|       2.22000        3285.60|       2.25000        3330.00 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
1050 2413-1200000            65.000  LF   |     190.65000       12392.25|     191.00000       12415.00|     191.00000       12415.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 

1060 2413-1200100            65.000  LF   |      29.60000        1924.00|      30.00000        1950.00|      29.60000        1924.00 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
     SECTION TOTALS                       |           $        36,264.66|           $        36,314.00|           $        37,094.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   DESIGN NO. 0215; REPAIRS TO A 135'-0 X 40' CONTINUOUS I-BEAM BRIDGE     IMX-035-1(154)0--02-27 
                                          |                             |                             | 
1070 2401-6750001                    LUMP |    6335.00000        6335.00|    6335.00000        6335.00|    6335.00000        6335.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
1080 2403-0100000             8.500  CY   |    1380.65000       11735.53|    1381.00000       11738.50|    1400.00000       11900.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
1090 2404-7775005          1182.000  LB   |       2.22000        2624.04|       2.22000        2624.04|       2.25000        2659.50 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
1100 2413-1200000            49.000  LF   |     196.05000        9606.45|     196.00000        9604.00|     196.00000        9604.00 
  STEEL EXTRUSION JOINT WITH NEOPRENE     |                             |                             | 

1110 2413-1200100            49.000  LF   |      35.90000        1759.10|      36.00000        1764.00|      35.90000        1759.10 
  NEOPRENE GLAND INSTALLATION AND TESTING |                             |                             | 
     SECTION TOTALS                       |           $        32,060.12|           $        32,065.54|           $        32,257.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   PAYMENT ADJUSTMENT INCENTIVE ITEMS       IMX-035-1(154)0--02-27 
                                          |                             |                             | 
1120 2301-7000110         82000.000  EACH |       1.00000       82000.00|       1.00000       82000.00|       1.00000       82000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
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     Bid Order:  102                             Contract ID:  27-0351-154                   Primary County:  DECATUR 
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==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) CR334               |(   3  ) MA225 
                                          |FLYNN COMPANY, INC.          |CROELL AND SUBSIDIARY        |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1130 2301-7000120         74000.000  EACH |       1.00000       74000.00|       1.00000       74000.00|       1.00000       74000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR QM-C PCC     |                             |                             | 
  PAVEMENT COARSENESS AND WORKABILITY     |                             |                             | 

  FACTORS                                 |                             |                             | 
1140 2317-7000110         68000.000  EACH |       1.00000       68000.00|       1.00000       68000.00|       1.00000       68000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       224,000.00|           $       224,000.00|           $       224,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0008   TRAFFIC SIGN ITEMS                       IMN-035-1(156)0-0E-27 
                                          |                             |                             | 
1150 2401-6745355            17.000  EACH |     400.00000        6800.00|     400.00000        6800.00|     407.00000        6919.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
1160 2524-6765010             2.000  EACH |     350.00000         700.00|     350.00000         700.00|     129.00000         258.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
1170 2524-6765210             8.000  EACH |     100.00000         800.00|     100.00000         800.00|      65.00000         520.00 

  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
1180 2524-6765220             8.000  EACH |     275.00000        2200.00|     275.00000        2200.00|     215.00000        1720.00 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
1190 2524-9081275             8.000  EACH |    1300.00000       10400.00|    1300.00000       10400.00|     756.00000        6048.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
1200 2524-9081290            14.000  EACH |    1400.00000       19600.00|    1400.00000       19600.00|     865.00000       12110.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
1210 2524-9089100            29.000  EACH |      76.00000        2204.00|      55.00000        1595.00|      69.00000        2001.00 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 
1220 2524-9089110           104.000  EACH |      78.00000        8112.00|      55.00000        5720.00|      78.00000        8112.00 
  DELINEATOR, RIGID - TYPE IA             |                             |                             | 
1230 2524-9089200            18.000  EACH |      79.00000        1422.00|      55.00000         990.00|      79.00000        1422.00 

  DELINEATOR, RIGID - TYPE II             |                             |                             | 
1240 2524-9210000             5.000  EACH |     150.00000         750.00|     100.00000         500.00|     153.89000         769.45 
  MILEPOST MARKERS                        |                             |                             | 
1250 2524-9276010           249.000  LF   |      15.00000        3735.00|      15.00000        3735.00|       9.15000        2278.35 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
1260 2524-9276021             2.000  EACH |     250.00000         500.00|     250.00000         500.00|     222.88000         445.76 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
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     Bid Order:  102                             Contract ID:  27-0351-154                   Primary County:  DECATUR 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) FL120               |(   2  ) CR334               |(   3  ) MA225 
                                          |FLYNN COMPANY, INC.          |CROELL AND SUBSIDIARY        |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1270 2524-9276027            15.000  EACH |     350.00000        5250.00|     350.00000        5250.00|     391.03000        5865.45 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
1280 2524-9278046            19.500  LF   |      42.00000         819.00|      42.00000         819.00|      42.53000         829.34 

  STEEL BREAKAWAY SIGN POSTS, RECTANGULAR |                             |                             | 
  TUBE, 4" X 6"                           |                             |                             | 
1290 2524-9281210           133.000  LF   |      51.00000        6783.00|      51.00000        6783.00|      52.43000        6973.19 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 8 X 21                    |                             |                             | 
1300 2524-9281426           363.000  LF   |      54.00000       19602.00|      54.00000       19602.00|      53.71000       19496.73 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
1310 2524-9290009             6.000  EACH |     200.00000        1200.00|     200.00000        1200.00|     226.39000        1358.34 
  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
1320 2524-9325001           212.000  SF   |      20.00000        4240.00|      20.00000        4240.00|      12.80000        2713.60 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
1330 2524-9380001          1235.000  SF   |      25.00000       30875.00|      25.00000       30875.00|      16.42000       20278.70 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 

1340 2528-8445110                    LUMP |     500.00000         500.00|    1000.00000        1000.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
1350 2533-4980005                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00|    4600.00000        4600.00 
  MOBILIZATION                            |                             |                             | 
1360 2599-9999005           156.000  EACH |      50.00000        7800.00|      35.00000        5460.00|      40.25000        6279.00 
  ('EACH' ITEM) REMOVAL OF DELINEATORS    |                             |                             | 
  AND MILEPOSTS                           |                             |                             | 
     SECTION TOTALS                       |           $       144,292.00|           $       138,769.00|           $       115,997.91 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $    11,623,053.19|           $    12,615,042.80|           $    12,986,482.12 
==================================================================================================================================== 
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     Bid  Order:  103                         Contract ID:  28-0209-203                 Primary County:  DELAWARE 
   Letting Date:  150519     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  CONTRACT SIGNED    by    STEGER CONSTRUCTION, INC. 
Contract Period:  240 WORK DAYS      Late Start Date:  06/15/15 
 
 
        Project:  NHSN-020-8(52)--2R-28                                  Project:  NHSX-020-9(203)--3H-28 
      Work Type:  SALVAGE AND REMOVAL                                  Work Type:  PCC PAVEMENT - GRADE AND NEW 
         County:  DELAWARE           Prj Awd Amt: $168,280.00             County:  DELAWARE           Prj Awd Amt: $7,921,211.70 
          Route:  U.S. 20                                                  Route:  U.S. 20 
       Location:  2193 332ND AVE, PARCEL1, 3332 HWY 20, PARCEL          Location:  DYERSVILLE INTERCHANGE BETWEEN 330TH AVE AND 
                  4,  2195 332ND AVE, PARCEL 5 AND 2194 332ND                      332ND AVE 
                  AVE, PARCEL 8,. 
        Project:  NHSX-020-9(204)--3H-28                                 Project:  NHSX-020-9(205)--3H-28 
      Work Type:  BRIDGE NEW - PPCB                                    Work Type:  TRAFFIC SIGNS 

         County:  DELAWARE           Prj Awd Amt: $1,551,547.43           County:  DELAWARE           Prj Awd Amt: $356,295.51 
          Route:  U.S. 20                                                  Route:  U.S. 20 
       Location:  330TH/332ND AVE. OVER US 20                           Location:  W OF 320TH AVE TO 1.6 MI E OF IA 136 IN 
                  IN DYERSVILLE                                                    DYERSVILLE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                      STEGER CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   ST359          STEGER CONSTRUCTION, INC.                                                  $  9,997,334.64     100.00  % 

   2   MO480          MOYNA, C.J. & SONS, INC.                                                   $ 10,151,688.51     101.54  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $ 10,738,252.59     107.41  % 
   4   HO340          JB HOLLAND CONSTRUCTION, INC.                                              $ 10,776,278.00     107.79  % 
   5   CE099          CEDAR VALLEY CORP., LLC.                                                   $ 11,340,919.48     113.43  % 
   6   HO641          HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY                                  $ 12,982,156.89     129.85  % 
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     Bid Order:  103                             Contract ID:  28-0209-203                   Primary County:  DELAWARE 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST359               |(   2  ) MO480               |(   3  ) PE320 
                                          |STEGER CONSTRUCTION, INC.    |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  NHSX-020-9(203)--3H-28 
                                          |                             |                             | 
0010 2101-0850001             1.000  ACRE |    5000.00000        5000.00|    3500.00000        3500.00|    4500.00000        4500.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425071         25795.000  CY   |      16.68000      430260.60|      10.20000      263109.00|      19.65000      506871.75 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2624980         14356.000  CY   |      16.68000      239458.08|      19.10000      274199.60|      19.35000      277788.60 
  CONTRACTOR FURNISHED SELECT TREATMENT   |                             |                             | 
0040 2102-2625001          7528.000  CY   |       5.10000       38392.80|       2.50000       18820.00|       7.75000       58342.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0050 2102-2710070        287950.000  CY   |       3.02000      869609.00|       2.50000      719875.00|       2.70000      777465.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0060 2102-2710090         10103.000  CY   |       1.90000       19195.70|       2.50000       25257.50|       3.15000       31824.45 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0070 2102-2712015           200.000  CY   |       5.00000        1000.00|      10.00000        2000.00|      30.00000        6000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0080 2102-2712070         61411.000  CY   |       4.89000      300299.79|       2.50000      153527.50|       9.55000      586475.05 

  EXCAVATION, CLASS 12, ROADWAY AND BORRO |                             |                             | 
0090 2102-5020010            20.300  STA  |     250.00000        5075.00|     400.00000        8120.00|     690.00000       14007.00 
  OBLITERATE OLD ROADBED                  |                             |                             | 
0100 2105-8425015        122539.000  CY   |       3.30000      404378.70|       5.20000      637202.80|       4.20000      514663.80 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0110 2107-0875100        289643.000  CY   |       0.10000       28964.30|       0.80000      231714.40|       0.40000      115857.20 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0120 2111-8174100         32256.500  SY   |       4.26000      137412.69|       5.90000      190313.35|       5.05000      162895.33 
  GRANULAR SUBBASE                        |                             |                             | 
0130 2115-0100000          7222.800  CY   |      17.68000      127699.10|      30.10000      217406.28|      19.35000      139761.18 
  MODIFIED SUBBASE                        |                             |                             | 
0140 2121-7425010         14657.200  TON  |      10.60000      155366.32|      12.80000      187612.16|      10.60000      155366.32 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0150 2122-5190105           594.300  SY   |      55.00000       32686.50|      51.15000       30398.45|      51.15000       30398.45 

  PAVED SHOULDER, P.C. CONCRETE, 10.5 IN. |                             |                             | 
0160 2122-5500060          7609.700  SY   |      24.00000      182632.80|      24.00000      182632.80|      24.00000      182632.80 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0170 2123-7450000           468.200  STA  |     195.00000       91299.00|     250.00000      117050.00|     170.00000       79594.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0180 2123-7450020            33.100  STA  |     100.00000        3310.00|     250.00000        8275.00|     125.00000        4137.50 
  SHOULDER FINISHING, EARTH               |                             |                             | 
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     Bid Order:  103                             Contract ID:  28-0209-203                   Primary County:  DELAWARE 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST359               |(   2  ) MO480               |(   3  ) PE320 
                                          |STEGER CONSTRUCTION, INC.    |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2301-1032095         34086.200  SY   |      35.50000     1210060.10|      31.25000     1065193.75|      32.25000     1099279.95 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 

0200 2301-1034095         12093.400  SY   |      37.00000      447455.80|      31.75000      383965.45|      32.75000      396058.85 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3I    |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
0210 2301-1034105         26548.900  SY   |      37.40000      992928.86|      32.40000      860184.36|      33.40000      886733.26 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3I    |                             |                             | 
  DURABILITY, 10.5 IN.                    |                             |                             | 
0220 2301-6911722                    LUMP |    5500.00000        5500.00|    3500.00000        3500.00|    3500.00000        3500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0230 2304-0100000          5390.000  SY   |      45.00000      242550.00|      38.35000      206706.50|      38.35000      206706.50 
  DETOUR PAVEMENT                         |                             |                             | 
0240 2312-8260051          1058.000  TON  |       9.60000       10156.80|      12.80000       13542.40|       9.90000       10474.20 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 

  CRUSHED STONE                           |                             |                             | 
0250 2315-8275025           154.000  TON  |       9.60000        1478.40|      12.80000        1971.20|      14.60000        2248.40 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0260 2401-6745650                    LUMP |   33600.00000       33600.00|   15000.00000       15000.00|   12000.00000       12000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0265 2402-0425040          4846.800  CY   |      15.00000       72702.00|      16.00000       77548.80|      16.00000       77548.80 
  FLOODED BACKFILL                        |                             |                             | 
0270 2402-2720100          6039.000  CY   |       6.85000       41367.15|       6.00000       36234.00|       5.00000       30195.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0280 2416-0100018             1.000  EACH |     568.00000         568.00|    1447.00000        1447.00|    1600.00000        1600.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0290 2416-0100024            13.000  EACH |    1343.00000       17459.00|    1828.00000       23764.00|    2000.00000       26000.00 

  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0300 2416-0100030            11.000  EACH |    1553.00000       17083.00|    2087.00000       22957.00|    2200.00000       24200.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0310 2416-0100042             4.000  EACH |    1422.00000        5688.00|    1800.00000        7200.00|    3200.00000       12800.00 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0320 2416-0101136             2.000  EACH |     600.00000        1200.00|     800.00000        1600.00|    1100.00000        2200.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS GREATER THAN 36 IN.              |                             |                             | 
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     Bid Order:  103                             Contract ID:  28-0209-203                   Primary County:  DELAWARE 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST359               |(   2  ) MO480               |(   3  ) PE320 
                                          |STEGER CONSTRUCTION, INC.    |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2416-1180024           690.000  LF   |      54.80000       37812.00|      38.00000       26220.00|      50.00000       34500.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0340 2416-1180030           458.000  LF   |      69.57000       31863.06|      48.00000       21984.00|      60.00000       27480.00 

  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0350 2416-1180042           230.000  LF   |     108.59000       24975.70|      83.00000       19090.00|     100.00000       23000.00 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0360 2416-1240030           340.000  LF   |      77.84000       26465.60|      55.00000       18700.00|      60.00000       20400.00 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0370 2417-2307036           232.000  LF   |      95.50000       22156.00|     101.00000       23432.00|     120.00000       27840.00 
  DRAIN, CORRUGATED METAL SLOTTED PIPE,   |                             |                             | 
  36 IN., W/6 IN. GRATE                   |                             |                             | 
0380 2417-5895018             4.000  EACH |    1625.00000        6500.00|     642.00000        2568.00|    1000.00000        4000.00 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0390 2422-0360018             8.000  EACH |     205.00000        1640.00|     213.00000        1704.00|     230.00000        1840.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 

0400 2422-0360024             6.000  EACH |     280.00000        1680.00|     266.00000        1596.00|     450.00000        2700.00 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0410 2422-1722018           369.000  LF   |      20.50000        7564.50|      29.00000       10701.00|      30.00000       11070.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0420 2422-1723018           528.000  LF   |      29.25000       15444.00|      29.00000       15312.00|      31.00000       16368.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0430 2422-1723024           294.000  LF   |      34.25000       10069.50|      32.00000        9408.00|      44.00000       12936.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0440 2435-0140148             3.000  EACH |    2613.00000        7839.00|    2613.00000        7839.00|    2600.00000        7800.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0450 2435-0140172             1.000  EACH |    4236.00000        4236.00|    4236.00000        4236.00|    5600.00000        5600.00 

  MANHOLE, STORM SEWER, SW-401, 72 IN.    |                             |                             | 
0460 2435-0250100             7.000  EACH |    2784.00000       19488.00|    2784.00000       19488.00|    2000.00000       14000.00 
  INTAKE, SW-501                          |                             |                             | 
0470 2435-0250500             2.000  EACH |    4355.00000        8710.00|    4355.00000        8710.00|    3000.00000        6000.00 
  INTAKE, SW-505                          |                             |                             | 
0480 2435-0251100             4.000  EACH |    2040.00000        8160.00|    2040.00000        8160.00|    2500.00000       10000.00 
  INTAKE, SW-511                          |                             |                             | 
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     Bid Order:  103                             Contract ID:  28-0209-203                   Primary County:  DELAWARE 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST359               |(   2  ) MO480               |(   3  ) PE320 
                                          |STEGER CONSTRUCTION, INC.    |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2435-0251230             1.000  EACH |    2117.00000        2117.00|    2117.00000        2117.00|    1900.00000        1900.00 
  INTAKE, SW-512, 30 IN.                  |                             |                             | 
0500 2435-0700010             1.000  EACH |    2065.00000        2065.00|    2065.00000        2065.00|     500.00000         500.00 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 

0510 2502-8212034         17355.000  LF   |       3.41000       59180.55|       3.75000       65081.25|       3.41000       59180.55 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0520 2502-8221304            87.000  EACH |     180.00000       15660.00|     292.20000       25421.40|     180.00000       15660.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0530 2503-0114218           305.000  LF   |      42.00000       12810.00|      42.00000       12810.00|      38.00000       11590.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0540 2503-0114415          1084.000  LF   |      40.00000       43360.00|      40.00000       43360.00|      40.00000       43360.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 15 IN.                      |                             |                             | 
0550 2503-0114418            95.000  LF   |      73.00000        6935.00|      73.00000        6935.00|      41.00000        3895.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 18 IN.                      |                             |                             | 
0560 2504-0150408          3052.000  LF   |      26.00000       79352.00|      26.00000       79352.00|      20.00000       61040.00 
  SANITARY SEWER FORCE MAIN, TRENCHED,    |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 8 IN.    |                             |                             | 
0570 2504-0170408           144.000  LF   |     102.00000       14688.00|     102.00000       14688.00|     100.00000       14400.00 
  SANITARY SEWER FORCE MAIN WITH CASING   |                             |                             | 
  PIPE, TRENCHED, POLYVINYL CHLORIDE PIPE |                             |                             | 
  (PVC), 8 IN.                            |                             |                             | 
0580 2504-0230000             1.000  EACH |    4850.00000        4850.00|    4850.00000        4850.00|    4000.00000        4000.00 
  SEWAGE AIR RELEASE VALVE AND PIT        |                             |                             | 
0590 2504-0240036          2825.000  LF   |       5.00000       14125.00|       5.00000       14125.00|       5.00000       14125.00 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 

0600 2505-4008400             2.000  EACH |    1950.00000        3900.00|    1950.00000        3900.00|    1950.00000        3900.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0610 2505-4021010             2.000  EACH |     250.00000         500.00|     250.00000         500.00|     250.00000         500.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0620 2505-4021700             2.000  EACH |    2100.00000        4200.00|    2100.00000        4200.00|    2100.00000        4200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
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------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0630 2505-6000111           576.600  LF   |      13.50000        7784.10|      13.50000        7784.10|      13.50000        7784.10 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0640 2505-6000121             4.000  EACH |    3000.00000       12000.00|    3000.00000       12000.00|    3000.00000       12000.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 

0645 2506-4984000            41.800  CY   |     178.00000        7440.40|     100.00000        4180.00|     125.00000        5225.00 
  FLOWABLE MORTAR                         |                             |                             | 
0650 2507-3250005            35.000  SY   |       3.00000         105.00|       5.00000         175.00|      10.00000         350.00 
  ENGINEERING FABRIC                      |                             |                             | 
0660 2507-8029000            14.500  TON  |      31.75000         460.38|      40.00000         580.00|      54.75000         793.88 
  EROSION STONE                           |                             |                             | 
0670 2510-6745850         40864.400  SY   |       4.99000      203913.36|       5.70000      232927.08|       7.40000      302396.56 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0680 2510-6750600             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     500.00000        1000.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0690 2512-1750006           194.000  LF   |      45.00000        8730.00|      35.00000        6790.00|      35.00000        6790.00 
  CURB AND GUTTER, P.C. CONCRETE, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
0700 2515-2475006           914.800  SY   |      51.00000       46654.80|      40.00000       36592.00|      40.00000       36592.00 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 

0710 2515-6745600           147.800  SY   |      20.00000        2956.00|      10.00000        1478.00|       5.80000         857.24 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0720 2518-6891810           102.000  LF   |      85.00000        8670.00|      85.00000        8670.00|      85.00000        8670.00 
  PERMANENT ROAD CLOSURE, RURAL, SI-181   |                             |                             | 
0730 2518-6891820             1.000  EACH |     680.00000         680.00|     680.00000         680.00|     680.00000         680.00 
  PERMANENT ROAD CLOSURE, URBAN, SI-182   |                             |                             | 
0740 2518-6910000            19.000  EACH |     100.00000        1900.00|     100.00000        1900.00|     100.00000        1900.00 
  SAFETY CLOSURE                          |                             |                             | 
0750 2520-3350015             1.000  EACH |   12000.00000       12000.00|   15000.00000       15000.00|   10000.00000       10000.00 
  FIELD OFFICE                            |                             |                             | 
0760 2523-0000100             6.000  EACH |    3750.00000       22500.00|    3050.00000       18300.00|    3750.00000       22500.00 
  LIGHTING POLES                          |                             |                             | 
0770 2523-0000200          1837.000  LF   |      12.00000       22044.00|      11.60000       21309.20|      12.00000       22044.00 
  ELECTRICAL CIRCUITS                     |                             |                             | 

0780 2523-0000310            12.000  EACH |     700.00000        8400.00|     625.00000        7500.00|     700.00000        8400.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0790 2523-0000400             1.000  EACH |    5250.00000        5250.00|    6500.00000        6500.00|    5250.00000        5250.00 
  CONTROL CABINET                         |                             |                             | 
0800 2526-8285000                    LUMP |   55000.00000       55000.00|   58000.00000       58000.00|   50000.00000       50000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0810 2527-9263109           845.640  STA  |      24.00000       20295.36|      24.00000       20295.36|      24.00000       20295.36 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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0820 2527-9263131           181.280  STA  |     106.00000       19215.68|     106.00000       19215.68|     106.00000       19215.68 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0830 2527-9263137            30.000  EACH |     100.00000        3000.00|     100.00000        3000.00|     100.00000        3000.00 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0840 2527-9263180           282.550  STA  |      20.00000        5651.00|      20.00000        5651.00|      20.00000        5651.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0850 2527-9263190            16.000  EACH |     120.00000        1920.00|     120.00000        1920.00|     120.00000        1920.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0860 2528-8400048          8210.000  LF   |       7.60000       62396.00|       7.60000       62396.00|       7.60000       62396.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0870 2528-8400157             8.000  EACH |    1500.00000       12000.00|    1500.00000       12000.00|    1500.00000       12000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0880 2528-8445110                    LUMP |   32000.00000       32000.00|   56000.00000       56000.00|   37000.00000       37000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0890 2528-8445113             6.000  EACH |     345.00000        2070.00|     345.00000        2070.00|     345.00000        2070.00 
  FLAGGERS                                |                             |                             | 
0900 2528-9109020          2860.000  LF   |       7.50000       21450.00|       7.50000       21450.00|       7.50000       21450.00 

  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0910 2533-4980005                    LUMP |   70400.00000       70400.00|  360000.00000      360000.00|  401070.00000      401070.00 
  MOBILIZATION                            |                             |                             | 
0920 2551-0000130             8.000  EACH |    3500.00000       28000.00|    3500.00000       28000.00|    3500.00000       28000.00 
  TEMP CRASH CUSHION, SEVERE USE (SU)     |                             |                             | 
0930 2552-0000300                    LUMP |    7000.00000        7000.00|    7000.00000        7000.00|    5000.00000        5000.00 
  TRENCH COMPACTION TESTING               |                             |                             | 
0940 2554-0114012          2704.000  LF   |      33.00000       89232.00|      33.00000       89232.00|      22.00000       59488.00 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 12 IN.             |                             |                             | 
0950 2554-0134012           162.000  LF   |     105.00000       17010.00|     105.00000       17010.00|     100.00000       16200.00 
  WATER MAIN WITH CASING PIPE, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 12 IN.   |                             |                             | 
0960 2554-0202200             3.000  EACH |     667.00000        2001.00|     667.00000        2001.00|     900.00000        2700.00 

  FITTINGS BY COUNT, DUCTILE IRON, BEND,  |                             |                             | 
  12 IN., 11 1/4 DEGREE                   |                             |                             | 
0970 2554-0202200             3.000  EACH |     682.00000        2046.00|     682.00000        2046.00|     900.00000        2700.00 
  FITTINGS BY COUNT, DUCTILE IRON, BEND,  |                             |                             | 
  12 IN., 22 1/2 DEGREE                   |                             |                             | 
0980 2554-0202200             1.000  EACH |     814.00000         814.00|     814.00000         814.00|    1000.00000        1000.00 
  FITTINGS BY COUNT, DUCTILE IRON, BEND,  |                             |                             | 
  12 IN., 90 DEGREE                       |                             |                             | 
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0990 2554-0202200             1.000  EACH |     611.00000         611.00|     611.00000         611.00|     700.00000         700.00 
  FITTINGS BY COUNT, DUCTILE IRON,        |                             |                             | 
  REDUCER, 12 IN. X 12 IN.                |                             |                             | 
1000 2554-0202200             1.000  EACH |    1184.00000        1184.00|    1184.00000        1184.00|    1300.00000        1300.00 

  FITTINGS BY COUNT, DUCTILE IRON, TEE,   |                             |                             | 
  12 IN. X 12 IN.                         |                             |                             | 
1010 2554-0202200             3.000  EACH |     866.00000        2598.00|     866.00000        2598.00|    1200.00000        3600.00 
  FITTINGS BY COUNT, DUCTILE IRON, TEE,   |                             |                             | 
  12 IN. X 6 IN.                          |                             |                             | 
1020 2554-0207012             2.000  EACH |    2385.00000        4770.00|    2385.00000        4770.00|    2300.00000        4600.00 
  VALVE, GATE, DIP, 12 IN.                |                             |                             | 
1030 2599-9999005             4.000  EACH |    2024.00000        8096.00|    2024.00000        8096.00|    1200.00000        4800.00 
  ('EACH' ITEM) REMOVE AND REINSTALL      |                             |                             | 
  EXISTING FIRE HYDRA                     |                             |                             | 
1040 2599-9999009          2595.000  LF   |       5.00000       12975.00|       5.00000       12975.00|       5.00000       12975.00 
  ('LINEAR FEET' ITEM) REMOVAL OF         |                             |                             | 
  EXISTING WATER MAIN FITTINGS            |                             |                             | 
1050 2601-2634100            64.500  ACRE |     700.00000       45150.00|     700.00000       45150.00|     700.00000       45150.00 
  MULCHING                                |                             |                             | 

1060 2601-2634105             1.000  ACRE |    2000.00000        2000.00|    1400.00000        1400.00|    1400.00000        1400.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
1070 2601-2636043            64.500  ACRE |     476.00000       30702.00|     600.00000       38700.00|     600.00000       38700.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
1080 2601-2636044             1.000  ACRE |     862.00000         862.00|    1300.00000        1300.00|    1300.00000        1300.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
1090 2601-2639010             3.000  SQ   |     500.00000        1500.00|      75.00000         225.00|      75.00000         225.00 
  SODDING                                 |                             |                             | 
1100 2601-2640350          1150.400  SQ   |      12.78000       14702.11|      13.00000       14955.20|      13.00000       14955.20 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
1110 2601-2642100            64.500  ACRE |     388.00000       25026.00|     225.00000       14512.50|     225.00000       14512.50 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 

1120 2601-2642120             1.000  ACRE |     862.00000         862.00|     350.00000         350.00|     350.00000         350.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
1130 2601-2643110           251.900  MGAL |      60.00000       15114.00|      60.00000       15114.00|      60.00000       15114.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
1140 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
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1150 2601-2643412           108.800  SQ   |      60.00000        6528.00|      48.50000        5276.80|      48.50000        5276.80 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
1160 2602-0000020         66300.000  LF   |       1.30000       86190.00|       1.12000       74256.00|       1.12000       74256.00 
  SILT FENCE                              |                             |                             | 

1170 2602-0000030          6621.000  LF   |       1.80000       11917.80|       1.35000        8938.35|       1.35000        8938.35 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1180 2602-0000050            11.000  EACH |     400.00000        4400.00|     350.00000        3850.00|     650.00000        7150.00 
  SILT BASINS                             |                             |                             | 
1190 2602-0000071         72921.000  LF   |       0.01000         729.21|       0.10000        7292.10|       0.10000        7292.10 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1200 2602-0000101         72921.000  LF   |       0.10000        7292.10|       0.10000        7292.10|       0.10000        7292.10 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
1210 2602-0000312          2000.000  LF   |       2.60000        5200.00|       3.75000        7500.00|       3.75000        7500.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
1220 2602-0000320          2000.000  LF   |       3.54000        7080.00|       4.50000        9000.00|       4.50000        9000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 20 IN. DIA.                     |                             |                             | 
1230 2602-0000350          4000.000  LF   |       0.25000        1000.00|       0.50000        2000.00|       0.50000        2000.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
1240 2602-0010010            17.000  EACH |     500.00000        8500.00|     500.00000        8500.00|     500.00000        8500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1250 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     7,801,211.70|           $     7,919,743.42|           $     8,407,235.81 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                             NHSX-020-9(203)--3H-28 
                                          |                             |                             | 
1260 2301-7000110         66000.000  EACH |       1.00000       66000.00|       1.00000       66000.00|       1.00000       66000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
1270 2317-7000110         54000.000  EACH |       1.00000       54000.00|       1.00000       54000.00|       1.00000       54000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       120,000.00|           $       120,000.00|           $       120,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0214; 252'-0 X 56'-0 PRETENSIONED PRESTRESSED CONCRETE BRIDGE  NHSX-020-9(204)--3H-28 
                                          |                             |                             | 
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1280 2402-2720000           329.000  CY   |      35.00000       11515.00|      35.00000       11515.00|      12.05000        3964.45 
  EXCAVATION, CLASS 20                    |                             |                             | 
1290 2403-0100010           112.000  CY   |     600.00000       67200.00|     600.00000       67200.00|     572.55000       64125.60 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 

1300 2403-7000210           648.600  CY   |     600.00000      389160.00|     600.00000      389160.00|     572.55000      371355.93 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
1310 2404-7775000         22914.000  LB   |       0.80000       18331.20|       0.80000       18331.20|       0.69000       15810.66 
  REINFORCING STEEL                       |                             |                             | 
1320 2404-7775005        154992.000  LB   |       0.85000      131743.20|       0.85000      131743.20|       0.86000      133293.12 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
1330 2404-7775009          4108.000  LB   |       4.00000       16432.00|       4.00000       16432.00|       3.65000       14994.20 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
1340 2407-0564125            14.000  EACH |   24000.00000      336000.00|   24000.00000      336000.00|   22752.00000      318528.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD125                        |                             |                             | 
1350 2408-7800000         12823.000  LB   |       3.00000       38469.00|       3.00000       38469.00|       2.90000       37186.70 
  STRUCTURAL STEEL                        |                             |                             | 
1360 2414-6424110           558.000  LF   |     109.00000       60822.00|     109.00000       60822.00|      93.80000       52340.40 
  CONCRETE BARRIER RAILING                |                             |                             | 

1370 2433-0003000            23.500  LF   |     850.00000       19975.00|     850.00000       19975.00|     937.45000       22030.08 
  DEMONSTRATION SHAFT                     |                             |                             | 
1380 2501-0201057          1105.000  LF   |      41.00000       45305.00|      41.00000       45305.00|      34.40000       38012.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
1390 2501-6335010           340.000  LF   |      50.00000       17000.00|      50.00000       17000.00|      45.05000       15317.00 
  PREBORED HOLES                          |                             |                             | 
1400 2507-2638620           776.000  SY   |      23.00000       17848.00|      23.00000       17848.00|      43.50000       33756.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
1410 2507-2638660            22.800  SY   |     150.00000        3420.00|     150.00000        3420.00|      96.55000        2201.34 
  BRIDGE WING ARMORING - MACADAM STONE    |                             |                             | 
1420 2526-8285000                    LUMP |    2880.00000        2880.00|    4500.00000        4500.00|    4000.00000        4000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
1430 2533-4980005                    LUMP |  113250.00000      113250.00|   61000.00000       61000.00|  150710.90000      150710.90 
  MOBILIZATION                            |                             |                             | 

1440 2599-9999009           275.000  LF   |      87.00000       23925.00|      87.00000       23925.00|      50.90000       13997.50 
  ('LINEAR FEET' ITEM) AIR-TRACK PROBE    |                             |                             | 
1450 2599-9999009           117.500  LF   |     700.00000       82250.00|     700.00000       82250.00|     809.20000       95081.00 
  ('LINEAR FEET' ITEM) ROCK SOCKET, 36 IN |                             |                             | 
  DIAMETER                                |                             |                             | 
     SECTION TOTALS                       |           $     1,395,525.40|           $     1,344,895.40|           $     1,386,704.88 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                                                                  NHSX-020-9(204)--3H-28 
                                          |                             |                             | 
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     Bid Order:  103                             Contract ID:  28-0209-203                   Primary County:  DELAWARE 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST359               |(   2  ) MO480               |(   3  ) PE320 
                                          |STEGER CONSTRUCTION, INC.    |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1460 2122-5190501            47.000  SY   |     164.00000        7708.00|      85.00000        3995.00|     114.70000        5390.90 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 

1470 2301-0690203           834.700  SY   |     165.00000      137725.50|     163.00000      136056.10|     141.25000      117901.38 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
1480 2412-0000100          2336.300  SY   |       1.75000        4088.53|       2.30000        5373.49|       2.40000        5607.12 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
1490 2503-0500401             4.000  EACH |    1500.00000        6000.00|    1200.00000        4800.00|    2500.00000       10000.00 
  BRIDGE END DRAIN, DR-401                |                             |                             | 
1500 2518-6910000             2.000  EACH |     250.00000         500.00|     250.00000         500.00|     250.00000         500.00 
  SAFETY CLOSURE                          |                             |                             | 
     SECTION TOTALS                       |           $       156,022.03|           $       150,724.59|           $       139,399.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   SIGNING ITEMS                                                                  NHSX-020-9(205)--3H-28 
                                          |                             |                             | 
1510 2401-6745355            36.000  EACH |     386.29000       13906.44|     400.00000       14400.00|     215.00000        7740.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 

1520 2524-6765010             1.000  EACH |     128.91000         128.91|     600.00000         600.00|     550.00000         550.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
1530 2524-6765210            83.000  EACH |      64.46000        5350.18|     100.00000        8300.00|      75.00000        6225.00 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
1540 2524-6765220            31.000  EACH |     214.86000        6660.66|     300.00000        9300.00|     250.00000        7750.00 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
1550 2524-9081275            66.000  EACH |     756.15000       49905.90|     950.00000       62700.00|     975.00000       64350.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
1560 2524-9081290            42.000  EACH |     836.74000       35143.08|    1000.00000       42000.00|    1050.00000       44100.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
1570 2524-9089100            29.000  EACH |      68.80000        1995.20|      54.00000        1566.00|      67.50000        1957.50 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 

1580 2524-9089110            20.000  EACH |      77.46000        1549.20|      68.00000        1360.00|      70.00000        1400.00 
  DELINEATOR, RIGID - TYPE IA             |                             |                             | 
1590 2524-9089200            50.000  EACH |      78.33000        3916.50|      55.00000        2750.00|      70.00000        3500.00 
  DELINEATOR, RIGID - TYPE II             |                             |                             | 
1600 2524-9210000             2.000  EACH |     154.02000         308.04|     175.00000         350.00|     195.00000         390.00 
  MILEPOST MARKERS                        |                             |                             | 
1610 2524-9275222           958.000  LF   |       9.40000        9005.20|      10.00000        9580.00|       8.50000        8143.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
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     Bid Order:  103                             Contract ID:  28-0209-203                   Primary County:  DELAWARE 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST359               |(   2  ) MO480               |(   3  ) PE320 
                                          |STEGER CONSTRUCTION, INC.    |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1620 2524-9281210          1091.000  LF   |      52.07000       56808.37|      50.10000       54659.10|      51.00000       55641.00 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 8 X 21                    |                             |                             | 
1630 2524-9281426          1009.000  LF   |      52.82000       53295.38|      50.50000       50954.50|      54.00000       54486.00 

  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
1640 2524-9290009            12.000  EACH |     202.39000        2428.68|     165.00000        1980.00|     160.00000        1920.00 
  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
1650 2524-9325001           246.000  SF   |      12.44000        3060.24|      14.25000        3505.50|      15.00000        3690.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
1660 2524-9380001          4840.000  SF   |      16.46000       79666.40|      16.25000       78650.00|      20.00000       96800.00 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
1670 2526-8285000                    LUMP |    3000.00000        3000.00|    4200.00000        4200.00|    4000.00000        4000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
1680 2528-8445110                    LUMP |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
1690 2533-4980005                    LUMP |   27250.00000       27250.00|   14400.00000       14400.00|     100.00000         100.00 
  MOBILIZATION                            |                             |                             | 

1700 2555-0000010                    LUMP |    2417.13000        2417.13|    3200.00000        3200.00|    1500.00000        1500.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       356,295.51|           $       364,955.10|           $       364,742.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   SALVAGE AND REMOVAL ITEMS                                                      NHSN-20-8(52)--2R-28 
                                          |                             |                             | 
1710 2101-0850001             7.060  ACRE |    1000.00000        7060.00|    2000.00000       14120.00|    4500.00000       31770.00 
  CLEARING AND GRUBBING                   |                             |                             | 
1720 2101-0850002           125.000  UNIT |      10.00000        1250.00|      50.00000        6250.00|      60.00000        7500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
1723 2538-6970000                    LUMP |   48000.00000       48000.00|   95000.00000       95000.00|   80000.00000       80000.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. NO.1         |                             |                             | 
1724 2538-6970000                    LUMP |   69870.00000       69870.00|   65000.00000       65000.00|  116000.00000      116000.00 

  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. NO.4         |                             |                             | 
1730 2538-6970000                    LUMP |   11200.00000       11200.00|   15000.00000       15000.00|   27500.00000       27500.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 5            |                             |                             | 
1740 2538-6970000                    LUMP |   27800.00000       27800.00|   50000.00000       50000.00|   51000.00000       51000.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 8            |                             |                             | 
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     Bid Order:  103                             Contract ID:  28-0209-203                   Primary County:  DELAWARE 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST359               |(   2  ) MO480               |(   3  ) PE320 
                                          |STEGER CONSTRUCTION, INC.    |MOYNA, C.J. & SONS, INC.     |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1750 2538-6975110             4.000  EACH |     775.00000        3100.00|    1500.00000        6000.00|    1600.00000        6400.00 
  SEALING WELLS                           |                             |                             | 
     SECTION TOTALS                       |           $       168,280.00|           $       251,370.00|           $       320,170.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     9,997,334.64|           $    10,151,688.51|           $    10,738,252.59 
==================================================================================================================================== 
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     Bid Order:  103                             Contract ID:  28-0209-203                   Primary County:  DELAWARE 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO340               |(   5  ) CE099               |(   6  ) HO641 
                                          |HOLLAND, JB CONSTRUCTION, IN |CEDAR VALLEY CORP., LLC.     |HORSFIELD CONSTRUCTION, INC & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  NHSX-020-9(203)--3H-28 
                                          |                             |                             | 
0010 2101-0850001             1.000  ACRE |    3771.80000        3771.80|    5000.00000        5000.00|    4500.00000        4500.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425071         25795.000  CY   |      16.75000      432066.25|      16.66000      429744.70|      19.65000      506871.75 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2624980         14356.000  CY   |      18.50000      265586.00|      16.66000      239170.96|      19.35000      277788.60 
  CONTRACTOR FURNISHED SELECT TREATMENT   |                             |                             | 
0040 2102-2625001          7528.000  CY   |       5.45000       41027.60|       5.10000       38392.80|       7.75000       58342.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0050 2102-2710070        287950.000  CY   |       2.75000      791862.50|       3.02000      869609.00|       2.70000      777465.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0060 2102-2710090         10103.000  CY   |       3.98000       40209.94|       1.90000       19195.70|       3.15000       31824.45 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0070 2102-2712015           200.000  CY   |      10.00000        2000.00|       5.00000        1000.00|      30.00000        6000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0080 2102-2712070         61411.000  CY   |       5.25000      322407.75|       4.71000      289245.81|       9.55000      586475.05 

  EXCAVATION, CLASS 12, ROADWAY AND BORRO |                             |                             | 
0090 2102-5020010            20.300  STA  |     195.00000        3958.50|     250.00000        5075.00|     690.00000       14007.00 
  OBLITERATE OLD ROADBED                  |                             |                             | 
0100 2105-8425015        122539.000  CY   |       4.00000      490156.00|       3.30000      404378.70|       4.20000      514663.80 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0110 2107-0875100        289643.000  CY   |       0.60000      173785.80|       0.10000       28964.30|       0.40000      115857.20 
  COMPACTION WITH MOISTURE CONTROL        |                             |                             | 
0120 2111-8174100         32256.500  SY   |       3.72000      119994.18|       5.87000      189345.66|       5.05000      162895.33 
  GRANULAR SUBBASE                        |                             |                             | 
0130 2115-0100000          7222.800  CY   |      22.72000      164102.02|      23.18000      167424.50|      19.35000      139761.18 
  MODIFIED SUBBASE                        |                             |                             | 
0140 2121-7425010         14657.200  TON  |      19.31000      283030.53|      11.02000      161522.34|      10.60000      155366.32 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0150 2122-5190105           594.300  SY   |      55.27000       32846.96|      67.30000       39996.39|      48.00000       28526.40 

  PAVED SHOULDER, P.C. CONCRETE, 10.5 IN. |                             |                             | 
0160 2122-5500060          7609.700  SY   |      24.12000      183545.96|      26.00000      197852.20|      24.00000      182632.80 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0170 2123-7450000           468.200  STA  |     275.27000      128881.41|     195.00000       91299.00|     170.00000       79594.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0180 2123-7450020            33.100  STA  |     129.85000        4298.04|     100.00000        3310.00|     125.00000        4137.50 
  SHOULDER FINISHING, EARTH               |                             |                             | 
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     Bid Order:  103                             Contract ID:  28-0209-203                   Primary County:  DELAWARE 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) HO340               |(   5  ) CE099               |(   6  ) HO641 
                                          |HOLLAND, JB CONSTRUCTION, IN |CEDAR VALLEY CORP., LLC.     |HORSFIELD CONSTRUCTION, INC & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2301-1032095         34086.200  SY   |      35.67000     1215854.75|      49.45000     1685562.59|      36.00000     1227103.20 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 2     |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 

0200 2301-1034095         12093.400  SY   |      37.18000      449632.61|      55.40000      669974.36|      34.75000      420245.65 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3I    |                             |                             | 
  DURABILITY, 9.5 IN.                     |                             |                             | 
0210 2301-1034105         26548.900  SY   |      37.58000      997707.66|      42.40000     1125673.36|      38.30000     1016822.87 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3I    |                             |                             | 
  DURABILITY, 10.5 IN.                    |                             |                             | 
0220 2301-6911722                    LUMP |    5526.72000        5526.72|    6000.00000        6000.00|    1500.00000        1500.00 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0230 2304-0100000          5390.000  SY   |      45.22000      243735.80|      51.00000      274890.00|      37.00000      199430.00 
  DETOUR PAVEMENT                         |                             |                             | 
0240 2312-8260051          1058.000  TON  |       8.93000        9447.94|      13.74000       14536.92|       9.90000       10474.20 
  GRANULAR SURFACING ON ROAD, CLASS A     |                             |                             | 

  CRUSHED STONE                           |                             |                             | 
0250 2315-8275025           154.000  TON  |       8.93000        1375.22|      15.74000        2423.96|      26.40000        4065.60 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0260 2401-6745650                    LUMP |   16551.48000       16551.48|   33600.00000       33600.00|   30000.00000       30000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0265 2402-0425040          4846.800  CY   |      24.75000      119958.30|      16.00000       77548.80|      21.00000      101782.80 
  FLOODED BACKFILL                        |                             |                             | 
0270 2402-2720100          6039.000  CY   |       5.00000       30195.00|       6.00000       36234.00|       5.00000       30195.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0280 2416-0100018             1.000  EACH |    1175.69000        1175.69|    1500.00000        1500.00|    1000.00000        1000.00 
  APRONS, CONCRETE, 18 IN. DIA.           |                             |                             | 
0290 2416-0100024            13.000  EACH |    1500.56000       19507.28|    1830.00000       23790.00|    1500.00000       19500.00 

  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0300 2416-0100030            11.000  EACH |    1759.50000       19354.50|    2090.00000       22990.00|    1900.00000       20900.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0310 2416-0100042             4.000  EACH |    1600.96000        6403.84|    1800.00000        7200.00|    2800.00000       11200.00 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0320 2416-0101136             2.000  EACH |     818.00000        1636.00|     800.00000        1600.00|    1000.00000        2000.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS GREATER THAN 36 IN.              |                             |                             | 
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     Bid Order:  103                             Contract ID:  28-0209-203                   Primary County:  DELAWARE 
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==================================================================================================================================== 
                                          |(   4  ) HO340               |(   5  ) CE099               |(   6  ) HO641 
                                          |HOLLAND, JB CONSTRUCTION, IN |CEDAR VALLEY CORP., LLC.     |HORSFIELD CONSTRUCTION, INC & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2416-1180024           690.000  LF   |      47.81000       32988.90|      38.00000       26220.00|      54.00000       37260.00 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0340 2416-1180030           458.000  LF   |      63.65000       29151.70|      48.00000       21984.00|      64.00000       29312.00 

  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0350 2416-1180042           230.000  LF   |     109.20000       25116.00|      83.00000       19090.00|     110.00000       25300.00 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0360 2416-1240030           340.000  LF   |      69.62000       23670.80|      55.00000       18700.00|      71.00000       24140.00 
  CULVERT, 3000D CONCRETE ROADWAY PIPE,   |                             |                             | 
  30 IN. DIA.                             |                             |                             | 
0370 2417-2307036           232.000  LF   |     135.63000       31466.16|     101.00000       23432.00|      85.00000       19720.00 
  DRAIN, CORRUGATED METAL SLOTTED PIPE,   |                             |                             | 
  36 IN., W/6 IN. GRATE                   |                             |                             | 
0380 2417-5895018             4.000  EACH |    1413.63000        5654.52|     642.00000        2568.00|     560.00000        2240.00 
  BEVELED PIPE AND GUARD, 18 INCH         |                             |                             | 
0390 2422-0360018             8.000  EACH |     259.67000        2077.36|     213.00000        1704.00|     450.00000        3600.00 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 

0400 2422-0360024             6.000  EACH |     374.11000        2244.66|     266.00000        1596.00|     475.00000        2850.00 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
0410 2422-1722018           369.000  LF   |      33.06000       12199.14|      29.00000       10701.00|      22.00000        8118.00 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0420 2422-1723018           528.000  LF   |      29.81000       15739.68|      29.00000       15312.00|      24.00000       12672.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 18  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0430 2422-1723024           294.000  LF   |      35.87000       10545.78|      32.00000        9408.00|      31.00000        9114.00 
  CULVERT, UNCLASSIFIED ROADWAY PIPE, 24  |                             |                             | 
  IN. DIA.                                |                             |                             | 
0440 2435-0140148             3.000  EACH |    2837.54000        8512.62|    2610.00000        7830.00|    2600.00000        7800.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0450 2435-0140172             1.000  EACH |    3665.80000        3665.80|    4240.00000        4240.00|    6000.00000        6000.00 

  MANHOLE, STORM SEWER, SW-401, 72 IN.    |                             |                             | 
0460 2435-0250100             7.000  EACH |    3625.40000       25377.80|    2790.00000       19530.00|    1900.00000       13300.00 
  INTAKE, SW-501                          |                             |                             | 
0470 2435-0250500             2.000  EACH |    2528.20000        5056.40|    4360.00000        8720.00|    2900.00000        5800.00 
  INTAKE, SW-505                          |                             |                             | 
0480 2435-0251100             4.000  EACH |    2625.06000       10500.24|    2040.00000        8160.00|    1900.00000        7600.00 
  INTAKE, SW-511                          |                             |                             | 
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                                          |(   4  ) HO340               |(   5  ) CE099               |(   6  ) HO641 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2435-0251230             1.000  EACH |    1232.39000        1232.39|    2120.00000        2120.00|    1800.00000        1800.00 
  INTAKE, SW-512, 30 IN.                  |                             |                             | 
0500 2435-0700010             1.000  EACH |    1093.45000        1093.45|    2060.00000        2060.00|    2500.00000        2500.00 
  CONNECTION TO EXISTING MANHOLE          |                             |                             | 

0510 2502-8212034         17355.000  LF   |       3.43000       59527.65|       3.41000       59180.55|       3.41000       59180.55 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0520 2502-8221304            87.000  EACH |     180.87000       15735.69|     180.00000       15660.00|     180.00000       15660.00 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0530 2503-0114218           305.000  LF   |      34.76000       10601.80|      42.00000       12810.00|      37.50000       11437.50 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0540 2503-0114415          1084.000  LF   |      33.21000       35999.64|      40.00000       43360.00|      36.50000       39566.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 15 IN.                      |                             |                             | 
0550 2503-0114418            95.000  LF   |      40.08000        3807.60|      73.00000        6935.00|      45.00000        4275.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 

  REINFORCED CONCRETE PIPE (RCP), 3000D   |                             |                             | 
  (CLASS IV), 18 IN.                      |                             |                             | 
0560 2504-0150408          3052.000  LF   |      26.25000       80115.00|      26.00000       79352.00|      30.00000       91560.00 
  SANITARY SEWER FORCE MAIN, TRENCHED,    |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 8 IN.    |                             |                             | 
0570 2504-0170408           144.000  LF   |      71.46000       10290.24|     102.00000       14688.00|      90.00000       12960.00 
  SANITARY SEWER FORCE MAIN WITH CASING   |                             |                             | 
  PIPE, TRENCHED, POLYVINYL CHLORIDE PIPE |                             |                             | 
  (PVC), 8 IN.                            |                             |                             | 
0580 2504-0230000             1.000  EACH |    4025.32000        4025.32|    4850.00000        4850.00|    5000.00000        5000.00 
  SEWAGE AIR RELEASE VALVE AND PIT        |                             |                             | 
0590 2504-0240036          2825.000  LF   |      12.06000       34069.50|       5.00000       14125.00|       9.00000       25425.00 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 

0600 2505-4008400             2.000  EACH |    1959.48000        3918.96|    1950.00000        3900.00|    1950.00000        3900.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0610 2505-4021010             2.000  EACH |     251.22000         502.44|     250.00000         500.00|     250.00000         500.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0620 2505-4021700             2.000  EACH |    2110.20000        4220.40|    2100.00000        4200.00|    2100.00000        4200.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
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                                          |(   4  ) HO340               |(   5  ) CE099               |(   6  ) HO641 
                                          |HOLLAND, JB CONSTRUCTION, IN |CEDAR VALLEY CORP., LLC.     |HORSFIELD CONSTRUCTION, INC & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0630 2505-6000111           576.600  LF   |      13.57000        7824.46|      13.50000        7784.10|      13.50000        7784.10 
  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0640 2505-6000121             4.000  EACH |    3014.58000       12058.32|    3000.00000       12000.00|    3000.00000       12000.00 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 

0645 2506-4984000            41.800  CY   |     135.00000        5643.00|     178.00000        7440.40|     125.00000        5225.00 
  FLOWABLE MORTAR                         |                             |                             | 
0650 2507-3250005            35.000  SY   |       1.75000          61.25|       3.00000         105.00|      10.00000         350.00 
  ENGINEERING FABRIC                      |                             |                             | 
0660 2507-8029000            14.500  TON  |      30.50000         442.25|      31.75000         460.38|      54.75000         793.88 
  EROSION STONE                           |                             |                             | 
0670 2510-6745850         40864.400  SY   |       4.25000      173673.70|       5.00000      204322.00|       7.40000      302396.56 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0680 2510-6750600             2.000  EACH |     503.13000        1006.26|     500.00000        1000.00|     600.00000        1200.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0690 2512-1750006           194.000  LF   |      57.28000       11112.32|      50.00000        9700.00|      60.00000       11640.00 
  CURB AND GUTTER, P.C. CONCRETE, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
0700 2515-2475006           914.800  SY   |      51.25000       46883.50|      36.00000       32932.80|      34.00000       31103.20 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 

0710 2515-6745600           147.800  SY   |       3.00000         443.40|      20.00000        2956.00|       5.80000         857.24 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0720 2518-6891810           102.000  LF   |      95.46000        9736.92|      85.00000        8670.00|      85.00000        8670.00 
  PERMANENT ROAD CLOSURE, RURAL, SI-181   |                             |                             | 
0730 2518-6891820             1.000  EACH |     854.13000         854.13|     880.00000         880.00|     680.00000         680.00 
  PERMANENT ROAD CLOSURE, URBAN, SI-182   |                             |                             | 
0740 2518-6910000            19.000  EACH |     150.73000        2863.87|     100.00000        1900.00|     100.00000        1900.00 
  SAFETY CLOSURE                          |                             |                             | 
0750 2520-3350015             1.000  EACH |    6495.20000        6495.20|   12000.00000       12000.00|    7500.00000        7500.00 
  FIELD OFFICE                            |                             |                             | 
0760 2523-0000100             6.000  EACH |    3064.82000       18388.92|    3050.00000       18300.00|    3050.00000       18300.00 
  LIGHTING POLES                          |                             |                             | 
0770 2523-0000200          1837.000  LF   |      11.66000       21419.42|      11.60000       21309.20|      11.60000       21309.20 
  ELECTRICAL CIRCUITS                     |                             |                             | 

0780 2523-0000310            12.000  EACH |     628.04000        7536.48|     625.00000        7500.00|     625.00000        7500.00 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0790 2523-0000400             1.000  EACH |    6531.58000        6531.58|    6500.00000        6500.00|    6500.00000        6500.00 
  CONTROL CABINET                         |                             |                             | 
0800 2526-8285000                    LUMP |    8260.40000        8260.40|   66000.00000       66000.00|   62000.00000       62000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0810 2527-9263109           845.640  STA  |      25.37000       21453.89|      24.00000       20295.36|      24.00000       20295.36 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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                                          |(   4  ) HO340               |(   5  ) CE099               |(   6  ) HO641 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0820 2527-9263131           181.280  STA  |     115.56000       20948.72|     106.00000       19215.68|     106.00000       19215.68 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0830 2527-9263137            30.000  EACH |     115.56000        3466.80|     100.00000        3000.00|     100.00000        3000.00 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0840 2527-9263180           282.550  STA  |      36.43000       10293.30|      20.00000        5651.00|      20.00000        5651.00 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0850 2527-9263190            16.000  EACH |     100.49000        1607.84|     120.00000        1920.00|     120.00000        1920.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0860 2528-8400048          8210.000  LF   |      14.07000      115514.70|       7.60000       62396.00|       7.60000       62396.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0870 2528-8400157             8.000  EACH |    1507.29000       12058.32|    1500.00000       12000.00|    1500.00000       12000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0880 2528-8445110                    LUMP |   70641.14000       70641.14|   56000.00000       56000.00|   32000.00000       32000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0890 2528-8445113             6.000  EACH |     345.00000        2070.00|     345.00000        2070.00|     345.00000        2070.00 
  FLAGGERS                                |                             |                             | 
0900 2528-9109020          2860.000  LF   |      10.35000       29601.00|       7.50000       21450.00|       7.50000       21450.00 

  TEMPORARY LANE SEPARATOR SYSTEM         |                             |                             | 
0910 2533-4980005                    LUMP |  155000.00000      155000.00|  446200.00000      446200.00| 1200000.00000     1200000.00 
  MOBILIZATION                            |                             |                             | 
0920 2551-0000130             8.000  EACH |    5288.72000       42309.76|    3500.00000       28000.00|    3500.00000       28000.00 
  TEMP CRASH CUSHION, SEVERE USE (SU)     |                             |                             | 
0930 2552-0000300                    LUMP |    5000.00000        5000.00|    7000.00000        7000.00|    6700.00000        6700.00 
  TRENCH COMPACTION TESTING               |                             |                             | 
0940 2554-0114012          2704.000  LF   |      34.43000       93098.72|      33.00000       89232.00|      37.00000      100048.00 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 12 IN.             |                             |                             | 
0950 2554-0134012           162.000  LF   |      97.42000       15782.04|     105.00000       17010.00|     110.00000       17820.00 
  WATER MAIN WITH CASING PIPE, TRENCHED,  |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 12 IN.   |                             |                             | 
0960 2554-0202200             3.000  EACH |     492.04000        1476.12|     667.00000        2001.00|     750.00000        2250.00 

  FITTINGS BY COUNT, DUCTILE IRON, BEND,  |                             |                             | 
  12 IN., 11 1/4 DEGREE                   |                             |                             | 
0970 2554-0202200             3.000  EACH |     510.18000        1530.54|     682.00000        2046.00|     750.00000        2250.00 
  FITTINGS BY COUNT, DUCTILE IRON, BEND,  |                             |                             | 
  12 IN., 22 1/2 DEGREE                   |                             |                             | 
0980 2554-0202200             1.000  EACH |    1021.64000        1021.64|     814.00000         814.00|     875.00000         875.00 
  FITTINGS BY COUNT, DUCTILE IRON, BEND,  |                             |                             | 
  12 IN., 90 DEGREE                       |                             |                             | 
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                                          |(   4  ) HO340               |(   5  ) CE099               |(   6  ) HO641 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0990 2554-0202200             1.000  EACH |     504.98000         504.98|     611.00000         611.00|     750.00000         750.00 
  FITTINGS BY COUNT, DUCTILE IRON,        |                             |                             | 
  REDUCER, 12 IN. X 12 IN.                |                             |                             | 
1000 2554-0202200             1.000  EACH |    1145.85000        1145.85|    1190.00000        1190.00|    1225.00000        1225.00 

  FITTINGS BY COUNT, DUCTILE IRON, TEE,   |                             |                             | 
  12 IN. X 12 IN.                         |                             |                             | 
1010 2554-0202200             3.000  EACH |     561.60000        1684.80|     870.00000        2610.00|    1100.00000        3300.00 
  FITTINGS BY COUNT, DUCTILE IRON, TEE,   |                             |                             | 
  12 IN. X 6 IN.                          |                             |                             | 
1020 2554-0207012             2.000  EACH |    2341.51000        4683.02|    2390.00000        4780.00|    2500.00000        5000.00 
  VALVE, GATE, DIP, 12 IN.                |                             |                             | 
1030 2599-9999005             4.000  EACH |    2284.33000        9137.32|    2030.00000        8120.00|    2500.00000       10000.00 
  ('EACH' ITEM) REMOVE AND REINSTALL      |                             |                             | 
  EXISTING FIRE HYDRA                     |                             |                             | 
1040 2599-9999009          2595.000  LF   |      12.37000       32100.15|       5.00000       12975.00|       9.00000       23355.00 
  ('LINEAR FEET' ITEM) REMOVAL OF         |                             |                             | 
  EXISTING WATER MAIN FITTINGS            |                             |                             | 
1050 2601-2634100            64.500  ACRE |     700.00000       45150.00|     700.00000       45150.00|     700.00000       45150.00 
  MULCHING                                |                             |                             | 

1060 2601-2634105             1.000  ACRE |    1428.13000        1428.13|    3200.00000        3200.00|    1400.00000        1400.00 
  MULCHING, BONDED FIBER MATRIX           |                             |                             | 
1070 2601-2636043            64.500  ACRE |     612.06000       39477.87|     500.00000       32250.00|     600.00000       38700.00 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
1080 2601-2636044             1.000  ACRE |    1326.12000        1326.12|    1200.00000        1200.00|    1300.00000        1300.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
1090 2601-2639010             3.000  SQ   |      76.51000         229.53|      50.00000         150.00|      75.00000         225.00 
  SODDING                                 |                             |                             | 
1100 2601-2640350          1150.400  SQ   |      13.26000       15254.30|      10.00000       11504.00|      13.00000       14955.20 
  SPECIAL DITCH CONTROL, WOOD EXCELSIOR   |                             |                             | 
  MAT                                     |                             |                             | 
1110 2601-2642100            64.500  ACRE |     229.52000       14804.04|     350.00000       22575.00|     225.00000       14512.50 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 

1120 2601-2642120             1.000  ACRE |     357.04000         357.04|     600.00000         600.00|     350.00000         350.00 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
1130 2601-2643110           251.900  MGAL |      60.00000       15114.00|      60.00000       15114.00|      60.00000       15114.00 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
1140 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00|     350.00000        1050.00 
  MOBILIZATION FOR WATERING               |                             |                             | 
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ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1150 2601-2643412           108.800  SQ   |      49.47000        5382.34|      65.00000        7072.00|      48.50000        5276.80 
  TURF REINFORCEMENT MAT, TYPE 2          |                             |                             | 
1160 2602-0000020         66300.000  LF   |       1.14000       75582.00|       1.50000       99450.00|       1.12000       74256.00 
  SILT FENCE                              |                             |                             | 

1170 2602-0000030          6621.000  LF   |       1.38000        9136.98|       1.60000       10593.60|       1.35000        8938.35 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
1180 2602-0000050            11.000  EACH |     350.32000        3853.52|     400.00000        4400.00|     650.00000        7150.00 
  SILT BASINS                             |                             |                             | 
1190 2602-0000071         72921.000  LF   |       0.10000        7292.10|       0.10000        7292.10|       0.10000        7292.10 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
1200 2602-0000101         72921.000  LF   |       0.10000        7292.10|       0.10000        7292.10|       0.10000        7292.10 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
1210 2602-0000312          2000.000  LF   |       3.83000        7660.00|       2.60000        5200.00|       3.75000        7500.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
1220 2602-0000320          2000.000  LF   |       4.59000        9180.00|       3.10000        6200.00|       4.50000        9000.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 

  DEVICE, 20 IN. DIA.                     |                             |                             | 
1230 2602-0000350          4000.000  LF   |       0.51000        2040.00|       0.10000         400.00|       0.50000        2000.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
1240 2602-0010010            17.000  EACH |     500.00000        8500.00|     500.00000        8500.00|     500.00000        8500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1250 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     8,395,177.77|           $     9,165,526.32|           $     9,595,960.02 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                             NHSX-020-9(203)--3H-28 
                                          |                             |                             | 
1260 2301-7000110         66000.000  EACH |       1.00000       66000.00|       1.00000       66000.00|       1.00000       66000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
1270 2317-7000110         54000.000  EACH |       1.00000       54000.00|       1.00000       54000.00|       1.00000       54000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $       120,000.00|           $       120,000.00|           $       120,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0214; 252'-0 X 56'-0 PRETENSIONED PRESTRESSED CONCRETE BRIDGE  NHSX-020-9(204)--3H-28 
                                          |                             |                             | 
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     Bid Order:  103                             Contract ID:  28-0209-203                   Primary County:  DELAWARE 
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==================================================================================================================================== 
                                          |(   4  ) HO340               |(   5  ) CE099               |(   6  ) HO641 
                                          |HOLLAND, JB CONSTRUCTION, IN |CEDAR VALLEY CORP., LLC.     |HORSFIELD CONSTRUCTION, INC & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1280 2402-2720000           329.000  CY   |      35.17000       11570.93|      35.00000       11515.00|      12.05000        3964.45 
  EXCAVATION, CLASS 20                    |                             |                             | 
1290 2403-0100010           112.000  CY   |     602.91000       67525.92|     600.00000       67200.00|     572.55000       64125.60 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 

1300 2403-7000210           648.600  CY   |     602.91000      391047.43|     600.00000      389160.00|     572.55000      371355.93 
  HIGH PERFORMANCE STRUCTURAL CONCRETE    |                             |                             | 
1310 2404-7775000         22914.000  LB   |       0.80000       18331.20|       0.80000       18331.20|       0.69000       15810.66 
  REINFORCING STEEL                       |                             |                             | 
1320 2404-7775005        154992.000  LB   |       0.85000      131743.20|       0.85000      131743.20|       0.86000      133293.12 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
1330 2404-7775009          4108.000  LB   |       4.02000       16514.16|       4.00000       16432.00|       3.65000       14994.20 
  REINFORCING STEEL, STAINLESS STEEL      |                             |                             | 
1340 2407-0564125            14.000  EACH |   24116.59000      337632.26|   24000.00000      336000.00|   22752.00000      318528.00 
  BEAMS, PRETENSIONED PRESTRESSED         |                             |                             | 
  CONCRETE, BTD125                        |                             |                             | 
1350 2408-7800000         12823.000  LB   |       3.01000       38597.23|       3.00000       38469.00|       2.90000       37186.70 
  STRUCTURAL STEEL                        |                             |                             | 
1360 2414-6424110           558.000  LF   |     109.53000       61117.74|     109.00000       60822.00|      93.80000       52340.40 
  CONCRETE BARRIER RAILING                |                             |                             | 

1370 2433-0003000            23.500  LF   |     854.13000       20072.06|     850.00000       19975.00|     937.45000       22030.08 
  DEMONSTRATION SHAFT                     |                             |                             | 
1380 2501-0201057          1105.000  LF   |      41.20000       45526.00|      41.00000       45305.00|      34.40000       38012.00 
  PILES, STEEL, HP 10 X 57                |                             |                             | 
1390 2501-6335010           340.000  LF   |      50.24000       17081.60|      50.00000       17000.00|      45.05000       15317.00 
  PREBORED HOLES                          |                             |                             | 
1400 2507-2638620           776.000  SY   |      23.11000       17933.36|      23.00000       17848.00|      43.50000       33756.00 
  MACADAM STONE SLOPE PROTECTION          |                             |                             | 
1410 2507-2638660            22.800  SY   |     150.73000        3436.64|     150.00000        3420.00|      96.55000        2201.34 
  BRIDGE WING ARMORING - MACADAM STONE    |                             |                             | 
1420 2526-8285000                    LUMP |   51000.00000       51000.00|    5000.00000        5000.00|    2880.00000        2880.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
1430 2533-4980005                    LUMP |   71000.00000       71000.00|   61000.00000       61000.00|  150710.50000      150710.50 
  MOBILIZATION                            |                             |                             | 

1440 2599-9999009           275.000  LF   |      87.42000       24040.50|      87.00000       23925.00|      50.90000       13997.50 
  ('LINEAR FEET' ITEM) AIR-TRACK PROBE    |                             |                             | 
1450 2599-9999009           117.500  LF   |     703.40000       82649.50|     700.00000       82250.00|     809.20000       95081.00 
  ('LINEAR FEET' ITEM) ROCK SOCKET, 36 IN |                             |                             | 
  DIAMETER                                |                             |                             | 
     SECTION TOTALS                       |           $     1,406,819.73|           $     1,345,395.40|           $     1,385,584.48 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                                                                  NHSX-020-9(204)--3H-28 
                                          |                             |                             | 
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==================================================================================================================================== 
                                          |(   4  ) HO340               |(   5  ) CE099               |(   6  ) HO641 
                                          |HOLLAND, JB CONSTRUCTION, IN |CEDAR VALLEY CORP., LLC.     |HORSFIELD CONSTRUCTION, INC & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1460 2122-5190501            47.000  SY   |     164.80000        7745.60|     164.00000        7708.00|     185.10000        8699.70 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 

1470 2301-0690203           834.700  SY   |     184.89000      154327.68|     184.00000      153584.80|     185.10000      154502.97 
  BRIDGE APPROACH, BR-203                 |                             |                             | 
1480 2412-0000100          2336.300  SY   |       1.76000        4111.89|       2.20000        5139.86|       2.40000        5607.12 
  LONGITUDINAL GROOVING IN CONCRETE       |                             |                             | 
1490 2503-0500401             4.000  EACH |    2310.25000        9241.00|    1500.00000        6000.00|    3000.00000       12000.00 
  BRIDGE END DRAIN, DR-401                |                             |                             | 
1500 2518-6910000             2.000  EACH |     150.73000         301.46|     250.00000         500.00|     250.00000         500.00 
  SAFETY CLOSURE                          |                             |                             | 
     SECTION TOTALS                       |           $       175,727.63|           $       172,932.66|           $       181,309.79 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   SIGNING ITEMS                                                                  NHSX-020-9(205)--3H-28 
                                          |                             |                             | 
1510 2401-6745355            36.000  EACH |     500.04000       18001.44|     400.00000       14400.00|     400.00000       14400.00 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 

1520 2524-6765010             1.000  EACH |     602.91000         602.91|     600.00000         600.00|     600.00000         600.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
1530 2524-6765210            83.000  EACH |     100.49000        8340.67|     100.00000        8300.00|     100.00000        8300.00 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
1540 2524-6765220            31.000  EACH |     301.46000        9345.26|     300.00000        9300.00|     300.00000        9300.00 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
1550 2524-9081275            66.000  EACH |     954.62000       63004.92|     950.00000       62700.00|     950.00000       62700.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
1560 2524-9081290            42.000  EACH |    1004.86000       42204.12|    1000.00000       42000.00|    1000.00000       42000.00 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
1570 2524-9089100            29.000  EACH |      54.26000        1573.54|      54.00000        1566.00|      54.00000        1566.00 
  DELINEATOR, RIGID - TYPE I              |                             |                             | 

1580 2524-9089110            20.000  EACH |      68.33000        1366.60|      68.00000        1360.00|      68.00000        1360.00 
  DELINEATOR, RIGID - TYPE IA             |                             |                             | 
1590 2524-9089200            50.000  EACH |      55.27000        2763.50|      55.00000        2750.00|    2750.00000      137500.00 
  DELINEATOR, RIGID - TYPE II             |                             |                             | 
1600 2524-9210000             2.000  EACH |     175.85000         351.70|     175.00000         350.00|     175.00000         350.00 
  MILEPOST MARKERS                        |                             |                             | 
1610 2524-9275222           958.000  LF   |      10.05000        9627.90|      10.00000        9580.00|      10.00000        9580.00 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 6 IN.                                 |                             |                             | 
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==================================================================================================================================== 
                                          |(   4  ) HO340               |(   5  ) CE099               |(   6  ) HO641 
                                          |HOLLAND, JB CONSTRUCTION, IN |CEDAR VALLEY CORP., LLC.     |HORSFIELD CONSTRUCTION, INC & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1620 2524-9281210          1091.000  LF   |      50.34000       54920.94|      50.10000       54659.10|      50.10000       54659.10 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 8 X 21                    |                             |                             | 
1630 2524-9281426          1009.000  LF   |      50.75000       51206.75|      50.50000       50954.50|      50.50000       50954.50 

  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, W 12 X 26                   |                             |                             | 
1640 2524-9290009            12.000  EACH |     165.80000        1989.60|     165.00000        1980.00|    1980.00000       23760.00 
  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
1650 2524-9325001           246.000  SF   |      14.32000        3522.72|      14.25000        3505.50|    3505.50000      862353.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
1660 2524-9380001          4840.000  SF   |      16.33000       79037.20|      16.25000       78650.00|      16.25000       78650.00 
  TYPE B SIGNS, EXTRUDED ALUMINUM         |                             |                             | 
  STRUCTURAL PANEL                        |                             |                             | 
1670 2526-8285000                    LUMP |    5908.56000        5908.56|    3000.00000        3000.00|    3000.00000        3000.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
1680 2528-8445110                    LUMP |    3517.00000        3517.00|     500.00000         500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
1690 2533-4980005                    LUMP |   15374.34000       15374.34|   14400.00000       14400.00|   14400.00000       14400.00 
  MOBILIZATION                            |                             |                             | 

1700 2555-0000010                    LUMP |    3215.55000        3215.55|    3200.00000        3200.00|    3200.00000        3200.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       375,875.22|           $       363,755.10|           $     1,379,132.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   SALVAGE AND REMOVAL ITEMS                                                      NHSN-20-8(52)--2R-28 
                                          |                             |                             | 
1710 2101-0850001             7.060  ACRE |    2530.84000       17867.73|    1000.00000        7060.00|    4500.00000       31770.00 
  CLEARING AND GRUBBING                   |                             |                             | 
1720 2101-0850002           125.000  UNIT |       6.03000         753.75|      10.00000        1250.00|      60.00000        7500.00 
  CLEARING AND GRUBBING                   |                             |                             | 
1723 2538-6970000                    LUMP |  120156.17000      120156.17|   48000.00000       48000.00|   80000.00000       80000.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. NO.1         |                             |                             | 
1724 2538-6970000                    LUMP |  113500.00000      113500.00|   70000.00000       70000.00|  116000.00000      116000.00 

  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. NO.4         |                             |                             | 
1730 2538-6970000                    LUMP |   12500.00000       12500.00|   11200.00000       11200.00|   27500.00000       27500.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 5            |                             |                             | 
1740 2538-6970000                    LUMP |   31500.00000       31500.00|   27800.00000       27800.00|   51000.00000       51000.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 
  OBSTRUCTIONS ON PARCEL NO. 8            |                             |                             | 
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==================================================================================================================================== 
                                          |(   4  ) HO340               |(   5  ) CE099               |(   6  ) HO641 
                                          |HOLLAND, JB CONSTRUCTION, IN |CEDAR VALLEY CORP., LLC.     |HORSFIELD CONSTRUCTION, INC & 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1750 2538-6975110             4.000  EACH |    1600.00000        6400.00|    2000.00000        8000.00|    1600.00000        6400.00 
  SEALING WELLS                           |                             |                             | 
     SECTION TOTALS                       |           $       302,677.65|           $       173,310.00|           $       320,170.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $    10,776,278.00|           $    11,340,919.48|           $    12,982,156.89 
==================================================================================================================================== 
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     Bid  Order:  104                         Contract ID:  57-000S-778                 Primary County:  LINN 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HAWKEYE PAVING CORP. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  NHSN-000-S(778)--2R-57 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  LINN               Prj Awd Amt: $1,261,355.90 
          Route:  IA 100 
       Location:  VARIOUS ROUTES IN CEDAR RAPIDS (STATE SHARE) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HA760          HAWKEYE PAVING CORP.                                                       $  1,261,355.90     100.00  % 
   2   RA260          RATHJE CONSTRUCTION CO.                                                    $  1,484,247.31     117.67  % 
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     Bid Order:  104                             Contract ID:  57-000S-778                   Primary County:  LINN 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) RA260               |(      ) 
                                          |HAWKEYE PAVING CORP.         |RATHJE CONSTRUCTION CO.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            COLLINS ROAD (IA 100) 
                                          |                             |                             | 
0010 2101-0850001             2.000  ACRE |    5000.00000       10000.00|    8000.00000       16000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          1467.000  CY   |      30.00000       44010.00|      33.00000       48411.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005           293.000  CY   |      63.00000       18459.00|      43.00000       12599.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2105-8425015           638.000  CY   |      61.00000       38918.00|      32.00000       20416.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2115-0100000           578.000  CY   |      95.00000       54910.00|      60.00000       34680.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2301-4874006            54.000  SY   |     120.00000        6480.00|     110.50000        5967.00| 
  MEDIAN, DOWELLED P.C. CONCRETE, AS PER  |                             |                             | 
  PLAN                                    |                             |                             | 
0070 2301-4874500           297.000  SY   |      70.00000       20790.00|      34.50000       10246.50| 
  MEDIAN, P.C. CONCRETE, AS PER PLAN      |                             |                             | 
0080 2303-0001000            15.000  TON  |     340.00000        5100.00|     140.00000        2100.00| 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 

  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0090 2303-0245828             1.000  TON  |     500.00000         500.00|     500.00000         500.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0100 2416-0100015             4.000  EACH |    1500.00000        6000.00|    1325.00000        5300.00| 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0110 2416-0100024             2.000  EACH |    1900.00000        3800.00|    1325.00000        2650.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0120 2435-0251224            19.000  EACH |    1900.00000       36100.00|     900.00000       17100.00| 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0130 2502-8212204          1718.000  LF   |      17.00000       29206.00|      20.00000       34360.00| 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0140 2502-8213212          1764.000  LF   |      25.00000       44100.00|      22.50000       39690.00| 
  SUBDRAIN, PVC, STANDARD, PERFORATED, 12 |                             |                             | 

  IN.                                     |                             |                             | 
0150 2502-8221304             6.000  EACH |     600.00000        3600.00|     800.00000        4800.00| 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0160 2503-0114224            38.000  LF   |     120.00000        4560.00|     100.00000        3800.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
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     Bid Order:  104                             Contract ID:  57-000S-778                   Primary County:  LINN 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) RA260               |(      ) 
                                          |HAWKEYE PAVING CORP.         |RATHJE CONSTRUCTION CO.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2503-0200036            48.000  LF   |      25.00000        1200.00|      20.00000         960.00| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0180 2507-8029000            25.000  TON  |      60.00000        1500.00|      44.00000        1100.00| 

  EROSION STONE                           |                             |                             | 
0190 2510-6745850          3857.000  SY   |      18.00000       69426.00|      18.00000       69426.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0200 2511-6745900           546.000  SY   |       8.00000        4368.00|      15.25000        8326.50| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0210 2511-7526004           635.000  SY   |      50.00000       31750.00|      34.65000       22002.75| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0220 2511-7526006            48.000  SY   |      80.00000        3840.00|      62.25000        2988.00| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0230 2511-7528101            94.000  SF   |      35.00000        3290.00|      31.00000        2914.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0240 2512-1725256          3089.000  LF   |      37.00000      114293.00|      32.00000       98848.00| 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0250 2515-2475006            54.000  SY   |      69.00000        3726.00|      46.00000        2484.00| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 

0260 2516-8725065          1070.000  SF   |      44.00000       47080.00|      72.50000       77575.00| 
  SPECIAL RETAINING WALL, AS PER PLAN     |                             |                             | 
0270 2524-6765010            37.000  EACH |     130.00000        4810.00|      80.00000        2960.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0280 2526-8285000                    LUMP |   12000.00000       12000.00|    6750.00000        6750.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0290 2527-9263109            95.180  STA  |      55.00000        5234.90|      24.75000        2355.71| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0300 2528-8445110                    LUMP |   20000.00000       20000.00|   50500.00000       50500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0310 2533-4980005                    LUMP |   90000.00000       90000.00|  387000.00000      387000.00| 
  MOBILIZATION                            |                             |                             | 
0320 2537-8900500           730.000  CY   |      80.00000       58400.00|      45.00000       32850.00| 

  AMENDED SOIL                            |                             |                             | 
0330 2599-9999005          2895.000  EACH |      15.00000       43425.00|      14.00000       40530.00| 
  ('EACH' ITEM) ORNAMENTAL GRASS          |                             |                             | 
0340 2599-9999005          4392.000  EACH |      12.00000       52704.00|      11.50000       50508.00| 
  ('EACH' ITEM) PERENNIALS                |                             |                             | 
0350 2599-9999009           955.000  LF   |       8.00000        7640.00|       6.70000        6398.50| 
  ('LINEAR FEET' ITEM) STEEL LANDSCAPE    |                             |                             | 
  EDGER, AS PER PLAN                      |                             |                             | 
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     Bid Order:  104                             Contract ID:  57-000S-778                   Primary County:  LINN 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) RA260               |(      ) 
                                          |HAWKEYE PAVING CORP.         |RATHJE CONSTRUCTION CO.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2599-9999010                    LUMP |   21000.00000       21000.00|   27000.00000       27000.00| 
  ('LUMP SUM' ITEM) RAILING, RETAINING    |                             |                             | 
  WALL, AS PER PLAN                       |                             |                             | 
0370 2599-9999018          2250.000  SY   |      65.00000      146250.00|      61.80000      139050.00| 

  ('SQUARE YARDS' ITEM) CONCRETE PAVERS   |                             |                             | 
0380 2599-9999018           137.000  SY   |      12.00000        1644.00|      11.20000        1534.40| 
  ('SQUARE YARDS' ITEM) MULCH, ROCK       |                             |                             | 
0390 2599-9999018            83.000  SY   |      70.00000        5810.00|      70.65000        5863.95| 
  ('SQUARE YARDS' ITEM) PAVER BAND, AS    |                             |                             | 
  PER PLAN                                |                             |                             | 
0400 2599-9999018           528.000  SY   |     100.00000       52800.00|     122.50000       64680.00| 
  ('SQUARE YARDS' ITEM) SPLASH BLOCK, AS  |                             |                             | 
  PER PLAN                                |                             |                             | 
0410 2601-2634100             2.600  ACRE |     700.00000        1820.00|     700.00000        1820.00| 
  MULCHING                                |                             |                             | 
0420 2601-2636044             2.600  ACRE |    2500.00000        6500.00|    1600.00000        4160.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0430 2601-2639010           316.000  SQ   |      55.00000       17380.00|      52.00000       16432.00| 
  SODDING                                 |                             |                             | 

0440 2601-2642120             2.500  ACRE |    1500.00000        3750.00|     800.00000        2000.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0450 2601-2643110             0.300  MGAL |      60.00000          18.00|      60.00000          18.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
0460 2601-2643300            28.000  EACH |     350.00000        9800.00|     350.00000        9800.00| 
  MOBILIZATION FOR WATERING               |                             |                             | 
0470 2601-2700010          1200.000  SF   |      16.00000       19200.00|      15.00000       18000.00| 
  OUTLET OR CHANNEL SCOUR PROTECTION      |                             |                             | 
0480 2602-0000020           624.000  LF   |       3.00000        1872.00|       2.00000        1248.00| 
  SILT FENCE                              |                             |                             | 
0490 2602-0000030           220.000  LF   |       3.00000         660.00|       2.75000         605.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0500 2602-0000071           844.000  LF   |       1.00000         844.00|       0.50000         422.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0510 2602-0000101           448.000  LF   |       1.00000         448.00|       1.00000         448.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0520 2602-0000306           725.000  LF   |       3.00000        2175.00|       2.00000        1450.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
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     Bid Order:  104                             Contract ID:  57-000S-778                   Primary County:  LINN 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) RA260               |(      ) 
                                          |HAWKEYE PAVING CORP.         |RATHJE CONSTRUCTION CO.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0530 2602-0000350           725.000  LF   |       1.00000         725.00|       1.00000         725.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0540 2602-0010010             8.000  EACH |     500.00000        4000.00|     500.00000        4000.00| 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0550 2610-0000212           339.000  CY   |      60.00000       20340.00|      60.00000       20340.00| 
  MULCH, SHREDDED BARK                    |                             |                             | 
0560 2610-0000400             0.500  MGAL |    1700.00000         850.00|     400.00000         200.00| 
  WATERING FOR PLANTS                     |                             |                             | 
0570 2611-0000100            50.000  EACH |      75.00000        3750.00|      71.00000        3550.00| 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 
0580 2611-0000200            77.000  EACH |     500.00000       38500.00|     465.00000       35805.00| 
  TREES, FURNISHED AND INSTALLED (WITH    |                             |                             | 
  WARRANTY)                               |                             |                             | 
     SECTION TOTALS                       |           $     1,261,355.90|           $     1,484,247.31|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,261,355.90|           $     1,484,247.31|           $ 
==================================================================================================================================== 
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     Bid  Order:  105                         Contract ID:  57-4775-627                 Primary County:  LINN 
   Letting Date:  150519     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  AWARD RECOMMENDED   to   RICKLEFS EXCAVATING, LTD. 
Contract Period:  120 WORK DAYS      Late Start Date:  04/11/16 
 
 
        Project:  STP-A-4775(627)--86-57 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  LINN               Prj Awd Amt: $2,871,607.00 
          Route:  7TH AVE 
       Location:  IN THE CITY OF MARION, ROUNDABOUT AT 7TH ST. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      RICKLEFS EXCAVATING, LTD. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RI037          RICKLEFS EXCAVATING, LTD.                                                  $  2,871,607.00     100.00  % 
   2   RA260          RATHJE CONSTRUCTION CO.                                                    $  3,045,873.10     106.06  % 
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     Bid Order:  105                             Contract ID:  57-4775-627                   Primary County:  LINN 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RI037               |(   2  ) RA260               |(      ) 
                                          |RICKLEFS EXCAVATING, LTD.    |RATHJE CONSTRUCTION CO.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.500  ACRE |   10000.00000       15000.00|    1600.00000        2400.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          5754.000  CY   |      20.00000      115080.00|      12.00000       69048.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005           245.000  CY   |      17.00000        4165.00|      46.00000       11270.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2105-8425015          1363.000  CY   |      21.00000       28623.00|      21.00000       28623.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0050 2109-8225100            20.000  STA  |     750.00000       15000.00|     750.00000       15000.00| 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0060 2111-8174100         17264.000  SY   |       6.00000      103584.00|       6.75000      116532.00| 
  GRANULAR SUBBASE                        |                             |                             | 
0070 2213-7100400             1.000  EACH |     500.00000         500.00|     150.00000         150.00| 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0080 2301-1033060          3654.000  SY   |      36.00000      131544.00|      36.30000      132640.20| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 

  DURABILITY, 6 IN.                       |                             |                             | 
0090 2301-1033080         10306.000  SY   |      51.00000      525606.00|      51.00000      525606.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0100 2301-4875006           635.000  SY   |      40.00000       25400.00|      39.60000       25146.00| 
  MEDIAN, P.C. CONCRETE, 6 IN.            |                             |                             | 
0110 2303-9093010            80.000  SY   |      75.00000        6000.00|      70.00000        5600.00| 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0120 2304-0100000          1405.000  SY   |      40.00000       56200.00|      60.75000       85353.75| 
  DETOUR PAVEMENT                         |                             |                             | 
0130 2315-8275025           355.000  TON  |      20.00000        7100.00|      20.75000        7366.25| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 

0140 2401-6745650                    LUMP |   12000.00000       12000.00|   13250.00000       13250.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0150 2401-6745910            25.000  EACH |      50.00000        1250.00|      25.00000         625.00| 
  REMOVAL OF SIGN                         |                             |                             | 
0160 2401-6745916             1.000  EACH |    4000.00000        4000.00|     750.00000         750.00| 
  REMOVAL OF SIGN SUPPORT STRUCTURE AND   |                             |                             | 
  FOUNDATION                              |                             |                             | 
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     Bid Order:  105                             Contract ID:  57-4775-627                   Primary County:  LINN 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RI037               |(   2  ) RA260               |(      ) 
                                          |RICKLEFS EXCAVATING, LTD.    |RATHJE CONSTRUCTION CO.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2430-0000100           352.000  SF   |      20.00000        7040.00|      31.00000       10912.00| 
  MODULAR BLOCK RETAINING WALL            |                             |                             | 
0180 2431-0000100          1989.000  SF   |      26.00000       51714.00|      27.00000       53703.00| 
  SEGMENTAL BLOCK RETAINING WALL          |                             |                             | 

0190 2435-0130148             6.000  EACH |    3500.00000       21000.00|    4100.00000       24600.00| 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0200 2435-0140148             1.000  EACH |    2700.00000        2700.00|    2800.00000        2800.00| 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0210 2435-0140200             1.000  EACH |    4200.00000        4200.00|    3650.00000        3650.00| 
  MANHOLE, STORM SEWER, SW-402            |                             |                             | 
0220 2435-0140300             1.000  EACH |    4200.00000        4200.00|    4850.00000        4850.00| 
  MANHOLE, STORM SEWER, SW-403            |                             |                             | 
0230 2435-0250100             5.000  EACH |    2000.00000       10000.00|    2000.00000       10000.00| 
  INTAKE, SW-501                          |                             |                             | 
0240 2435-0250248             3.000  EACH |    3100.00000        9300.00|    2650.00000        7950.00| 
  INTAKE, SW-502, 48 IN.                  |                             |                             | 
0250 2435-0250260             1.000  EACH |    4800.00000        4800.00|    4650.00000        4650.00| 
  INTAKE, SW-502, 60 IN.                  |                             |                             | 
0260 2435-0250272             2.000  EACH |    5700.00000       11400.00|    5000.00000       10000.00| 

  INTAKE, SW-502, 72 IN.                  |                             |                             | 
0270 2435-0250284             1.000  EACH |    8000.00000        8000.00|    7450.00000        7450.00| 
  INTAKE, SW-502, 84 IN.                  |                             |                             | 
0280 2435-0250500            11.000  EACH |    3100.00000       34100.00|    2650.00000       29150.00| 
  INTAKE, SW-505                          |                             |                             | 
0290 2435-0250600             5.000  EACH |    4100.00000       20500.00|    4450.00000       22250.00| 
  INTAKE, SW-506                          |                             |                             | 
0300 2435-0250610             3.000  EACH |    8500.00000       25500.00|    7400.00000       22200.00| 
  INTAKE, SW-506 MODIFIED                 |                             |                             | 
0310 2435-0250900             1.000  EACH |    4400.00000        4400.00|    3850.00000        3850.00| 
  INTAKE, SW-509                          |                             |                             | 
0320 2435-0251224             1.000  EACH |    1800.00000        1800.00|     725.00000         725.00| 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0330 2435-0400000             3.000  EACH |    2500.00000        7500.00|    3700.00000       11100.00| 

  DROP CONNECTION, SW-307                 |                             |                             | 
0340 2435-0600010             3.000  EACH |     800.00000        2400.00|    1600.00000        4800.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0350 2502-8212036          3286.000  LF   |      11.00000       36146.00|      16.00000       52576.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0360 2502-8221303            46.000  EACH |     133.00000        6118.00|     105.00000        4830.00| 
  SUBDRAIN OUTLET, DR-303                 |                             |                             | 
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     Bid Order:  105                             Contract ID:  57-4775-627                   Primary County:  LINN 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RI037               |(   2  ) RA260               |(      ) 
                                          |RICKLEFS EXCAVATING, LTD.    |RATHJE CONSTRUCTION CO.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2503-0114215           602.000  LF   |      50.00000       30100.00|      57.00000       34314.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 

0380 2503-0114218           803.000  LF   |      55.00000       44165.00|      69.00000       55407.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0390 2503-0114224           246.000  LF   |      65.00000       15990.00|      72.00000       17712.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0400 2503-0114230           436.000  LF   |      80.00000       34880.00|      98.00000       42728.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 30 IN.                     |                             |                             | 
0410 2503-0114236           128.000  LF   |     100.00000       12800.00|     125.50000       16064.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 

  (CLASS III), 36 IN.                     |                             |                             | 
0420 2503-0114242           432.000  LF   |     125.00000       54000.00|     159.50000       68904.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 42 IN.                     |                             |                             | 
0430 2503-0200036          2171.000  LF   |      18.00000       39078.00|       9.00000       19539.00| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0440 2504-0110008           797.000  LF   |     100.00000       79700.00|      78.00000       62166.00| 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  8 IN.                                   |                             |                             | 
0450 2504-0200804            47.000  LF   |      85.00000        3995.00|      56.00000        2632.00| 
  SANITARY SEWER SERVICE STUB WITH RISER, |                             |                             | 
  POLYVINYL CHLORIDE PIPE (PVC), 4 IN.    |                             |                             | 

0460 2504-0240036           759.000  LF   |      25.00000       18975.00|      15.00000       11385.00| 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0470 2506-4984000             8.000  CY   |     340.00000        2720.00|     200.00000        1600.00| 
  FLOWABLE MORTAR                         |                             |                             | 
0480 2510-6745850         12345.000  SY   |       9.00000      111105.00|       8.00000       98760.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
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     Bid Order:  105                             Contract ID:  57-4775-627                   Primary County:  LINN 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RI037               |(   2  ) RA260               |(      ) 
                                          |RICKLEFS EXCAVATING, LTD.    |RATHJE CONSTRUCTION CO.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2510-6750600            29.000  EACH |     800.00000       23200.00|     400.00000       11600.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0500 2511-0302500          1308.000  SY   |      35.00000       45780.00|      32.80000       42902.40| 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 

  CONCRETE, 5 IN.                         |                             |                             | 
0510 2511-6745900          1087.000  SY   |      12.00000       13044.00|       6.00000        6522.00| 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0520 2511-7526004          1287.000  SY   |      33.00000       42471.00|      31.00000       39897.00| 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
0530 2511-7526006           513.000  SY   |      45.00000       23085.00|      38.00000       19494.00| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0540 2511-7528101           591.000  SF   |      30.00000       17730.00|      25.00000       14775.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0550 2512-1725256           120.000  LF   |      27.00000        3240.00|      24.60000        2952.00| 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0560 2515-2475006            90.000  SY   |      42.00000        3780.00|      40.00000        3600.00| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0570 2515-2475007           647.000  SY   |      45.00000       29115.00|      42.00000       27174.00| 
  DRIVEWAY, P.C. CONCRETE, 7 IN.          |                             |                             | 

0580 2515-6745600           540.000  SY   |      13.00000        7020.00|      16.00000        8640.00| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0590 2518-6910000            16.000  EACH |     150.00000        2400.00|     150.00000        2400.00| 
  SAFETY CLOSURE                          |                             |                             | 
0600 2519-1001000           312.000  LF   |      27.00000        8424.00|      24.75000        7722.00| 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0610 2519-3300600         10000.000  LF   |       4.00000       40000.00|       0.50000        5000.00| 
  FENCE, SAFETY                           |                             |                             | 
0620 2519-4200090            41.000  LF   |      27.00000        1107.00|      25.00000        1025.00| 
  REMOVAL AND REINSTALLATION OF FENCE,    |                             |                             | 
  WOOD POST AND RAIL                      |                             |                             | 
0630 2523-0000100            16.000  EACH |   13500.00000      216000.00|   13000.00000      208000.00| 
  LIGHTING POLES                          |                             |                             | 
0640 2523-0000200          2500.000  LF   |      10.00000       25000.00|       8.75000       21875.00| 

  ELECTRICAL CIRCUITS                     |                             |                             | 
0650 2523-0000310             7.000  EACH |     500.00000        3500.00|     475.00000        3325.00| 
  HANDHOLES AND JUNCTION BOXES            |                             |                             | 
0660 2523-0000400             1.000  EACH |    7300.00000        7300.00|    5400.00000        5400.00| 
  CONTROL CABINET                         |                             |                             | 
0670 2523-6765009             2.000  EACH |    2100.00000        4200.00|    2000.00000        4000.00| 
  REMOVE AND REINSTALL LIGHT POLE AND     |                             |                             | 
  LUMINAIRE                               |                             |                             | 
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     Bid Order:  105                             Contract ID:  57-4775-627                   Primary County:  LINN 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RI037               |(   2  ) RA260               |(      ) 
                                          |RICKLEFS EXCAVATING, LTD.    |RATHJE CONSTRUCTION CO.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0680 2524-6765010             5.000  EACH |    1600.00000        8000.00|    2000.00000       10000.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0690 2524-9265010            46.000  EACH |     200.00000        9200.00|     200.00000        9200.00| 
  POSTS, STEEL, AS PER PLAN , BLACK       |                             |                             | 

0700 2524-9325001           303.000  SF   |      20.00000        6060.00|      20.00000        6060.00| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0710 2525-0000120                    LUMP |    3700.00000        3700.00|    7200.00000        7200.00| 
  REMOVAL OF TRAFFIC SIGNALIZATION        |                             |                             | 
0720 2526-8285000                    LUMP |   22000.00000       22000.00|   19900.00000       19900.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0730 2527-9263109            43.000  STA  |      55.00000        2365.00|      52.00000        2236.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0740 2527-9263117           104.000  STA  |      90.00000        9360.00|      82.00000        8528.00| 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0750 2527-9263143            20.000  EACH |     215.00000        4300.00|     215.00000        4300.00| 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0760 2527-9263180            43.000  STA  |      37.00000        1591.00|      37.00000        1591.00| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 

0770 2527-9270111           104.000  STA  |      38.00000        3952.00|      38.00000        3952.00| 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0780 2527-9270120            20.000  EACH |     120.00000        2400.00|     120.00000        2400.00| 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0790 2528-8400048           205.000  LF   |      24.00000        4920.00|      22.50000        4612.50| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0800 2528-8445110                    LUMP |   11500.00000       11500.00|   11500.00000       11500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0810 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00| 
  FLAGGERS                                |                             |                             | 
0820 2533-4980005                    LUMP |  129000.00000      129000.00|  372000.00000      372000.00| 
  MOBILIZATION                            |                             |                             | 
0830 2554-0112006           121.000  LF   |      50.00000        6050.00|      65.00000        7865.00| 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 

  (DIP), 6 IN.                            |                             |                             | 
0840 2554-0112012          1461.000  LF   |      80.00000      116880.00|      87.00000      127107.00| 
  WATER MAIN, TRENCHED, DUCTILE IRON PIPE |                             |                             | 
  (DIP), 12 IN.                           |                             |                             | 
0850 2554-0203000          2675.000  LB   |      11.00000       29425.00|       8.00000       21400.00| 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
0860 2554-0204110            10.000  EACH |    1300.00000       13000.00|    1550.00000       15500.00| 
  WATER SERVICE STUB, COPPER, 1 IN.       |                             |                             | 
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     Bid Order:  105                             Contract ID:  57-4775-627                   Primary County:  LINN 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RI037               |(   2  ) RA260               |(      ) 
                                          |RICKLEFS EXCAVATING, LTD.    |RATHJE CONSTRUCTION CO.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0870 2554-0207006             2.000  EACH |    1200.00000        2400.00|    1300.00000        2600.00| 
  VALVE, GATE, DIP, 6 IN.                 |                             |                             | 
0880 2554-0207012            10.000  EACH |    2800.00000       28000.00|    2550.00000       25500.00| 
  VALVE, GATE, DIP, 12 IN.                |                             |                             | 

0890 2554-0210201             3.000  EACH |    2500.00000        7500.00|    2800.00000        8400.00| 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0900 2555-0000010                    LUMP |    7500.00000        7500.00|    2236.00000        2236.00| 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
0910 2599-9999003             1.000  CY   |     500.00000         500.00|    1000.00000        1000.00| 
  ('CUBIC YARDS' ITEM) CAST-IN-PLACE      |                             |                             | 
  CONCRETE STEPS                          |                             |                             | 
0920 2599-9999005             1.000  EACH |     500.00000         500.00|    3700.00000        3700.00| 
  ('EACH' ITEM) GALVANIZED STEEL HANDRAIL |                             |                             | 
0930 2599-9999005             3.000  EACH |     800.00000        2400.00|    2400.00000        7200.00| 
  ('EACH' ITEM) REMOVAL OF FIRE HYDRANT   |                             |                             | 
0940 2599-9999005             2.000  EACH |    1000.00000        2000.00|     400.00000         800.00| 
  ('EACH' ITEM) SEWER PIPE SUPPORT        |                             |                             | 
  STRUCTURE                               |                             |                             | 
0950 2599-9999005             4.000  EACH |     290.00000        1160.00|     265.00000        1060.00| 

  ('EACH' ITEM) STREET NAME SIGNS         |                             |                             | 
0960 2599-9999005            19.000  EACH |     400.00000        7600.00|     780.00000       14820.00| 
  ('EACH' ITEM) SUBDRAIN, CLEANOUTS, 6 IN |                             |                             | 
  PVC, TYPE A-1                           |                             |                             | 
0970 2599-9999009           150.000  LF   |      33.00000        4950.00|      40.00000        6000.00| 
  ('LINEAR FEET' ITEM) REMOVAL OF WATER   |                             |                             | 
  MAIN                                    |                             |                             | 
0980 2599-9999010                    LUMP |   17000.00000       17000.00|   14000.00000       14000.00| 
  ('LUMP SUM' ITEM) COUNTRY KITCHEN       |                             |                             | 
  IMPROVEMENTS                            |                             |                             | 
0990 2599-9999018           750.000  SY   |     130.00000       97500.00|     125.00000       93750.00| 
  ('SQUARE YARDS' ITEM) STD/S-F PCC PAV'T |                             |                             | 
  CL C CL 3, 8 IN.,                       |                             |                             | 
1000 2601-2634150             1.500  ACRE |    1200.00000        1800.00|    1500.00000        2250.00| 

  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
1010 2601-2636044             1.500  ACRE |     850.00000        1275.00|    1800.00000        2700.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
1020 2601-2638352            95.000  SQ   |       3.00000         285.00|      20.00000        1900.00| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
1030 2601-2642120             1.700  ACRE |     800.00000        1360.00|    1800.00000        3060.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
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     Bid Order:  105                             Contract ID:  57-4775-627                   Primary County:  LINN 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RI037               |(   2  ) RA260               |(      ) 
                                          |RICKLEFS EXCAVATING, LTD.    |RATHJE CONSTRUCTION CO.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1040 2602-0000020          2500.000  LF   |       2.00000        5000.00|       1.85000        4625.00| 
  SILT FENCE                              |                             |                             | 
1050 2602-0000071          2500.000  LF   |       0.50000        1250.00|       1.00000        2500.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
1060 2602-0000101          2500.000  LF   |       0.50000        1250.00|       2.00000        5000.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
1070 2602-0000306           800.000  LF   |       2.00000        1600.00|       1.00000         800.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 6 IN. DIA.                      |                             |                             | 
1080 2602-0000350           800.000  LF   |       0.50000         400.00|       1.00000         800.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
     SECTION TOTALS                       |           $     2,871,607.00|           $     3,045,873.10|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,871,607.00|           $     3,045,873.10|           $ 
==================================================================================================================================== 
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     Bid  Order:  106                         Contract ID:  69-6360-618                 Primary County:  MONTGOMERY 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   EMPIRE CONSTRUCTION AND TRENCHING, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  09/08/15 
 
 
        Project:  TAP-U-6360(618)--8I-69 
      Work Type:  PCC SIDEWALK/TRAIL 
         County:  MONTGOMERY         Prj Awd Amt: $119,342.20 
          Route:  RED OAK TRAIL 
       Location:  FROM 8TH STREET AND N OF SUNSET AVE S THEN E 
                  TO MILLER AVE A T INMAN DR 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   EM023          EMPIRE CONSTRUCTION AND TRENCHING, INC                                     $    119,342.20     100.00  % 
   2   HO811          HOWREY CONSTRUCTION, INC.                                                  $    149,955.50     125.65  % 
   3   AB112          ABSOLUTE CONCRETE CONSTRUCTION, INC.                                       $    188,098.20     157.61  % 
   4   CA258          CARLEY CONSTRUCTION, LLC                                                   $    203,786.28     170.75  % 
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     Bid Order:  106                             Contract ID:  69-6360-618                   Primary County:  MONTGOMERY 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) EM023               |(   2  ) HO811               |(   3  ) AB112 
                                          |EMPIRE CONSTRUCTION AND TREN |HOWREY CONSTRUCTION, INC.    |ABSOLUTE CONCRETE CONSTRUCTIO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070           102.000  CY   |      10.00000        1020.00|      30.00000        3060.00|      50.00000        5100.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425005            64.000  CY   |      30.00000        1920.00|      50.00000        3200.00|     100.00000        6400.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2110-3825010           200.000  TON  |      30.00000        6000.00|      30.00000        6000.00|      35.00000        7000.00 
  GRANULAR MATERIAL                       |                             |                             | 
0040 2110-8200000             0.300  MILE |   10000.00000        3000.00|   18000.00000        5400.00|   25000.00000        7500.00 
  CONSTRUCTION OF SOIL AGGREGATE SUBBASE  |                             |                             | 
0050 2123-7450000            37.100  STA  |     340.00000       12614.00|     325.00000       12057.50|     350.00000       12985.00 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0060 2214-5145150          2084.000  SY   |       8.00000       16672.00|       5.00000       10420.00|       5.00000       10420.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0070 2401-7207010            15.000  SY   |      15.00000         225.00|      50.00000         750.00|     100.00000        1500.00 
  REMOVAL OF CONCRETE                     |                             |                             | 
0080 2511-0302500          2126.800  SY   |      34.00000       72311.20|      35.00000       74438.00|      49.00000      104213.20 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 

0090 2518-6910000             2.000  EACH |     300.00000         600.00|     125.00000         250.00|     150.00000         300.00 
  SAFETY CLOSURE                          |                             |                             | 
0100 2524-9265010             6.000  EACH |     165.00000         990.00|     200.00000        1200.00|     100.00000         600.00 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
0110 2524-9325001            18.000  SF   |      25.00000         450.00|      30.00000         540.00|      30.00000         540.00 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0120 2528-8445110                    LUMP |    1800.00000        1800.00|    3500.00000        3500.00|    2400.00000        2400.00 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |    1000.00000        1000.00|   28000.00000       28000.00|   25000.00000       25000.00 
  MOBILIZATION                            |                             |                             | 
0140 2601-2634100             0.200  ACRE |     700.00000         140.00|     700.00000         140.00|     700.00000         140.00 
  MULCHING                                |                             |                             | 
0150 2601-2636044             0.200  ACRE |    3000.00000         600.00|    5000.00000        1000.00|   20000.00000        4000.00 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 

     SECTION TOTALS                       |           $       119,342.20|           $       149,955.50|           $       188,098.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       119,342.20|           $       149,955.50|           $       188,098.20 
==================================================================================================================================== 
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     Bid Order:  106                             Contract ID:  69-6360-618                   Primary County:  MONTGOMERY 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) CA258               |(      )                     |(      ) 
                                          |CARLEY CONSTRUCTION, LLC     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070           102.000  CY   |      23.36000        2382.72|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2105-8425005            64.000  CY   |      47.25000        3024.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2110-3825010           200.000  TON  |      39.38000        7876.00|                             | 
  GRANULAR MATERIAL                       |                             |                             | 
0040 2110-8200000             0.300  MILE |   38587.50000       11576.25|                             | 
  CONSTRUCTION OF SOIL AGGREGATE SUBBASE  |                             |                             | 
0050 2123-7450000            37.100  STA  |     183.75000        6817.13|                             | 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0060 2214-5145150          2084.000  SY   |       4.20000        8752.80|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0070 2401-7207010            15.000  SY   |      52.50000         787.50|                             | 
  REMOVAL OF CONCRETE                     |                             |                             | 
0080 2511-0302500          2126.800  SY   |      50.35000      107084.38|                             | 
  RECREATIONAL TRAIL, PORTLAND CEMENT     |                             |                             | 
  CONCRETE, 5 IN.                         |                             |                             | 

0090 2518-6910000             2.000  EACH |     525.00000        1050.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0100 2524-9265010             6.000  EACH |     141.75000         850.50|                             | 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
0110 2524-9325001            18.000  SF   |      31.50000         567.00|                             | 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0120 2528-8445110                    LUMP |    4725.00000        4725.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0130 2533-4980005                    LUMP |   47250.00000       47250.00|                             | 
  MOBILIZATION                            |                             |                             | 
0140 2601-2634100             0.200  ACRE |     700.00000         140.00|                             | 
  MULCHING                                |                             |                             | 
0150 2601-2636044             0.200  ACRE |    4515.00000         903.00|                             | 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 

     SECTION TOTALS                       |           $       203,786.28|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       203,786.28|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  107                         Contract ID:  77-8260-634                 Primary County:  POLK 
   Letting Date:  150519     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  CONTRACT SIGNED    by    CORELL CONTRACTOR, INC 
Contract Period:  160 WORK DAYS      Late Start Date:  06/22/15 
 
 
        Project:  STP-U-8260(634)--70-77 
      Work Type:  PCC PAVEMENT - GRADE & REPLACE 
         County:  POLK               Prj Awd Amt: $7,485,604.84 
          Route:  GRAND AVE 
       Location:  IN THE CITY OF WEST DES MOINES, GRAND AVE - 
                  PHASE 5: FROM RA CCOON RIVER PARK TO SOUTH 
                  35TH STREET 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      CORELL CONTRACTOR, INC. & SUBSIDIARY 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO761          CORELL CONTRACTOR, INC. & SUBSIDIARY                                       $  7,485,604.84     100.00  % 
   2   CO415          CONCRETE TECHNOLOGIES, INC.                                                $  7,659,621.07     102.32  % 
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     Bid Order:  107                             Contract ID:  77-8260-634                   Primary County:  POLK 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO761               |(   2  ) CO415               |(      ) 
                                          |CORELL CONTRACTOR, INC       |CONCRETE TECHNOLOGIES, INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             2.700  ACRE |    9100.00000       24570.00|    9190.00000       24813.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2625001        125100.000  CY   |      17.00000     2126700.00|      17.25000     2157975.00| 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0030 2102-2710070         34217.000  CY   |       5.00000      171085.00|       5.05000      172795.85| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0040 2102-4560000             5.000  STA  |     250.00000        1250.00|     252.50000        1262.50| 
  LOCATING TILE LINES                     |                             |                             | 
0050 2105-8425015         13465.000  CY   |      13.75000      185143.75|      14.00000      188510.00| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2107-0875000        151420.000  CY   |       1.25000      189275.00|       1.25000      189275.00| 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0070 2109-8225100           101.000  STA  |    1320.00000      133320.00|    1335.00000      134835.00| 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0080 2113-0001100          3750.000  SY   |       2.85000       10687.50|       2.90000       10875.00| 

  SUBGRADE STABILIZATION MATERIAL,        |                             |                             | 
  POLYMER GRID                            |                             |                             | 
0090 2115-0100000          1250.000  CY   |      40.00000       50000.00|      40.50000       50625.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0100 2121-7425010           827.000  TON  |      31.00000       25637.00|      31.25000       25843.75| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0110 2123-7450020           114.410  STA  |     350.00000       40043.50|     353.50000       40443.94| 
  SHOULDER FINISHING, EARTH               |                             |                             | 
0120 2301-1033080          3404.000  SY   |      56.90000      193687.60|      55.50000      188922.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0130 2301-1033090         29736.000  SY   |      59.95000     1782673.20|      58.50000     1739556.00| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 

  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 9 IN.                       |                             |                             | 
0140 2301-6911722                    LUMP |    4000.00000        4000.00|    4000.00000        4000.00| 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0150 2301-7000110         29800.000  EACH |       1.00000       29800.00|       1.00000       29800.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  THICKNESS (BY SCHEDULE)                 |                             |                             | 
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     Bid Order:  107                             Contract ID:  77-8260-634                   Primary County:  POLK 
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==================================================================================================================================== 
                                          |(   1  ) CO761               |(   2  ) CO415               |(      ) 
                                          |CORELL CONTRACTOR, INC       |CONCRETE TECHNOLOGIES, INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2316-0000110         24900.000  EACH |       1.00000       24900.00|       1.00000       24900.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 

0170 2401-6745650                    LUMP |   29000.00000       29000.00|   29290.00000       29290.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0180 2416-0100015             6.000  EACH |    2475.00000       14850.00|    2500.00000       15000.00| 
  APRONS, CONCRETE, 15 IN. DIA.           |                             |                             | 
0190 2416-0100024             2.000  EACH |    2830.00000        5660.00|    2860.00000        5720.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0200 2416-0100054             1.000  EACH |    6900.00000        6900.00|    6970.00000        6970.00| 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0210 2435-0140148             1.000  EACH |    3595.00000        3595.00|    3630.00000        3630.00| 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0220 2435-0140160             1.000  EACH |    5315.00000        5315.00|    5370.00000        5370.00| 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0230 2435-0250100             2.000  EACH |    2800.00000        5600.00|    2830.00000        5660.00| 
  INTAKE, SW-501                          |                             |                             | 
0240 2435-0250300             2.000  EACH |    4475.00000        8950.00|    4520.00000        9040.00| 

  INTAKE, SW-503                          |                             |                             | 
0250 2435-0250500            15.000  EACH |    4050.00000       60750.00|    4090.00000       61350.00| 
  INTAKE, SW-505                          |                             |                             | 
0260 2435-0250600             6.000  EACH |    6200.00000       37200.00|    6265.00000       37590.00| 
  INTAKE, SW-506                          |                             |                             | 
0270 2435-0250610             1.000  EACH |   10900.00000       10900.00|   11010.00000       11010.00| 
  INTAKE, SW-506 MODIFIED                 |                             |                             | 
0280 2435-0251224             2.000  EACH |    2300.00000        4600.00|    2325.00000        4650.00| 
  INTAKE, SW-512, 24 IN.                  |                             |                             | 
0290 2435-0600020            20.000  EACH |    9000.00000      180000.00|    9090.00000      181800.00| 
  MANHOLE ADJUSTMENT, MAJOR               |                             |                             | 
0300 2502-8212026          7599.000  LF   |      15.25000      115884.75|      15.50000      117784.50| 
  SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 6   |                             |                             | 
  IN. DIA.                                |                             |                             | 

0310 2502-8220193            35.000  EACH |     320.00000       11200.00|     323.25000       11313.75| 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 
0320 2502-8221006            28.000  EACH |     415.00000       11620.00|     420.00000       11760.00| 
  SUBDRAIN RISER, 6 IN., AS PER PLAN      |                             |                             | 
0330 2503-0114224           754.000  LF   |      88.00000       66352.00|      88.90000       67030.60| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
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     Bid Order:  107                             Contract ID:  77-8260-634                   Primary County:  POLK 
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==================================================================================================================================== 
                                          |(   1  ) CO761               |(   2  ) CO415               |(      ) 
                                          |CORELL CONTRACTOR, INC       |CONCRETE TECHNOLOGIES, INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2503-0114254           146.000  LF   |     280.00000       40880.00|     283.00000       41318.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 54 IN.                     |                             |                             | 

0350 2503-0114272           127.000  LF   |     400.00000       50800.00|     404.00000       51308.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 72 IN.                     |                             |                             | 
0360 2503-0114615          1897.000  LF   |      73.75000      139903.75|      74.50000      141326.50| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 3750D   |                             |                             | 
  (CLASS V), 15 IN.                       |                             |                             | 
0370 2507-3250005           602.000  SY   |       3.00000        1806.00|       3.05000        1836.10| 
  ENGINEERING FABRIC                      |                             |                             | 
0380 2507-6800061           312.000  TON  |      75.00000       23400.00|      75.75000       23634.00| 
  REVETMENT, CLASS E                      |                             |                             | 
0390 2507-8029000           210.000  TON  |      58.00000       12180.00|      58.60000       12306.00| 
  EROSION STONE                           |                             |                             | 
0400 2510-6745850         17540.000  SY   |       7.05000      123657.00|       7.15000      125411.00| 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0410 2511-7526106          5372.000  SY   |      38.75000      208165.00|      37.40000      200912.80| 
  SIDEWALK, REINFORCED P.C. CONCRETE, 6   |                             |                             | 
  IN.                                     |                             |                             | 
0420 2511-7528101           200.000  SF   |      42.00000        8400.00|      41.40000        8280.00| 
  DETECTABLE WARNINGS                     |                             |                             | 
0430 2518-6910000             4.000  EACH |     185.00000         740.00|     180.00000         720.00| 
  SAFETY CLOSURE                          |                             |                             | 
0440 2526-8285000                    LUMP |   90000.00000       90000.00|   35855.00000       35855.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0450 2527-9263109           145.850  STA  |      40.00000        5834.00|      38.50000        5615.23| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0460 2527-9263117           173.650  STA  |      52.00000        9029.80|      50.75000        8812.74| 

  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 
0470 2527-9263131            29.460  STA  |     162.00000        4772.52|     157.00000        4625.22| 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0480 2527-9263143            19.000  EACH |     236.00000        4484.00|     227.00000        4313.00| 
  PAINTED SYMBOLS AND LEGENDS, DURABLE    |                             |                             | 
0490 2527-9263180           152.250  STA  |      30.00000        4567.50|      29.30000        4460.93| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
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     Bid Order:  107                             Contract ID:  77-8260-634                   Primary County:  POLK 
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==================================================================================================================================== 
                                          |(   1  ) CO761               |(   2  ) CO415               |(      ) 
                                          |CORELL CONTRACTOR, INC       |CONCRETE TECHNOLOGIES, INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2527-9263190             2.000  EACH |      95.00000         190.00|      90.90000         181.80| 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0510 2527-9270111           160.880  STA  |      29.00000        4665.52|      27.80000        4472.46| 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 

0520 2527-9270120            19.000  EACH |     126.00000        2394.00|     121.25000        2303.75| 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0530 2528-8445110                    LUMP |    8925.00000        8925.00|   10500.00000       10500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0540 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00| 
  FLAGGERS                                |                             |                             | 
0550 2533-4980005                    LUMP |  466717.00000      466717.00|  575000.00000      575000.00| 
  MOBILIZATION                            |                             |                             | 
0560 2554-0114008           152.000  LF   |      97.00000       14744.00|      98.00000       14896.00| 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 8 IN.              |                             |                             | 
0570 2554-0114012            39.000  LF   |     360.00000       14040.00|     363.50000       14176.50| 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 12 IN.             |                             |                             | 
0580 2554-0114016           617.000  LF   |      67.00000       41339.00|      67.75000       41801.75| 

  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 16 IN.             |                             |                             | 
0590 2554-0203000          2938.000  LB   |       7.25000       21300.50|       7.35000       21594.30| 
  FITTINGS BY WEIGHT, DUCTILE IRON        |                             |                             | 
0600 2554-0207008             1.000  EACH |    1600.00000        1600.00|    1615.00000        1615.00| 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
0610 2554-0207012             2.000  EACH |    2600.00000        5200.00|    2625.00000        5250.00| 
  VALVE, GATE, DIP, 12 IN.                |                             |                             | 
0620 2554-0210201             2.000  EACH |    5200.00000       10400.00|    5250.00000       10500.00| 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0630 2595-0005135                    LUMP |    2500.00000        2500.00|    9700.00000        9700.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR IOWA INTERSTATE RAILROAD LTD.       |                             |                             | 
0640 2595-0005150                    LUMP |    5000.00000        5000.00|    9700.00000        9700.00| 

  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR UNION PACIFIC RAILROAD CO.          |                             |                             | 
0650 2599-9999005             3.000  EACH |     550.00000        1650.00|     555.00000        1665.00| 
  ('EACH' ITEM) ADJUSTMENT OF SAN.SEWER   |                             |                             | 
  VALVE/CLEAN OUT                         |                             |                             | 
0660 2599-9999005             1.000  EACH |    7500.00000        7500.00|    7575.00000        7575.00| 
  ('EACH' ITEM) GATE, OUTLET CNTRL, FLAP, |                             |                             | 
  DIP, 20 IN.                             |                             |                             | 
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     Bid Order:  107                             Contract ID:  77-8260-634                   Primary County:  POLK 
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==================================================================================================================================== 
                                          |(   1  ) CO761               |(   2  ) CO415               |(      ) 
                                          |CORELL CONTRACTOR, INC       |CONCRETE TECHNOLOGIES, INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0670 2599-9999005             1.000  EACH |    7300.00000        7300.00|    7375.00000        7375.00| 
  ('EACH' ITEM) VALVE, GATE, DIP, 16 IN.  |                             |                             | 
0680 2599-9999009           175.000  LF   |     202.00000       35350.00|     204.00000       35700.00| 
  ('LINEAR FEET' ITEM) PRESSURE STORM     |                             |                             | 

  SEWER, DIP, 20 IN.                      |                             |                             | 
0690 2599-9999010                    LUMP |   32300.00000       32300.00|   31050.00000       31050.00| 
  ('LUMP SUM' ITEM) CULVERT HDWLL W/ FLAP |                             |                             | 
  GATE, RCP, 54 IN.                       |                             |                             | 
0700 2601-2634150            24.200  ACRE |    1800.00000       43560.00|    1735.00000       41987.00| 
  MULCHING, WOOD CELLULOSE FIBER          |                             |                             | 
0710 2601-2636044            12.100  ACRE |     915.00000       11071.50|     880.00000       10648.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0720 2601-2642120            12.100  ACRE |     915.00000       11071.50|     880.00000       10648.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING (URBAN)                     |                             |                             | 
0730 2602-0000020         13386.000  LF   |       1.60000       21417.60|       1.50000       20079.00| 
  SILT FENCE                              |                             |                             | 
0740 2602-0000030          1395.000  LF   |       1.60000        2232.00|       1.50000        2092.50| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 

0750 2602-0000071         11639.000  LF   |       0.20000        2327.80|       0.20000        2327.80| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0760 2602-0000101          1164.000  LF   |       0.20000         232.80|       0.20000         232.80| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0770 2602-0000312         12440.000  LF   |       2.25000       27990.00|       2.15000       26746.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0780 2602-0000350         12440.000  LF   |       0.20000        2488.00|       0.20000        2488.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0790 2602-0010010             3.000  EACH |     500.00000        1500.00|     500.00000        1500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 

0800 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     7,121,575.09|           $     7,178,741.07|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A TWIN 12' X 8' X 110'-3 REINFORCED BOX CULVERT 
                                          |                             |                             | 
0810 2402-0425040           635.000  CY   |      21.00000       13335.00|      28.30000       17970.50| 
  FLOODED BACKFILL                        |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) CO761               |(   2  ) CO415               |(      ) 
                                          |CORELL CONTRACTOR, INC       |CONCRETE TECHNOLOGIES, INC.  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0820 2402-2720000          1412.000  CY   |      15.75000       22239.00|      14.15000       19979.80| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0830 2403-0100020           402.500  CY   |     473.00000      190382.50|     630.00000      253575.00| 
  STRUCTURAL CONCRETE (RCB CULVERT)       |                             |                             | 

0840 2404-7775000         63847.000  LB   |       0.95000       60654.65|       1.80000      114924.60| 
  REINFORCING STEEL                       |                             |                             | 
0850 2519-1001000           155.400  LF   |      59.00000        9168.60|      56.50000        8780.10| 
  FENCE, CHAIN LINK, VINYL COATED         |                             |                             | 
0860 2599-9999010                    LUMP |   68250.00000       68250.00|   65650.00000       65650.00| 
  ('LUMP SUM' ITEM) STOP LOGS             |                             |                             | 
     SECTION TOTALS                       |           $       364,029.75|           $       480,880.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     7,485,604.84|           $     7,659,621.07|           $ 
==================================================================================================================================== 
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     Bid  Order:  109                         Contract ID:  97-7057-689                 Primary County:  WOODBURY 
   Letting Date:  150519     10:00 A.M.                                                 Established DBE Goal:   4.00 % 
 Letting Status:  CONTRACT SIGNED    by    SIOUX CITY ENGINEERING CO. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  STP-U-7057(689)--70-97 
      Work Type:  PCC PAVEMENT - REPLACE 
         County:  WOODBURY           Prj Awd Amt: $1,507,408.85 
          Route:  GLENN AVE 
       Location:  IN THE CITY OF SIOUX CITY, FROM SOUTH MARTHA 
                  TO SOUTH CECELIA STREET 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      SIOUX CITY ENGINEERING CO. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SI200          SIOUX CITY ENGINEERING CO.                                                 $  1,507,408.85     100.00  % 
   2   DA280          D.A. DAVIS CO., INC.                                                       $  1,550,364.37     102.84  % 
   3   LE220          LESSARD CONTRACTING, INC.                                                  $  1,998,064.70     132.54  % 
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     Bid Order:  109                             Contract ID:  97-7057-689                   Primary County:  WOODBURY 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SI200               |(   2  ) DA280               |(   3  ) LE220 
                                          |SIOUX CITY ENGINEERING CO.   |DAVIS, D.A. CO., INC.        |LESSARD CONTRACTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           241.000  UNIT |      30.00000        7230.00|      17.80000        4289.80|      65.00000       15665.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          1180.000  CY   |       9.00000       10620.00|      15.15000       17877.00|      12.50000       14750.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425015           753.800  CY   |      12.00000        9045.60|       6.20000        4673.56|      18.00000       13568.40 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2109-8225100            15.180  STA  |     300.00000        4554.00|    1230.00000       18671.40|    1895.00000       28766.10 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0050 2113-0001000          6326.000  SY   |      18.00000      113868.00|      41.00000      259366.00|      26.00000      164476.00 
  SUBGRADE STABILIZATION MATERIAL, C-STON |                             |                             | 
0060 2213-6745500             1.620  STA  |     600.00000         972.00|    2325.00000        3766.50|    1315.00000        2130.30 
  REMOVAL OF CURB                         |                             |                             | 
0070 2301-1033080          5523.000  SY   |      51.50000      284434.50|      39.50000      218158.50|      38.75000      214016.25 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 8 IN.                       |                             |                             | 
0080 2312-8260061           215.000  TON  |      40.00000        8600.00|      34.10000        7331.50|      33.00000        7095.00 

  GRANULAR SURFACING ON ROAD, CLASS B     |                             |                             | 
  CRUSHED STONE                           |                             |                             | 
0090 2401-7207030                    LUMP |    4500.00000        4500.00|    1050.00000        1050.00|    1250.00000        1250.00 
  REMOVAL OF CONCRETE                     |                             |                             | 
0100 2435-0130148             7.000  EACH |    9000.00000       63000.00|    6250.00000       43750.00|    5900.00000       41300.00 
  MANHOLE, SANITARY SEWER, SW-301, 48 IN. |                             |                             | 
0110 2435-0140148             1.000  EACH |    3200.00000        3200.00|    4000.00000        4000.00|    5600.00000        5600.00 
  MANHOLE, STORM SEWER, SW-401, 48 IN.    |                             |                             | 
0120 2435-0140160             2.000  EACH |    5100.00000       10200.00|    5750.00000       11500.00|    4765.00000        9530.00 
  MANHOLE, STORM SEWER, SW-401, 60 IN.    |                             |                             | 
0130 2435-0140172             1.000  EACH |    8000.00000        8000.00|    8210.00000        8210.00|   11060.00000       11060.00 
  MANHOLE, STORM SEWER, SW-401, 72 IN.    |                             |                             | 
0140 2435-0140184             1.000  EACH |   10600.00000       10600.00|    9775.00000        9775.00|   13895.00000       13895.00 
  MANHOLE, STORM SEWER, SW-401, 84 IN.    |                             |                             | 

0150 2435-0140196             1.000  EACH |   14800.00000       14800.00|   13750.00000       13750.00|   13250.00000       13250.00 
  MANHOLE, STORM SEWER, SW-401, 96 IN.    |                             |                             | 
0160 2435-0250100             2.000  EACH |    3900.00000        7800.00|    2610.00000        5220.00|    3370.00000        6740.00 
  INTAKE, SW-501                          |                             |                             | 
0170 2435-0250500             4.000  EACH |    4450.00000       17800.00|    4550.00000       18200.00|    4600.00000       18400.00 
  INTAKE, SW-505                          |                             |                             | 
0180 2435-0254100             1.000  EACH |    7500.00000        7500.00|    5575.00000        5575.00|    7770.00000        7770.00 
  INTAKE, SW-541                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 109  3 

 
     Bid Order:  109                             Contract ID:  97-7057-689                   Primary County:  WOODBURY 
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==================================================================================================================================== 
                                          |(   1  ) SI200               |(   2  ) DA280               |(   3  ) LE220 
                                          |SIOUX CITY ENGINEERING CO.   |DAVIS, D.A. CO., INC.        |LESSARD CONTRACTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0190 2503-0114215           880.000  LF   |      52.00000       45760.00|      44.50000       39160.00|     104.00000       91520.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 15 IN.                     |                             |                             | 

0200 2503-0114218           174.000  LF   |      64.00000       11136.00|      47.10000        8195.40|     108.00000       18792.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 18 IN.                     |                             |                             | 
0210 2503-0114224            90.000  LF   |      76.00000        6840.00|      77.95000        7015.50|     147.00000       13230.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0220 2503-0114236           352.000  LF   |     105.00000       36960.00|     113.50000       39952.00|     218.00000       76736.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 36 IN.                     |                             |                             | 
0230 2503-0114248            52.000  LF   |     135.00000        7020.00|     195.00000       10140.00|     324.00000       16848.00 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 

  (CLASS III), 48 IN.                     |                             |                             | 
0240 2503-0200036           502.000  LF   |      30.00000       15060.00|       7.75000        3890.50|      16.00000        8032.00 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0250 2503-0200136           472.000  LF   |      45.00000       21240.00|       8.80000        4153.60|      25.00000       11800.00 
  REMOVE STORM SEWER PIPE GREATER THAN 36 |                             |                             | 
  IN.                                     |                             |                             | 
0260 2504-0118008           598.000  LF   |     152.00000       90896.00|      72.20000       43175.60|     149.00000       89102.00 
  SANITARY SEWER GRAVITY MAIN, TRENCHED,  |                             |                             | 
  VITRIFIED CLAY PIPE (VCP), STANDARD     |                             |                             | 
  STRENGTH, 8 IN.                         |                             |                             | 
0270 2504-0240036           598.000  LF   |      15.00000        8970.00|       9.90000        5920.20|      17.00000       10166.00 
  REMOVE SANITARY SEWER PIPE LESS THAN OR |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 

0280 2510-6745850          5233.000  SY   |       6.00000       31398.00|       6.25000       32706.25|      10.00000       52330.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2510-6750600            25.000  EACH |     450.00000       11250.00|     495.00000       12375.00|    1250.00000       31250.00 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0300 2511-6745900          1276.100  SY   |       6.00000        7656.60|       6.20000        7911.82|      12.00000       15313.20 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0310 2511-7526004           990.000  SY   |      50.00000       49500.00|      39.00000       38610.00|      44.00000       43560.00 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
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     Bid Order:  109                             Contract ID:  97-7057-689                   Primary County:  WOODBURY 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SI200               |(   2  ) DA280               |(   3  ) LE220 
                                          |SIOUX CITY ENGINEERING CO.   |DAVIS, D.A. CO., INC.        |LESSARD CONTRACTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2511-7526006           730.000  SY   |      55.00000       40150.00|      41.00000       29930.00|      60.00000       43800.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0330 2511-7528101           326.000  SF   |      35.00000       11410.00|      25.65000        8361.90|      40.00000       13040.00 
  DETECTABLE WARNINGS                     |                             |                             | 

0340 2512-1725306           162.100  LF   |      45.00000        7294.50|      34.90000        5657.29|      33.00000        5349.30 
  CURB AND GUTTER, P.C. CONCRETE, 3.0 FT. |                             |                             | 
0350 2515-2475006           502.900  SY   |      55.00000       27659.50|      47.15000       23711.74|      53.00000       26653.70 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
0360 2515-6745600           649.900  SY   |       6.00000        3899.40|       9.25000        6011.58|      12.00000        7798.80 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0370 2516-8625000             7.300  CY   |    1100.00000        8030.00|     650.00000        4745.00|    1250.00000        9125.00 
  COMBINED CONCRETE SIDEWALK AND          |                             |                             | 
  RETAINING WALL                          |                             |                             | 
0380 2518-6910000            11.000  EACH |     150.00000        1650.00|     155.00000        1705.00|     150.00000        1650.00 
  SAFETY CLOSURE                          |                             |                             | 
0390 2524-6765010            17.000  EACH |     180.00000        3060.00|     170.00000        2890.00|     165.00000        2805.00 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 
0400 2526-8285000                    LUMP |   12500.00000       12500.00|   19275.00000       19275.00|   12900.00000       12900.00 
  CONSTRUCTION SURVEY                     |                             |                             | 

0410 2527-9263109            42.510  STA  |     125.00000        5313.75|     118.00000        5016.18|     115.00000        4888.65 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0420 2528-8445110                    LUMP |   13500.00000       13500.00|    4310.00000        4310.00|    6700.00000        6700.00 
  TRAFFIC CONTROL                         |                             |                             | 
0430 2533-4980005                    LUMP |   65000.00000       65000.00|  144600.00000      144600.00|  335235.00000      335235.00 
  MOBILIZATION                            |                             |                             | 
0440 2549-0001036          1323.000  LF   |      32.00000       42336.00|      34.50000       45643.50|      32.00000       42336.00 
  PIPE LINING, RESIN, CURED-IN-PLACE,     |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN. DIA. OR    |                             |                             | 
  HEIGHT                                  |                             |                             | 
0450 2549-0006210             1.000  EACH |    3500.00000        3500.00|    6100.00000        6100.00|   11400.00000       11400.00 
  SPOT REPAIR BY PIPE REPLACEMENT, BY     |                             |                             | 
  COUNT                                   |                             |                             | 

0460 2549-0006220            18.000  LF   |     300.00000        5400.00|     130.00000        2340.00|     182.00000        3276.00 
  SPOT REPAIR BY PIPE REPLACEMENT, BY     |                             |                             | 
  LINEAR FOOT                             |                             |                             | 
0470 2552-0000300                    LUMP |    6000.00000        6000.00|   13500.00000       13500.00|   10000.00000       10000.00 
  TRENCH COMPACTION TESTING               |                             |                             | 
0480 2554-0114004             9.000  LF   |     125.00000        1125.00|      38.25000         344.25|      89.00000         801.00 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 4 IN.              |                             |                             | 
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     Bid Order:  109                             Contract ID:  97-7057-689                   Primary County:  WOODBURY 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SI200               |(   2  ) DA280               |(   3  ) LE220 
                                          |SIOUX CITY ENGINEERING CO.   |DAVIS, D.A. CO., INC.        |LESSARD CONTRACTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0490 2554-0114006           133.000  LF   |      32.00000        4256.00|      35.00000        4655.00|      51.00000        6783.00 
  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 6 IN.              |                             |                             | 
0500 2554-0114008          1824.000  LF   |      36.00000       65664.00|      40.00000       72960.00|      49.00000       89376.00 

  WATER MAIN, TRENCHED, POLYVINYL         |                             |                             | 
  CHLORIDE PIPE (PVC), 8 IN.              |                             |                             | 
0510 2554-0202200             1.000  EACH |     300.00000         300.00|     480.00000         480.00|     150.00000         150.00 
  FITTINGS BY COUNT, DUCTILE IRON, 4 IN.  |                             |                             | 
  CAP                                     |                             |                             | 
0520 2554-0202200             1.000  EACH |     395.00000         395.00|     380.00000         380.00|     385.00000         385.00 
  FITTINGS BY COUNT, DUCTILE IRON, 4 IN.  |                             |                             | 
  X 4 IN. TEE                             |                             |                             | 
0530 2554-0202200             1.000  EACH |     395.00000         395.00|     375.00000         375.00|     315.00000         315.00 
  FITTINGS BY COUNT, DUCTILE IRON, 6 IN.  |                             |                             | 
  22.50 DEG. BEND                         |                             |                             | 
0540 2554-0202200             4.000  EACH |     405.00000        1620.00|     385.00000        1540.00|     320.00000        1280.00 
  FITTINGS BY COUNT, DUCTILE IRON, 6 IN.  |                             |                             | 
  45 DEG. BEND                            |                             |                             | 
0550 2554-0202200             8.000  EACH |     310.00000        2480.00|     545.00000        4360.00|     185.00000        1480.00 

  FITTINGS BY COUNT, DUCTILE IRON, 6 IN.  |                             |                             | 
  CAP                                     |                             |                             | 
0560 2554-0202200             1.000  EACH |     260.00000         260.00|     375.00000         375.00|     220.00000         220.00 
  FITTINGS BY COUNT, DUCTILE IRON, 6 IN.  |                             |                             | 
  X 4 IN. REDUCER                         |                             |                             | 
0570 2554-0202200             8.000  EACH |     525.00000        4200.00|     515.00000        4120.00|     500.00000        4000.00 
  FITTINGS BY COUNT, DUCTILE IRON, 6 IN.  |                             |                             | 
  X 6 IN. TEE                             |                             |                             | 
0580 2554-0202200             3.000  EACH |     445.00000        1335.00|     445.00000        1335.00|     410.00000        1230.00 
  FITTINGS BY COUNT, DUCTILE IRON, 8 IN.  |                             |                             | 
  22.50 DEG. BEND                         |                             |                             | 
0590 2554-0202200            10.000  EACH |     445.00000        4450.00|     450.00000        4500.00|     415.00000        4150.00 
  FITTINGS BY COUNT, DUCTILE IRON, 8 IN.  |                             |                             | 
  45 DEG. BEND                            |                             |                             | 

0600 2554-0202200             9.000  EACH |     350.00000        3150.00|     370.00000        3330.00|     250.00000        2250.00 
  FITTINGS BY COUNT, DUCTILE IRON, 8 IN.  |                             |                             | 
  CAP                                     |                             |                             | 
0610 2554-0202200             2.000  EACH |     575.00000        1150.00|     765.00000        1530.00|     865.00000        1730.00 
  FITTINGS BY COUNT, DUCTILE IRON, 8 IN.  |                             |                             | 
  X 6 IN. CROSS                           |                             |                             | 
0620 2554-0202200             7.000  EACH |     575.00000        4025.00|     600.00000        4200.00|     620.00000        4340.00 
  FITTINGS BY COUNT, DUCTILE IRON, 8 IN.  |                             |                             | 
  X 6 IN. TEE                             |                             |                             | 
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     Bid Order:  109                             Contract ID:  97-7057-689                   Primary County:  WOODBURY 
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==================================================================================================================================== 
                                          |(   1  ) SI200               |(   2  ) DA280               |(   3  ) LE220 
                                          |SIOUX CITY ENGINEERING CO.   |DAVIS, D.A. CO., INC.        |LESSARD CONTRACTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0630 2554-0202200             7.000  EACH |     625.00000        4375.00|     645.00000        4515.00|     685.00000        4795.00 
  FITTINGS BY COUNT, DUCTILE IRON, 8 IN.  |                             |                             | 
  X 8 IN. TEE                             |                             |                             | 
0640 2554-0204110            26.000  EACH |    1740.00000       45240.00|    1450.00000       37700.00|    1500.00000       39000.00 

  WATER SERVICE STUB, COPPER, 1 IN.       |                             |                             | 
0650 2554-0207004             1.000  EACH |     850.00000         850.00|     795.00000         795.00|    1010.00000        1010.00 
  VALVE, GATE, DIP, 4 IN.                 |                             |                             | 
0660 2554-0207006             8.000  EACH |    1050.00000        8400.00|     960.00000        7680.00|    1135.00000        9080.00 
  VALVE, GATE, DIP, 6 IN.                 |                             |                             | 
0670 2554-0207008            11.000  EACH |    1500.00000       16500.00|    1300.00000       14300.00|    1480.00000       16280.00 
  VALVE, GATE, DIP, 8 IN.                 |                             |                             | 
0680 2554-0210201             5.000  EACH |    4330.00000       21650.00|    4275.00000       21375.00|    5565.00000       27825.00 
  FIRE HYDRANT ASSEMBLY, WM-201           |                             |                             | 
0690 2599-9999005             4.000  EACH |    3400.00000       13600.00|    3550.00000       14200.00|    3350.00000       13400.00 
  ('EACH' ITEM) INTAKE, DWS-12            |                             |                             | 
0700 2599-9999005            13.000  EACH |    2850.00000       37050.00|    3100.00000       40300.00|    2850.00000       37050.00 
  ('EACH' ITEM) INTAKE, SWS-8             |                             |                             | 
0710 2599-9999005             4.000  EACH |     300.00000        1200.00|     315.00000        1260.00|     500.00000        2000.00 
  ('EACH' ITEM) REMOVAL OF FIRE HYDRANT   |                             |                             | 

0720 2599-9999005            37.000  EACH |      95.00000        3515.00|     215.00000        7955.00|     200.00000        7400.00 
  ('EACH' ITEM) REMOVE AND RELOCATE       |                             |                             | 
  MAILBOX                                 |                             |                             | 
0730 2599-9999009            12.000  LF   |     200.00000        2400.00|      56.75000         681.00|     150.00000        1800.00 
  ('LINEAR FEET' ITEM) SANITARY SEWER     |                             |                             | 
  GRAVITY MAIN, TRENCHED,                 |                             |                             | 
0740 2599-9999009          1670.000  LF   |       6.00000       10020.00|       2.60000        4342.00|      12.50000       20875.00 
  ('LINEAR FEET' ITEM) WATER MAIN,        |                             |                             | 
  TEMPORARY, PVC, 2 IN.                   |                             |                             | 
0750 2599-9999010                    LUMP |    1800.00000        1800.00|    6250.00000        6250.00|   10000.00000       10000.00 
  ('LUMP SUM' ITEM) RESIDENTIAL WASTE     |                             |                             | 
  COLLECTION                              |                             |                             | 
0760 2599-9999010                    LUMP |     700.00000         700.00|    1800.00000        1800.00|    3900.00000        3900.00 
  ('LUMP SUM' ITEM) TEMPORARY MAIL BOX    |                             |                             | 

0770 2599-9999014            17.000  SF   |     250.00000        4250.00|     140.00000        2380.00|     150.00000        2550.00 
  ('SQUARE FEET' ITEM) CONCRETE STEPS,    |                             |                             | 
  TYPE A                                  |                             |                             | 
0780 2601-2639010           430.000  SQ   |      58.00000       24940.00|      43.00000       18490.00|      50.00000       21500.00 
  SODDING                                 |                             |                             | 
0790 2602-0000309          3356.000  LF   |       4.00000       13424.00|       3.35000       11242.60|       3.75000       12585.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
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     Bid Order:  109                             Contract ID:  97-7057-689                   Primary County:  WOODBURY 
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==================================================================================================================================== 
                                          |(   1  ) SI200               |(   2  ) DA280               |(   3  ) LE220 
                                          |SIOUX CITY ENGINEERING CO.   |DAVIS, D.A. CO., INC.        |LESSARD CONTRACTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0800 2602-0000350          3356.000  LF   |       1.00000        3356.00|       1.20000        4027.20|       1.00000        3356.00 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0810 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 

  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0811 2528-8445113            16.000  EACH |     420.00000        6720.00|     420.00000        6720.00|     420.00000        6720.00 
  FLAGGERS                                |                             |                             | 
0812 2549-0006100            26.000  EACH |     175.00000        4550.00|     200.00000        5200.00|    1175.00000       30550.00 
  BUILDING SANITARY SEWER SERVICE         |                             |                             | 
  RECONNECTION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,506,958.85|           $     1,548,364.37|           $     1,995,564.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            NON-PARTICIPATING 
                                          |                             |                             | 
0820 2555-0000010                    LUMP |     450.00000         450.00|    2000.00000        2000.00|    2500.00000        2500.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $           450.00|           $         2,000.00|           $         2,500.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,507,408.85|           $     1,550,364.37|           $     1,998,064.70 

==================================================================================================================================== 
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     Bid  Order:  151                         Contract ID:  05-0714-050                 Primary County:  AUDUBON 
   Letting Date:  150519     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    HENNINGSEN CONSTRUCTION, INC. 
Contract Period:   80 WORK DAYS      Late Start Date:  06/15/15 
 
 
        Project:  HSIPX-071-4(50)--3L-05                                 Project:  HSIPX-071-4(51)--3L-05 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING              Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  AUDUBON            Prj Awd Amt: $3,774,361.16           County:  AUDUBON            Prj Awd Amt: $5,664,418.00 
          Route:  U.S. 71                                                  Route:  U.S. 71 
       Location:  CASS CO TO EXIRA                                      Location:  FROM EXIRA N. TO AUDUBON 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      HENNINGSEN CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  9,438,779.16     100.00  % 
   2   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  9,528,586.63     100.95  % 
   3   WE540          WESTERN ENGINEERING CO., INC.                                              $  9,797,549.32     103.80  % 
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                                          |(   1  ) HE400               |(   2  ) O.053               |(   3  ) WE540 
                                          |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE  |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                                                                  HSIPX-071-4(50)--3L-05 
                                          |                             |                             | 
0010 2101-0850002             5.000  UNIT |     100.00000         500.00|     150.00000         750.00|      45.00000         225.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-0425070           537.600  TON  |      45.00000       24192.00|      43.00000       23116.80|      39.50000       21235.20 
  SPECIAL BACKFILL                        |                             |                             | 
0030 2102-2625001           403.700  CY   |      38.00000       15340.60|      40.00000       16148.00|      40.00000       16148.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0040 2121-7425020         18820.400  TON  |      24.96000      469757.18|      25.50000      479920.20|      27.50000      517561.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2122-5500060          1706.700  SY   |      35.93000       61321.73|      44.00000       75094.80|      34.50000       58881.15 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0060 2212-0475095             6.300  MILE |     500.00000        3150.00|     350.00000        2205.00|     800.00000        5040.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0070 2212-5070310          1626.700  SY   |     111.68000      181669.86|     115.00000      187070.50|     115.00000      187070.50 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0080 2212-5070330           150.000  EACH |      55.00000        8250.00|      55.00000        8250.00|      60.00000        9000.00 

  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0090 2212-5075001            10.000  TON  |     250.00000        2500.00|     115.00000        1150.00|     300.00000        3000.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0100 2213-2713300          2763.500  CY   |      15.48000       42778.98|       8.00000       22108.00|      15.00000       41452.50 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0110 2213-8201030         25596.900  SY   |      11.54000      295388.23|       9.00000      230372.10|      12.50000      319961.25 
  BASE WIDENING, 3 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
0120 2214-5145150         10200.000  SY   |       2.37000       24174.00|       1.20000       12240.00|       4.00000       40800.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0130 2303-0042500          7466.500  TON  |      38.58000      288057.57|      53.00000      395724.50|      39.50000      294926.75 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0140 2303-0043503         11820.300  TON  |      42.18000      498580.25|      54.00000      638296.20|      46.50000      549643.95 

  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0150 2303-0245828          1215.100  TON  |     488.00000      592968.80|     480.00000      583248.00|     490.00000      595399.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0160 2303-6911000                    LUMP |    2500.00000        2500.00|   15000.00000       15000.00|    6000.00000        6000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
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     Bid Order:  151                             Contract ID:  05-0714-050                   Primary County:  AUDUBON 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) O.053               |(   3  ) WE540 
                                          |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE  |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2318-1001100         75986.700  SY   |       1.66000      126137.92|       1.70000      129177.39|       1.70000      129177.39 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0180 2318-1001220           334.300  TON  |     527.00000      176176.10|     530.00000      177179.00|     550.00000      183865.00 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 

  ASPHALT)                                |                             |                             | 
0190 2414-7200010             7.000  EACH |    6325.00000       44275.00|    6500.00000       45500.00|    6500.00000       45500.00 
  SAFETY GRATE, TYPE 1, CULVERT           |                             |                             | 
0200 2416-0101036             2.000  EACH |     620.00000        1240.00|    1000.00000        2000.00|     360.00000         720.00 
  REMOVE AND REINSTALL CONCRETE PIPE      |                             |                             | 
  APRONS LESS THAN OR EQUAL TO 36 IN.     |                             |                             | 
0210 2416-1541036            36.000  LF   |     225.00000        8100.00|      75.00000        2700.00|     210.00000        7560.00 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
0220 2416-1541136            18.000  LF   |     365.00000        6570.00|     120.00000        2160.00|     310.00000        5580.00 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  GREATER THAN 36 IN.                     |                             |                             | 
0230 2505-4008120          1125.000  LF   |       8.80000        9900.00|       9.00000       10125.00|       9.00000       10125.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0240 2505-4008300           425.000  LF   |      21.75000        9243.75|      22.00000        9350.00|      22.00000        9350.00 

  STEEL BEAM GUARDRAIL                    |                             |                             | 
0250 2505-4008400            16.000  EACH |    1625.00000       26000.00|    1700.00000       27200.00|    1700.00000       27200.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0260 2505-4021010            16.000  EACH |     300.00000        4800.00|     300.00000        4800.00|     310.00000        4960.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0270 2505-4021700            16.000  EACH |    1975.00000       31600.00|    2000.00000       32000.00|    2000.00000       32000.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0280 2510-6745850             6.000  SY   |     150.00000         900.00|      30.00000         180.00|      30.00000         180.00 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0290 2511-6745900            30.200  SY   |      60.00000        1812.00|      19.00000         573.80|      25.00000         755.00 
  REMOVAL OF SIDEWALK                     |                             |                             | 
0300 2511-7526006            44.200  SY   |      70.00000        3094.00|      60.00000        2652.00|      62.00000        2740.40 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 

0310 2511-7528101            58.000  SF   |      20.00000        1160.00|      40.00000        2320.00|      42.00000        2436.00 
  DETECTABLE WARNINGS                     |                             |                             | 
0320 2520-3350010             1.000  EACH |    6500.00000        6500.00|    3500.00000        3500.00|    1500.00000        1500.00 
  FIELD LABORATORY                        |                             |                             | 
0330 2527-9263109          2584.420  STA  |       8.04000       20778.74|       8.10000       20933.80|       8.40000       21709.13 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  151                             Contract ID:  05-0714-050                   Primary County:  AUDUBON 
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==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) O.053               |(   3  ) WE540 
                                          |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE  |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2527-9263131            20.220  STA  |     122.70000        2480.99|     125.00000        2527.50|     125.00000        2527.50 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0350 2527-9263180            13.050  STA  |      15.54000         202.80|      20.00000         261.00|      16.00000         208.80 

  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0360 2528-8400048          1500.000  LF   |      12.81000       19215.00|      13.00000       19500.00|      13.00000       19500.00 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
0370 2528-8400157             6.000  EACH |    5000.00000       30000.00|    5000.00000       30000.00|    5000.00000       30000.00 
  TEMPORARY FLOODLIGHTING LUMINAIRE       |                             |                             | 
0380 2528-8400256             6.000  EACH |    2250.00000       13500.00|    2500.00000       15000.00|    2300.00000       13800.00 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 
0390 2528-8445110                    LUMP |   29125.00000       29125.00|   30000.00000       30000.00|   15000.00000       15000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0400 2528-8445113           240.000  EACH |     345.00000       82800.00|     345.00000       82800.00|     345.00000       82800.00 
  FLAGGERS                                |                             |                             | 
0410 2528-8445115            80.000  EACH |     515.00000       41200.00|     515.00000       41200.00|     515.00000       41200.00 
  PILOT CARS                              |                             |                             | 
0420 2529-2242304            15.000  EACH |     105.00000        1575.00|     105.00000        1575.00|     110.00000        1650.00 
  CD JOINT ASSEMBLY                       |                             |                             | 

0430 2529-5070110           482.400  SY   |     124.00000       59817.60|     125.00000       60300.00|     130.00000       62712.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0440 2529-5070111           266.700  SY   |     128.00000       34137.60|     130.00000       34671.00|     132.00000       35204.40 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0450 2529-5070120            18.000  EACH |      82.00000        1476.00|      82.00000        1476.00|      90.00000        1620.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0460 2529-8174020           743.100  SY   |      10.00000        7431.00|      10.00000        7431.00|      11.00000        8174.10 
  SUBBASE PATCH WITH EF JOINT             |                             |                             | 
0470 2529-8174050            16.000  EACH |     220.00000        3520.00|     220.00000        3520.00|     230.00000        3680.00 
  PATCH SUBDRAIN                          |                             |                             | 
0480 2529-8201000            16.000  EACH |     500.00000        8000.00|     500.00000        8000.00|     520.00000        8320.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0490 2533-4980005                    LUMP |  265850.00000      265850.00|  120000.00000      120000.00|  190000.00000      190000.00 

  MOBILIZATION                            |                             |                             | 
0500 2548-0000100           596.600  STA  |       9.50000        5667.70|       5.00000        2983.00|       6.60000        3937.56 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0510 2548-0000110           604.500  GAL  |       7.50000        4533.75|       5.00000        3022.50|       5.20000        3143.40 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
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     Bid Order:  151                             Contract ID:  05-0714-050                   Primary County:  AUDUBON 
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==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) O.053               |(   3  ) WE540 
                                          |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE  |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0520 2548-0000310           298.300  STA  |      10.50000        3132.15|       5.00000        1491.50|      12.00000        3579.60 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
0530 2551-0000110            12.000  EACH |     900.00000       10800.00|    1000.00000       12000.00|     950.00000       11400.00 

  TEMP CRASH CUSHION                      |                             |                             | 
0540 2599-9999005             8.000  EACH |    2500.00000       20000.00|     200.00000        1600.00|    1300.00000       10400.00 
  ('EACH' ITEM) APRON GUARD, RF-26        |                             |                             | 
0550 2599-9999005             1.000  EACH |   12000.00000       12000.00|    8000.00000        8000.00|   11500.00000       11500.00 
  ('EACH' ITEM) APRONS, CONCRETE, 96 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0560 2601-2638352           271.000  SQ   |      19.00000        5149.00|      20.00000        5420.00|      15.50000        4200.50 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0570 2602-0000020          2640.000  LF   |       3.00000        7920.00|       2.25000        5940.00|       3.30000        8712.00 
  SILT FENCE                              |                             |                             | 
0580 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0590 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     3,660,450.30|           $     3,663,263.59|           $     3,726,472.08 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 0315; REPAIRS TO A 32'-0 X 44'-0 DECK GIRDER BRIDGE                                HSIPX-071-4(50)--3L-05 
                                          |                             |                             | 
0600 2401-6750001                    LUMP |    5590.65000        5590.65|    6000.00000        6000.00|    6000.00000        6000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0610 2403-0100000             4.400  CY   |    1882.00000        8280.80|    1900.00000        8360.00|    1900.00000        8360.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0620 2404-7775005           938.000  LB   |       3.12000        2926.56|       3.25000        3048.50|       3.20000        3001.60 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0630 2426-6772120                    LUMP |    2655.00000        2655.00|    2700.00000        2700.00|    2700.00000        2700.00 
  BRIDGE REPAIR                           |                             |                             | 
     SECTION TOTALS                       |           $        19,453.01|           $        20,108.50|           $        20,061.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 0415;REPAIRS TO A 24'-0 X 44'-0 CONTINUOUS CONCRETE SLAB BRIDGE                  HSIPX-071-4(50)--3L-05 

                                          |                             |                             | 
0640 2401-6750001                    LUMP |    5590.65000        5590.65|    6000.00000        6000.00|    6000.00000        6000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0650 2403-0100000             4.700  CY   |    1762.00000        8281.40|    1800.00000        8460.00|    1800.00000        8460.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0660 2404-7775005          1132.000  LB   |       3.10000        3509.20|       3.25000        3679.00|       3.20000        3622.40 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
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     Bid Order:  151                             Contract ID:  05-0714-050                   Primary County:  AUDUBON 
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==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) O.053               |(   3  ) WE540 
                                          |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE  |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0670 2426-6772120                    LUMP |    4428.75000        4428.75|    5000.00000        5000.00|    4600.00000        4600.00 
  BRIDGE REPAIR                           |                             |                             | 
     SECTION TOTALS                       |           $        21,810.00|           $        23,139.00|           $        22,682.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0004   DESIGN NO. 0515; REPAIRS TO A 80'-0 X 30'-0 CONTINUOUS CONCRETE SLAB BRIDGE                  HSIPX-071-4(50)--3L-05 
                                          |                             |                             | 
0680 2401-6750001                    LUMP |    5890.90000        5890.90|    6000.00000        6000.00|    6000.00000        6000.00 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0690 2414-6431100            73.000  LF   |     202.15000       14756.95|     225.00000       16425.00|     210.00000       15330.00 
  RETROFIT CONCRETE BARRIER RAILING       |                             |                             | 
     SECTION TOTALS                       |           $        20,647.85|           $        22,425.00|           $        21,330.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                             HSIPX-071-4(50)--3L-05 
                                          |                             |                             | 
0700 2303-7000610          9500.000  EACH |       1.00000        9500.00|       1.00000        9500.00|       1.00000        9500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 

0710 2303-7000620          9500.000  EACH |       1.00000        9500.00|       1.00000        9500.00|       1.00000        9500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0720 2317-7000120         33000.000  EACH |       1.00000       33000.00|       1.00000       33000.00|       1.00000       33000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        52,000.00|           $        52,000.00|           $        52,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ROADWAY ITEMS                                                                  HSIPX-071-4(51)--3L-05 
                                          |                             |                             | 
0730 2101-0850002            50.000  UNIT |      50.00000        2500.00|      80.00000        4000.00|      36.00000        1800.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0740 2102-0425070           410.500  TON  |      45.00000       18472.50|      52.00000       21346.00|      41.50000       17035.75 
  SPECIAL BACKFILL                        |                             |                             | 
0750 2102-2625001            83.200  CY   |      51.50000        4284.80|      52.00000        4326.40|      35.00000        2912.00 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0760 2102-2713070            16.700  CY   |      55.00000         918.50|      30.00000         501.00|      35.00000         584.50 
  EXCAVATION, CLASS 13, ROADWAY AND BORRO |                             |                             | 
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LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0770 2121-7425020         39567.000  TON  |      24.96000      987592.32|      26.25000     1038633.75|      28.50000     1127659.50 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0780 2122-5500060          1303.300  SY   |      36.01000       46931.83|      49.00000       63861.70|      34.50000       44963.85 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 

  6 IN.                                   |                             |                             | 
0790 2212-0475095            10.600  MILE |     500.00000        5300.00|     350.00000        3710.00|     800.00000        8480.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0800 2212-5070310           452.400  SY   |     159.80000       72293.52|     162.00000       73288.80|     165.00000       74646.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0810 2212-5070322            21.000  SY   |      54.00000        1134.00|      55.00000        1155.00|      60.00000        1260.00 
  PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX  |                             |                             | 
  ASPHALT                                 |                             |                             | 
0820 2212-5070330            42.000  EACH |      84.00000        3528.00|      85.00000        3570.00|      90.00000        3780.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0830 2212-5075001            20.000  TON  |     250.00000        5000.00|     110.00000        2200.00|     300.00000        6000.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0840 2213-2713300          3852.100  CY   |      15.48000       59630.51|       8.00000       30816.80|      15.00000       57781.50 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0850 2213-8201030         40799.100  SY   |      11.54000      470821.61|       9.00000      367191.90|      13.00000      530388.30 

  BASE WIDENING, 3 IN. HOT MIX ASPHALT    |                             |                             | 
  MIXTURE                                 |                             |                             | 
0860 2214-5145150         35922.200  SY   |       2.37000       85135.61|       1.20000       43106.64|       4.00000      143688.80 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0870 2303-0042500         12989.400  TON  |      38.58000      501131.05|      52.00000      675448.80|      40.50000      526070.70 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0880 2303-0043503         20214.300  TON  |      42.18000      852639.17|      53.00000     1071357.90|      47.50000      960179.25 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-3                            |                             |                             | 
0890 2303-0245828          2088.800  TON  |     488.00000     1019334.40|     480.00000     1002624.00|     490.00000     1023512.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0900 2303-6911000                    LUMP |    3500.00000        3500.00|   20000.00000       20000.00|   10000.00000       10000.00 

  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0910 2318-1001100        113853.300  SY   |       1.66000      188996.48|       1.70000      193550.61|       1.70000      193550.61 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0920 2318-1001220           501.000  TON  |     527.00000      264027.00|     530.00000      265530.00|     550.00000      275550.00 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0930 2402-2720000             5.000  CY   |     100.00000         500.00|     100.00000         500.00|      50.00000         250.00 
  EXCAVATION, CLASS 20                    |                             |                             | 
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     Bid Order:  151                             Contract ID:  05-0714-050                   Primary County:  AUDUBON 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) O.053               |(   3  ) WE540 
                                          |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE  |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0940 2414-7200010            14.000  EACH |    7931.00000      111034.00|    8000.00000      112000.00|    8000.00000      112000.00 
  SAFETY GRATE, TYPE 1, CULVERT           |                             |                             | 
0950 2414-7200020             7.000  EACH |    7245.00000       50715.00|    7300.00000       51100.00|    7500.00000       52500.00 
  SAFETY GRATE, TYPE 2, CULVERT           |                             |                             | 

0960 2414-7200030             5.000  EACH |    9200.00000       46000.00|    9200.00000       46000.00|    9500.00000       47500.00 
  SAFETY GRATE, TYPE 3, CULVERT           |                             |                             | 
0970 2414-7200040             1.000  EACH |    8280.00000        8280.00|    8300.00000        8300.00|    8500.00000        8500.00 
  SAFETY GRATE, TYPE 4, CULVERT           |                             |                             | 
0980 2416-0100030             1.000  EACH |    1600.00000        1600.00|     750.00000         750.00|    1300.00000        1300.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0990 2416-1541036            24.000  LF   |     315.00000        7560.00|     100.00000        2400.00|     260.00000        6240.00 
  REMOVE AND REINSTALL RIGID PIPE CULVERT |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN.            |                             |                             | 
1000 2417-0330030             6.000  EACH |    2400.00000       14400.00|     100.00000         600.00|    1900.00000       11400.00 
  APRONS, SAFETY SLOPE, 30 IN. DIA.       |                             |                             | 
1010 2435-0600010            21.000  EACH |     550.00000       11550.00|     650.00000       13650.00|     450.00000        9450.00 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
1020 2505-4008120          1250.700  LF   |       4.75000        5940.83|       5.00000        6253.50|       5.00000        6253.50 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

1030 2505-4008300           125.000  LF   |      24.50000        3062.50|      25.00000        3125.00|      25.00000        3125.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
1040 2505-4008400            12.000  EACH |    1750.00000       21000.00|    1750.00000       21000.00|    1800.00000       21600.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
1050 2505-4021010            12.000  EACH |     300.00000        3600.00|     300.00000        3600.00|     310.00000        3720.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
1060 2505-4021700            11.000  EACH |    2190.00000       24090.00|    2200.00000       24200.00|    2300.00000       25300.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
1070 2505-4021701             1.000  EACH |    1995.00000        1995.00|    2000.00000        2000.00|    2100.00000        2100.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 
1080 2507-3250005            30.000  SY   |      20.00000         600.00|       5.00000         150.00|       5.00000         150.00 
  ENGINEERING FABRIC                      |                             |                             | 
1090 2507-8029000            27.000  TON  |      92.00000        2484.00|      50.00000        1350.00|      95.00000        2565.00 

  EROSION STONE                           |                             |                             | 
1100 2510-6745850            34.200  SY   |      45.00000        1539.00|      19.00000         649.80|      29.00000         991.80 
  REMOVAL OF PAVEMENT                     |                             |                             | 
1110 2511-6745900           180.400  SY   |      30.00000        5412.00|      15.00000        2706.00|      24.00000        4329.60 
  REMOVAL OF SIDEWALK                     |                             |                             | 
1120 2511-7526004            69.600  SY   |      55.00000        3828.00|      55.00000        3828.00|      57.00000        3967.20 
  SIDEWALK, P.C. CONCRETE, 4 IN.          |                             |                             | 
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     Bid Order:  151                             Contract ID:  05-0714-050                   Primary County:  AUDUBON 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) O.053               |(   3  ) WE540 
                                          |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE  |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1130 2511-7526006           114.000  SY   |      55.00000        6270.00|      60.00000        6840.00|      63.00000        7182.00 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
1140 2511-7528101           208.000  SF   |      20.00000        4160.00|      40.00000        8320.00|      36.00000        7488.00 
  DETECTABLE WARNINGS                     |                             |                             | 

1150 2512-1725156           131.700  LF   |      30.00000        3951.00|      55.00000        7243.50|      57.00000        7506.90 
  CURB AND GUTTER, P.C. CONCRETE, 1.5 FT. |                             |                             | 
1160 2512-1725206            12.700  LF   |     105.00000        1333.50|      60.00000         762.00|      63.00000         800.10 
  CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. |                             |                             | 
1170 2512-1725256             5.300  LF   |     200.00000        1060.00|      75.00000         397.50|      78.00000         413.40 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
1180 2520-3350010             1.000  EACH |    6500.00000        6500.00|    3500.00000        3500.00|    1500.00000        1500.00 
  FIELD LABORATORY                        |                             |                             | 
1190 2525-0000200             4.000  EACH |    2000.00000        8000.00|    2000.00000        8000.00|    2000.00000        8000.00 
  LOOP DETECTORS (ADDITION OR REPLACEMENT |                             |                             | 
  TO AN EXISTING TRAFFIC SIGNAL SYSTEM)   |                             |                             | 
1200 2527-9263109          4065.400  STA  |       8.04000       32685.82|       8.10000       32929.74|       8.40000       34149.36 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
1210 2527-9263137             4.000  EACH |      75.00000         300.00|      75.00000         300.00|      77.00000         308.00 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
1220 2528-8445110                    LUMP |   29125.00000       29125.00|   25000.00000       25000.00|    2900.00000        2900.00 
  TRAFFIC CONTROL                         |                             |                             | 
1230 2528-8445113           240.000  EACH |     345.00000       82800.00|     345.00000       82800.00|     345.00000       82800.00 
  FLAGGERS                                |                             |                             | 
1240 2528-8445115            80.000  EACH |     515.00000       41200.00|     515.00000       41200.00|     515.00000       41200.00 
  PILOT CARS                              |                             |                             | 
1250 2529-5070110           189.500  SY   |     140.00000       26530.00|     140.00000       26530.00|     145.00000       27477.50 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
1260 2529-5070111           146.700  SY   |     145.00000       21271.50|     145.00000       21271.50|     150.00000       22005.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
1270 2529-5070120            12.000  EACH |      70.00000         840.00|      70.00000         840.00|      73.00000         876.00 

  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
1280 2529-8174010           200.000  SY   |       9.00000        1800.00|       9.00000        1800.00|      10.00000        2000.00 
  SUBBASE (PATCHES)                       |                             |                             | 
1290 2529-8174020           184.900  SY   |      10.00000        1849.00|      10.00000        1849.00|      11.00000        2033.90 
  SUBBASE PATCH WITH EF JOINT             |                             |                             | 
1300 2529-8174050            12.000  EACH |     220.00000        2640.00|     220.00000        2640.00|     230.00000        2760.00 
  PATCH SUBDRAIN                          |                             |                             | 
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     Bid Order:  151                             Contract ID:  05-0714-050                   Primary County:  AUDUBON 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) O.053               |(   3  ) WE540 
                                          |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE  |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1310 2529-8201000             8.000  EACH |     500.00000        4000.00|     500.00000        4000.00|     520.00000        4160.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
1320 2530-0400061             3.400  TON  |      88.00000         299.20|      88.00000         299.20|      92.00000         312.80 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 

  MATERIAL)                               |                             |                             | 
1330 2533-4980005                    LUMP |  265850.00000      265850.00|  175000.00000      175000.00|  195000.00000      195000.00 
  MOBILIZATION                            |                             |                             | 
1340 2548-0000100           945.600  STA  |       9.50000        8983.20|       5.00000        4728.00|       6.60000        6240.96 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
1350 2548-0000110           883.800  GAL  |       7.50000        6628.50|       5.00000        4419.00|       5.20000        4595.76 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
1360 2548-0000310           423.300  STA  |      10.50000        4444.65|       5.00000        2116.50|      12.00000        5079.60 
  MILLED CENTERLINE RUMBLE STRIPS, HMA    |                             |                             | 
  SURFACE                                 |                             |                             | 
1370 2599-9999005            31.000  EACH |    2900.00000       89900.00|      50.00000        1550.00|    2000.00000       62000.00 
  ('EACH' ITEM) APRON GUARD, DR-213       |                             |                             | 
1380 2601-2638352            65.400  SQ   |      25.00000        1635.00|      20.00000        1308.00|      16.50000        1079.10 

  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
1390 2602-0000020           500.000  LF   |       3.00000        1500.00|       2.25000        1125.00|       3.10000        1550.00 
  SILT FENCE                              |                             |                             | 
1400 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1410 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     5,575,418.00|           $     5,658,650.54|           $     5,866,003.24 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0007   PAYMENT ADJUSTMENT INCENTIVE ITEMS                                             HSIPX-071-4(51)--3L-05 
                                          |                             |                             | 
1420 2303-7000610         16500.000  EACH |       1.00000       16500.00|       1.00000       16500.00|       1.00000       16500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 

  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
1430 2303-7000620         16500.000  EACH |       1.00000       16500.00|       1.00000       16500.00|       1.00000       16500.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
1440 2317-7000120         56000.000  EACH |       1.00000       56000.00|       1.00000       56000.00|       1.00000       56000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        89,000.00|           $        89,000.00|           $        89,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     9,438,779.16|           $     9,528,586.63|           $     9,797,549.32 
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     Bid Order:  151                             Contract ID:  05-0714-050                   Primary County:  AUDUBON 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) O.053               |(   3  ) WE540 
                                          |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST D/B/A TRI-STATE  |WESTERN ENGINEERING CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
==================================================================================================================================== 
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     Bid  Order:  152                         Contract ID:  06-C006-099                 Primary County:  BENTON 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PELLING, L.L. CO., INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  08/24/15 
 
 
        Project:  FM-C006(99)--55-06 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  BENTON             Prj Awd Amt: $1,562,101.74 
          Route:  E44 
       Location:  E-44: FROM KEYSTONE TO VAN HORNE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE140          PELLING, L.L. CO., INC.                                                    $  1,562,101.74     100.00  % 
   2   MA225          MANATT'S, INC.                                                             $  1,589,031.46     101.72  % 
   3   MA810          MATHY CONSTRUCTION COMPANY                                                 $  1,633,459.55     104.56  % 
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     Bid Order:  152                             Contract ID:  06-C006-099                   Primary County:  BENTON 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(   2  ) MA225               |(   3  ) MA810 
                                          |PELLING, L.L. CO., INC.      |MANATT'S, INC.               |MATHY CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2713090           202.400  CY   |      40.00000        8096.00|      25.00000        5060.00|       9.00000        1821.60 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 

0020 2121-7425020          4005.000  TON  |      15.60000       62478.00|      17.00000       68085.00|      15.30000       61276.50 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2214-5145150          1711.110  SY   |       6.15000       10523.33|       7.50000       12833.33|       7.27000       12439.77 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0031500           200.000  TON  |      49.50000        9900.00|     130.00000       26000.00|      91.31000       18262.00 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 1/2 IN. MIX         |                             |                             | 
0050 2303-0032500          8225.000  TON  |      28.00000      230300.00|      26.00000      213850.00|      33.93000      279074.25 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0060 2303-0033500          6165.000  TON  |      30.10000      185566.50|      26.50000      163372.50|      33.93000      209178.45 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0070 2303-0246422           875.000  TON  |     489.50000      428312.50|     490.00000      428750.00|     490.00000      428750.00 

  ASPHALT BINDER, PG 64-22                |                             |                             | 
0080 2303-6911000                    LUMP |    1000.00000        1000.00|    5000.00000        5000.00|     750.00000         750.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0090 2303-7000610         14590.000  EACH |       1.00000       14590.00|       1.00000       14590.00|       1.00000       14590.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0100 2303-7000620         14590.000  EACH |       1.00000       14590.00|       1.00000       14590.00|       1.00000       14590.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0110 2303-9091010             3.000  EACH |     300.00000         900.00|     450.00000        1350.00|     450.00000        1350.00 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 

0120 2315-8275025           705.000  TON  |      25.00000       17625.00|      17.00000       11985.00|      18.00000       12690.00 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0130 2318-1001100         73712.000  SY   |       2.25000      165852.00|       2.34000      172486.08|       2.34000      172486.08 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0140 2318-1001224         82558.000  GAL  |       2.06000      170069.48|       2.04000      168418.32|       2.04000      168418.32 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 
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     Bid Order:  152                             Contract ID:  06-C006-099                   Primary County:  BENTON 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(   2  ) MA225               |(   3  ) MA810 
                                          |PELLING, L.L. CO., INC.      |MANATT'S, INC.               |MATHY CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2401-6745650                    LUMP |   11000.00000       11000.00|   11000.00000       11000.00|    5000.00000        5000.00 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0160 2402-0425031           980.000  TON  |      16.45000       16121.00|      16.45000       16121.00|      16.45000       16121.00 
  GRANULAR BACKFILL                       |                             |                             | 

0170 2402-2720100           610.000  CY   |       5.00000        3050.00|       5.00000        3050.00|       6.25000        3812.50 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0180 2403-0100000             9.400  CY   |     430.00000        4042.00|     430.00000        4042.00|     350.00000        3290.00 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0190 2416-0100030             2.000  EACH |    1060.00000        2120.00|    1060.00000        2120.00|    1025.00000        2050.00 
  APRONS, CONCRETE, 30 IN. DIA.           |                             |                             | 
0200 2416-0100036             2.000  EACH |    1535.00000        3070.00|    1535.00000        3070.00|    1325.00000        2650.00 
  APRONS, CONCRETE, 36 IN. DIA.           |                             |                             | 
0210 2416-0100042             2.000  EACH |    1910.00000        3820.00|    1910.00000        3820.00|    1525.00000        3050.00 
  APRONS, CONCRETE, 42 IN. DIA.           |                             |                             | 
0220 2416-0100072             4.000  EACH |    4060.00000       16240.00|    4060.00000       16240.00|    3280.00000       13120.00 
  APRONS, CONCRETE, 72 IN. DIA.           |                             |                             | 
0230 2416-1180030            48.000  LF   |      93.00000        4464.00|      93.00000        4464.00|      70.50000        3384.00 
  CULVERT, CONCRETE ROADWAY PIPE, 30 IN.  |                             |                             | 

  DIA.                                    |                             |                             | 
0240 2416-1180036            56.000  LF   |     117.00000        6552.00|     117.00000        6552.00|      85.00000        4760.00 
  CULVERT, CONCRETE ROADWAY PIPE, 36 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0250 2416-1180042            56.000  LF   |     156.00000        8736.00|     156.00000        8736.00|     120.00000        6720.00 
  CULVERT, CONCRETE ROADWAY PIPE, 42 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0260 2416-1180072           104.000  LF   |     340.00000       35360.00|     340.00000       35360.00|     281.00000       29224.00 
  CULVERT, CONCRETE ROADWAY PIPE, 72 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0270 2506-4984000           126.000  CY   |     103.00000       12978.00|     103.00000       12978.00|     135.00000       17010.00 
  FLOWABLE MORTAR                         |                             |                             | 
0280 2510-6745850           370.300  SY   |      20.00000        7406.00|      20.00000        7406.00|      11.15000        4128.85 
  REMOVAL OF PAVEMENT                     |                             |                             | 

0290 2518-6910000            10.000  EACH |     150.00000        1500.00|     150.00000        1500.00|     100.00000        1000.00 
  SAFETY CLOSURE                          |                             |                             | 
0300 2527-9263109          1353.630  STA  |      11.00000       14889.93|       7.50000       10152.23|       7.50000       10152.23 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0310 2528-8445110                    LUMP |    4500.00000        4500.00|    4800.00000        4800.00|    5000.00000        5000.00 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  152                             Contract ID:  06-C006-099                   Primary County:  BENTON 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(   2  ) MA225               |(   3  ) MA810 
                                          |PELLING, L.L. CO., INC.      |MANATT'S, INC.               |MATHY CONSTRUCTION COMPANY 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2528-8445113           100.000  EACH |     345.00000       34500.00|     345.00000       34500.00|     345.00000       34500.00 
  FLAGGERS                                |                             |                             | 
0330 2528-8445115            25.000  EACH |     515.00000       12875.00|     515.00000       12875.00|     515.00000       12875.00 
  PILOT CARS                              |                             |                             | 

0340 2533-4980005                    LUMP |   35200.00000       35200.00|   80000.00000       80000.00|   56060.00000       56060.00 
  MOBILIZATION                            |                             |                             | 
0350 2602-0000020           125.000  LF   |      10.00000        1250.00|      10.00000        1250.00|      10.00000        1250.00 
  SILT FENCE                              |                             |                             | 
0360 2602-0000101           125.000  LF   |       5.00000         625.00|       5.00000         625.00|       5.00000         625.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0370 2602-0000309           150.000  LF   |      10.00000        1500.00|      10.00000        1500.00|      10.00000        1500.00 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 9 IN. DIA.                      |                             |                             | 
0380 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $     1,562,101.74|           $     1,589,031.46|           $     1,633,459.55 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,562,101.74|           $     1,589,031.46|           $     1,633,459.55 

==================================================================================================================================== 
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     Bid  Order:  153                         Contract ID:  07-C007-132                 Primary County:  BLACK HAWK 
   Letting Date:  150519     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  AWARD RECOMMENDED   to   PETERSON CONTRACTORS INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  07/20/15 
 
 
        Project:  STP-S-C007(132)--5E-07 
      Work Type:  HMA PAVEMENT - GRADE AND REPLACE 
         County:  BLACK HAWK         Prj Awd Amt: $1,478,320.45 
          Route:  CANFIELD ROAD (V51) 
       Location:  FROM 1 MI SOUTH OF HWY 20 NORTH 2.3 MI TO 
                  DUBUQUE RD (D22) 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      PETERSON CONTRACTORS INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE320          PETERSON CONTRACTORS INC.                                                  $  1,478,320.45     100.00  % 
   2   HO340          JB HOLLAND CONSTRUCTION, INC.                                              $  1,627,508.72     110.09  % 
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     Bid Order:  153                             Contract ID:  07-C007-132                   Primary County:  BLACK HAWK 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) HO340               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |HOLLAND, JB CONSTRUCTION, IN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002           430.000  UNIT |      18.00000        7740.00|      20.44000        8789.20| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070         19430.000  CY   |       3.00000       58290.00|       3.62000       70336.60| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2102-2712015           397.000  CY   |      10.00000        3970.00|      20.00000        7940.00| 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0040 2102-4560000            25.800  STA  |     170.00000        4386.00|      80.00000        2064.00| 
  LOCATING TILE LINES                     |                             |                             | 
0050 2105-8425015          4870.000  CY   |       5.50000       26785.00|       5.62000       27369.40| 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0060 2107-0875000         12972.000  CY   |       0.90000       11674.80|       0.82000       10637.04| 
  COMPACTION WITH MOISTURE AND DENSITY    |                             |                             | 
  CONTROL                                 |                             |                             | 
0070 2109-8225100            65.700  STA  |     265.00000       17410.50|      21.43000        1407.95| 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0080 2115-0100000          5934.000  CY   |      32.00000      189888.00|      34.12000      202468.08| 

  MODIFIED SUBBASE                        |                             |                             | 
0090 2121-7425010          3114.200  TON  |       9.00000       28027.80|      19.45000       60571.19| 
  GRANULAR SHOULDERS, TYPE A              |                             |                             | 
0100 2121-7425020           154.600  TON  |       9.00000        1391.40|      20.59000        3183.21| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0110 2123-7450000            65.700  STA  |      81.50000        5354.55|     200.00000       13140.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0120 2213-7100400             1.000  EACH |     650.00000         650.00|     300.00000         300.00| 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0130 2214-5145150          6587.000  SY   |       3.40000       22395.80|       1.81000       11922.47| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0140 2303-0031750          4017.000  TON  |      39.65000      159274.05|      39.91000      160318.47| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 

0150 2303-0032750          2880.700  TON  |      42.00000      120989.40|      42.27000      121767.19| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX |                             |                             | 
0160 2303-0033500          2869.000  TON  |      42.75000      122649.75|      43.03000      123453.07| 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
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     Bid Order:  153                             Contract ID:  07-C007-132                   Primary County:  BLACK HAWK 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) HO340               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |HOLLAND, JB CONSTRUCTION, IN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2303-0245828           575.000  TON  |     484.00000      278300.00|     487.16000      280117.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0180 2303-6911000                    LUMP |    1800.00000        1800.00|    1811.74000        1811.74| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0190 2303-7000610          7844.000  EACH |       1.00000        7844.00|       1.00000        7844.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0200 2303-7000620         10393.000  EACH |       1.00000       10393.00|       1.00000       10393.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0210 2303-9091010             2.000  EACH |     700.00000        1400.00|     704.57000        1409.14| 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 
0220 2315-8275025           699.000  TON  |      16.35000       11428.65|      15.34000       10722.66| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0230 2316-0000120          4250.000  EACH |       1.00000        4250.00|       1.00000        4250.00| 

  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0240 2401-6745650                    LUMP |    5000.00000        5000.00|    4056.45000        4056.45| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0250 2401-6745910            16.000  EACH |     100.00000        1600.00|      65.00000        1040.00| 
  REMOVAL OF SIGN                         |                             |                             | 
0260 2402-0425040           166.000  CY   |      48.90000        8117.40|      40.95000        6797.70| 
  FLOODED BACKFILL                        |                             |                             | 
0270 2402-2720100           349.000  CY   |       5.50000        1919.50|       6.00000        2094.00| 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0280 2416-0100024            12.000  EACH |     725.00000        8700.00|    1733.05000       20796.60| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 

0290 2416-0100048             2.000  EACH |    1475.00000        2950.00|    2079.07000        4158.14| 
  APRONS, CONCRETE, 48 IN. DIA.           |                             |                             | 
0300 2416-1180024           422.000  LF   |      54.85000       23146.70|      65.17000       27501.74| 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0310 2416-1180048            70.000  LF   |     122.60000        8582.00|     170.96000       11967.20| 
  CULVERT, CONCRETE ROADWAY PIPE, 48 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
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     Bid Order:  153                             Contract ID:  07-C007-132                   Primary County:  BLACK HAWK 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) HO340               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |HOLLAND, JB CONSTRUCTION, IN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0320 2417-0225018            26.000  EACH |     200.00000        5200.00|     161.12000        4189.12| 
  APRONS, METAL, 18 IN. DIA.              |                             |                             | 
0330 2417-1040018           724.000  LF   |      25.50000       18462.00|      19.46000       14089.04| 
  CULVERT, CORRUGATED METAL ENTRANCE PIPE |                             |                             | 

  18 IN. DIA.                             |                             |                             | 
0340 2502-8212034         19257.000  LF   |       5.00000       96285.00|       6.29000      121126.53| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0350 2502-8221304            52.000  EACH |     195.00000       10140.00|     211.37000       10991.24| 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0360 2502-8221305             5.000  EACH |     250.00000        1250.00|     300.00000        1500.00| 
  SUBDRAIN OUTLET, DR-305                 |                             |                             | 
0370 2503-0200036           677.000  LF   |       4.00000        2708.00|       6.55000        4434.35| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0380 2507-3250005           172.000  SY   |       2.50000         430.00|       0.49000          84.28| 
  ENGINEERING FABRIC                      |                             |                             | 
0390 2507-6800061            99.000  TON  |      60.00000        5940.00|      33.43000        3309.57| 
  REVETMENT, CLASS E                      |                             |                             | 

0400 2510-6745850         17163.000  SY   |       2.15000       36900.45|       5.93000      101776.59| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0410 2518-6910000            10.000  EACH |      25.00000         250.00|      25.16000         251.60| 
  SAFETY CLOSURE                          |                             |                             | 
0420 2527-9263109           346.700  STA  |       7.00000        2426.90|       7.05000        2444.24| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0430 2528-8445110                    LUMP |    7500.00000        7500.00|    4780.97000        4780.97| 
  TRAFFIC CONTROL                         |                             |                             | 
0440 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00| 
  FLAGGERS                                |                             |                             | 
0450 2529-2242304            21.000  EACH |     120.00000        2520.00|      80.52000        1690.92| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0460 2529-5070110            54.000  SY   |      80.45000        4344.30|      73.48000        3967.92| 

  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0470 2529-5070111           498.000  SY   |      86.00000       42828.00|      73.48000       36593.04| 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0480 2529-5070120             6.000  EACH |     162.00000         972.00|     171.11000        1026.66| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0490 2533-4980005                    LUMP |   55000.00000       55000.00|   40000.00000       40000.00| 
  MOBILIZATION                            |                             |                             | 
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     Bid Order:  153                             Contract ID:  07-C007-132                   Primary County:  BLACK HAWK 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE320               |(   2  ) HO340               |(      ) 
                                          |PETERSON CONTRACTORS INC.    |HOLLAND, JB CONSTRUCTION, IN | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2542-1006001             0.500  MILE |   22000.00000       11000.00|   68040.82000       34020.41| 
  CRACK AND JOINT CLEANING AND FILLING    |                             |                             | 
  (PCC PAVEMENT)                          |                             |                             | 
0510 2599-9999005             3.000  EACH |    1000.00000        3000.00|     300.00000         900.00| 

  ('EACH' ITEM) SUBDRAIN RISER,           |                             |                             | 
0520 2599-9999009           220.000  LF   |       8.25000        1815.00|      12.00000        2640.00| 
  ('LINEAR FEET' ITEM) SUBDRAIN TILE,     |                             |                             | 
  REPAIR                                  |                             |                             | 
0530 2599-9999020           250.000  TON  |      16.25000        4062.50|      15.34000        3835.00| 
  ('TONS' ITEM) TEMPORARY GRANULAR SURFAC |                             |                             | 
0540 2602-0000020           300.000  LF   |       3.50000        1050.00|       3.75000        1125.00| 
  SILT FENCE                              |                             |                             | 
0550 2602-0000030           708.000  LF   |       3.50000        2478.00|       3.75000        2655.00| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0560 2602-0000101           500.000  LF   |       2.00000        1000.00|      10.00000        5000.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0570 2602-0010010             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 

     SECTION TOTALS                       |           $     1,478,320.45|           $     1,627,508.72|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,478,320.45|           $     1,627,508.72|           $ 
==================================================================================================================================== 
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     Bid  Order:  154                         Contract ID:  11-7422-617-A               Primary County:  BUENA VISTA 
   Letting Date:  150519     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  AWARD RECOMMENDED   to   BLACKTOP SERVICE CO. & SUBSID. 
Contract Period:   55 WORK DAYS      Late Start Date:  07/27/15 
 
 
        Project:  STP-U-7422(617)--70-11 
      Work Type:  HMA PAVEMENT WIDENING / HMA RESURFACING 
         County:  BUENA VISTA        Prj Awd Amt: $996,780.54 
          Route:  HIGHWAY 7 
       Location:  IN THE CITY OF STORM LAKE, ON IOWA HIGHWAY 7, 
                  FROM INTERSECT ION OF BARTON ST. W .25 MILES 
                  TO NORTHWESTERN DRIVE 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      BLACKTOP SERVICE CO. & SUBSIDIARY 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   BL041          BLACKTOP SERVICE CO. & SUBSIDIARY                                          $    996,780.54     100.00  % 
   2   HE020          HEARTLAND ASPHALT, INC.                                                    $  1,001,215.90     100.44  % 
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     Bid Order:  154                             Contract ID:  11-7422-617-A                 Primary County:  BUENA VISTA 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BL041               |(   2  ) HE020               |(      ) 
                                          |BLACKTOP SERVICE CO. & SUBSI |HEARTLAND ASPHALT, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850002            52.000  UNIT |      87.13000        4530.76|      85.00000        4420.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710070          1270.000  CY   |      15.38000       19532.60|      15.00000       19050.00| 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2109-8225100            26.780  STA  |     589.38000       15783.60|     575.00000       15398.50| 
  SPECIAL COMPACTION OF SUBGRADE          |                             |                             | 
0040 2110-3825010           200.000  TON  |      49.20000        9840.00|      48.00000        9600.00| 
  GRANULAR MATERIAL                       |                             |                             | 
0050 2115-0100000           888.000  CY   |      53.30000       47330.40|      52.00000       46176.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425020           590.000  TON  |      38.95000       22980.50|      38.00000       22420.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2213-6745500             2.000  STA  |    2050.00000        4100.00|    2000.00000        4000.00| 
  REMOVAL OF CURB                         |                             |                             | 
0080 2213-7100400             8.000  EACH |     322.88000        2583.04|     275.00000        2200.00| 
  RELOCATION OF MAIL BOXES                |                             |                             | 
0090 2214-5145150          7300.000  SY   |       3.00000       21900.00|       4.40000       32120.00| 

  PAVEMENT SCARIFICATION                  |                             |                             | 
0100 2301-1033070          1066.000  SY   |      54.30000       57883.80|      54.30000       57883.80| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3     |                             |                             | 
  DURABILITY, 7 IN.                       |                             |                             | 
0110 2303-0041750           711.000  TON  |      66.56000       47324.16|      81.00000       57591.00| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0120 2303-0042500           973.900  TON  |      65.64000       63926.80|      56.83000       55346.74| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0130 2303-0042750           592.500  TON  |      66.56000       39436.80|      81.00000       47992.50| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX |                             |                             | 

0140 2303-0043500           973.900  TON  |      65.64000       63926.80|      60.17000       58599.56| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0150 2303-0245828            78.100  TON  |     530.98000       41469.54|     502.00000       39206.20| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0160 2303-0246428           116.800  TON  |     590.98000       69026.46|     617.00000       72065.60| 
  ASPHALT BINDER, PG 64-28                |                             |                             | 
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     Bid Order:  154                             Contract ID:  11-7422-617-A                 Primary County:  BUENA VISTA 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BL041               |(   2  ) HE020               |(      ) 
                                          |BLACKTOP SERVICE CO. & SUBSI |HEARTLAND ASPHALT, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2317-7000120          2865.000  EACH |       1.00000        2865.00|       1.00000        2865.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 

0180 2416-0100012             2.000  EACH |     922.50000        1845.00|     900.00000        1800.00| 
  APRONS, CONCRETE, 12 IN. DIA.           |                             |                             | 
0190 2416-0100024             1.000  EACH |    1230.00000        1230.00|    1200.00000        1200.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0200 2435-0250700             1.000  EACH |    5483.75000        5483.75|    5350.00000        5350.00| 
  INTAKE, SW-507                          |                             |                             | 
0210 2435-0600010             3.000  EACH |    1500.00000        4500.00|    1780.00000        5340.00| 
  MANHOLE ADJUSTMENT, MINOR               |                             |                             | 
0220 2502-8212104            66.000  LF   |      16.40000        1082.40|      16.00000        1056.00| 
  SUBDRAIN, PLASTIC PIPE, 4 IN.           |                             |                             | 
0230 2502-8212206          5364.000  LF   |      16.91000       90705.24|      16.50000       88506.00| 
  SUBDRAIN, PERFORATED PLASTIC PIPE, 6 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0240 2502-8220193             7.000  EACH |     620.13000        4340.91|     605.00000        4235.00| 
  SUBDRAIN OUTLET (RF-19C)                |                             |                             | 

0250 2502-8220196             9.000  EACH |     512.50000        4612.50|     500.00000        4500.00| 
  SUBDRAIN OUTLET, RF-19E                 |                             |                             | 
0260 2503-0114212            80.000  LF   |      83.03000        6642.40|      81.00000        6480.00| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 12 IN.                     |                             |                             | 
0270 2503-0114224            31.000  LF   |     135.81000        4210.11|     132.50000        4107.50| 
  STORM SEWER GRAVITY MAIN, TRENCHED,     |                             |                             | 
  REINFORCED CONCRETE PIPE (RCP), 2000D   |                             |                             | 
  (CLASS III), 24 IN.                     |                             |                             | 
0280 2503-0200036            40.000  LF   |      25.63000        1025.20|      25.00000        1000.00| 
  REMOVE STORM SEWER PIPE LESS THAN OR    |                             |                             | 
  EQUAL TO 36 IN.                         |                             |                             | 
0290 2510-6745850          1173.000  SY   |      15.89000       18638.97|      15.50000       18181.50| 

  REMOVAL OF PAVEMENT                     |                             |                             | 
0300 2510-6750600             1.000  EACH |     820.00000         820.00|     800.00000         800.00| 
  REMOVAL OF INTAKES AND UTILITY ACCESSES |                             |                             | 
0310 2512-1725256           630.000  LF   |      33.80000       21294.00|      32.00000       20160.00| 
  CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. |                             |                             | 
0320 2515-2475006           823.000  SY   |      58.00000       47734.00|      44.00000       36212.00| 
  DRIVEWAY, P.C. CONCRETE, 6 IN.          |                             |                             | 
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     Bid Order:  154                             Contract ID:  11-7422-617-A                 Primary County:  BUENA VISTA 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BL041               |(   2  ) HE020               |(      ) 
                                          |BLACKTOP SERVICE CO. & SUBSI |HEARTLAND ASPHALT, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2515-6745600           877.000  SY   |      14.35000       12584.95|      14.00000       12278.00| 
  REMOVAL OF PAVED DRIVEWAY               |                             |                             | 
0340 2524-6765010            11.000  EACH |     210.13000        2311.43|     250.00000        2750.00| 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 

0350 2524-6765110             8.000  EACH |      76.88000         615.04|     150.00000        1200.00| 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 
0360 2524-9275100           270.000  LF   |      15.38000        4152.60|      20.00000        5400.00| 
  WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. |                             |                             | 
  X 4 IN.                                 |                             |                             | 
0370 2524-9325001            90.000  SF   |      28.70000        2583.00|      20.00000        1800.00| 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 
0380 2525-0000100                    LUMP |  119412.50000      119412.50|  116500.00000      116500.00| 
  TRAFFIC SIGNALIZATION                   |                             |                             | 
0390 2525-0000120                    LUMP |    2562.50000        2562.50|    2500.00000        2500.00| 
  REMOVAL OF TRAFFIC SIGNALIZATION        |                             |                             | 
0400 2527-9263109           122.000  STA  |      61.50000        7503.00|      37.50000        4575.00| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0410 2527-9263137            18.000  EACH |     112.75000        2029.50|     125.00000        2250.00| 

  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0420 2528-8445110                    LUMP |   19000.00000       19000.00|   16300.00000       16300.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0430 2533-4980005                    LUMP |   40600.00000       40600.00|   56000.00000       56000.00| 
  MOBILIZATION                            |                             |                             | 
0440 2599-9999005             6.000  EACH |     179.38000        1076.28|     175.00000        1050.00| 
  ('EACH' ITEM) INLET PROTECTION DEVICE   |                             |                             | 
0450 2601-2636044             0.900  ACRE |    8200.00000        7380.00|    8000.00000        7200.00| 
  SEEDING AND FERTILIZING (URBAN)         |                             |                             | 
0460 2602-0000020          3500.000  LF   |       2.77000        9695.00|       2.70000        9450.00| 
  SILT FENCE                              |                             |                             | 
0470 2602-0000071          3500.000  LF   |       0.51000        1785.00|       0.50000        1750.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0480 2602-0000101          3500.000  LF   |       0.11000         385.00|       0.10000         350.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0490 2602-0010010             3.000  EACH |     500.00000        1500.00|     500.00000        1500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
     SECTION TOTALS                       |           $       983,780.54|           $       988,715.90|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   NON-PARTICIPATING 
                                          |                             |                             | 
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     Bid Order:  154                             Contract ID:  11-7422-617-A                 Primary County:  BUENA VISTA 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) BL041               |(   2  ) HE020               |(      ) 
                                          |BLACKTOP SERVICE CO. & SUBSI |HEARTLAND ASPHALT, INC.      | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0500 2595-0005120                    LUMP |   13000.00000       13000.00|   12500.00000       12500.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 

     SECTION TOTALS                       |           $        13,000.00|           $        12,500.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       996,780.54|           $     1,001,215.90|           $ 
==================================================================================================================================== 
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     Bid  Order:  155                         Contract ID:  23-C023-097                 Primary County:  CLINTON 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MATHY CONSTRUCTION COMPANY 
Contract Period:   30 WORK DAYS      Late Start Date:  08/24/15 
 
 
        Project:  FM-C023(97)--55-23 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  CLINTON            Prj Awd Amt: $1,361,467.55 
          Route:  Z50 
       Location:  E44: Z-50 FROM ANDOVER TO TEEDS GROVE AND 
                  E-44 FROM TEEDS GR OVE TO Z-40 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA810          MATHY CONSTRUCTION COMPANY                                                 $  1,361,467.55     100.00  % 
   2   DE559          DETERMANN ASPHALT, L.L.C.                                                  $  1,466,896.65     107.74  % 
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     Bid Order:  155                             Contract ID:  23-C023-097                   Primary County:  CLINTON 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA810               |(   2  ) DE559               |(      ) 
                                          |MATHY CONSTRUCTION COMPANY   |DETERMANN ASPHALT PAVING, L. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          6866.000  TON  |      13.17000       90425.22|      13.25000       90974.50| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2214-5145150          4586.000  SY   |       4.37000       20040.82|       3.25000       14904.50| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2303-0013500         13919.000  TON  |      26.58000      369967.02|      29.00000      403651.00| 
  HOT MIX ASPHALT MIXTURE (100,000 ESAL), |                             |                             | 
  BASE, INTERMEDIATE, OR SURFACE COURSE,  |                             |                             | 
  1/2 IN. MIX, NO SPCL FRIC REQ           |                             |                             | 
0040 2303-0245828           835.000  TON  |     483.00000      403305.00|     525.00000      438375.00| 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0050 2303-6911000                    LUMP |     500.00000         500.00|    8500.00000        8500.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0060 2318-1001100         82178.000  SY   |       1.98000      162712.44|       2.05000      168464.90| 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0070 2318-1001224         86780.000  GAL  |       1.96000      170088.80|       2.05000      177899.00| 
  ASPHALT STABILIZING AGENT (STANDARD     |                             |                             | 
  ASPHALT EMULSION)                       |                             |                             | 

0080 2505-4008120           400.000  LF   |       7.00000        2800.00|      10.00000        4000.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0090 2505-4008400             4.000  EACH |    1675.00000        6700.00|    1750.00000        7000.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0100 2505-4021010             4.000  EACH |     200.00000         800.00|     275.00000        1100.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0110 2505-4021700             4.000  EACH |    1900.00000        7600.00|    2000.00000        8000.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0120 2527-9263109           835.000  STA  |       8.75000        7306.25|      10.50000        8767.50| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0130 2527-9263117          1067.000  STA  |      26.00000       27742.00|      30.75000       32810.25| 
  PAINTED PAVEMENT MARKINGS, DURABLE      |                             |                             | 

0140 2528-8445110                    LUMP |    2750.00000        2750.00|   10000.00000       10000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2528-8445113           100.000  EACH |     345.00000       34500.00|     345.00000       34500.00| 
  FLAGGERS                                |                             |                             | 
0160 2528-8445115            30.000  EACH |     515.00000       15450.00|     515.00000       15450.00| 
  PILOT CARS                              |                             |                             | 
0170 2533-4980005                    LUMP |   38780.00000       38780.00|   42500.00000       42500.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,361,467.55|           $     1,466,896.65|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,361,467.55|           $     1,466,896.65|           $ 
==================================================================================================================================== 
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     Bid  Order:  156                         Contract ID:  30-0861-017                 Primary County:  DICKINSON 
   Letting Date:  150519     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    OMG MIDWEST D/B/A TRI-STATE PAVING 
Contract Period:   35 WORK DAYS      Late Start Date:  08/17/15 
 
 
        Project:  HSIPX-086-1(17)--3L-30 
      Work Type:  HMA PAVED SHOULDER - NEW 
         County:  DICKINSON          Prj Awd Amt: $1,874,429.43 
          Route:  IOWA 86 
       Location:  FROM US 71 N. TO IA. 9 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      OMG MIDWEST, INC., D/B/A TRI-STATE PAVING 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  1,874,429.43     100.00  % 
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     Bid Order:  156                             Contract ID:  30-0861-017                   Primary County:  DICKINSON 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(      )                     |(      ) 
                                          |OMG MIDWEST D/B/A TRI-STATE  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            DICKINSON COUNTY 
                                          |                             |                             | 
0010 2122-5500060         51333.400  SY   |      26.69000     1370088.45|                             | 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 

  6 IN.                                   |                             |                             | 
0020 2213-2713300          7622.200  CY   |      21.12000      160980.86|                             | 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0030 2303-6911000                    LUMP |   16560.70000       16560.70|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0040 2315-8275055           475.000  TON  |      31.77000       15090.75|                             | 
  SURFACING, DRIVEWAY                     |                             |                             | 
0050 2502-8212034          9105.000  LF   |       9.29000       84585.45|                             | 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0060 2502-8221304            48.000  EACH |     231.25000       11100.00|                             | 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0070 2510-6745850         13338.500  SY   |       5.32000       70960.82|                             | 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0080 2528-8445110                    LUMP |   13000.00000       13000.00|                             | 

  TRAFFIC CONTROL                         |                             |                             | 
0090 2528-8445113            70.000  EACH |     345.00000       24150.00|                             | 
  FLAGGERS                                |                             |                             | 
0100 2528-8445115            35.000  EACH |     515.00000       18025.00|                             | 
  PILOT CARS                              |                             |                             | 
0110 2533-4980005                    LUMP |   68850.00000       68850.00|                             | 
  MOBILIZATION                            |                             |                             | 
0120 2548-0000100           514.100  STA  |      16.88000        8678.01|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0130 2548-0000110           556.800  GAL  |       5.94000        3307.39|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0140 2602-0000312           400.000  LF   |       4.94000        1976.00|                             | 

  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0150 2602-0000320           400.000  LF   |       6.19000        2476.00|                             | 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 
0160 2602-0000350           800.000  LF   |       2.00000        1600.00|                             | 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
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     Bid Order:  156                             Contract ID:  30-0861-017                   Primary County:  DICKINSON 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(      )                     |(      ) 
                                          |OMG MIDWEST D/B/A TRI-STATE  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2602-0010010             2.000  EACH |     500.00000        1000.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0180 2602-0010020             2.000  EACH |    1000.00000        2000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $     1,874,429.43|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,874,429.43|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/22/15 
                                                           VENDOR RANKING                                          Page:  157  1 
 

     Bid  Order:  157                         Contract ID:  48-C048-071                 Primary County:  IOWA 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   PELLING, L.L. CO., INC. 
Contract Period:   30 WORK DAYS      Late Start Date:  08/24/15 
 
 
        Project:  FM-C048(71)--55-48 
      Work Type:  HMA RESURFACING/COLD IN-PLACE RECYCLING 
         County:  IOWA               Prj Awd Amt: $1,597,749.62 
          Route:  F67 
       Location:  F67: FROM NORTH ENGLISH CITY LIMITS 3.5 
                  MILES EAST TO START  OF P.C.C. INCLUDES WORK 
                  ON 332ND ST FROM F67 TO M AVE 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   PE140          PELLING, L.L. CO., INC.                                                    $  1,597,749.62     100.00  % 
   2   NO081          NORRIS ASPHALT PAVING CO., LC                                              $  1,959,020.91     122.61  % 
   3   MA225          MANATT'S, INC.                                                             $  2,008,242.93     125.69  % 
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     Bid Order:  157                             Contract ID:  48-C048-071                   Primary County:  IOWA 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(   2  ) NO081               |(   3  ) MA225 
                                          |PELLING, L.L. CO., INC.      |NORRIS ASPHALT PAVING CO., L |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          4767.000  TON  |      21.50000      102490.50|      20.36000       97056.12|      27.92000      133094.64 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             4.830  MILE |     505.00000        2439.15|     500.00000        2415.00|     525.00000        2535.75 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2303-0031750          8955.000  TON  |      33.35000      298649.25|      48.15000      431183.25|      44.21000      395900.55 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), BASE COURSE, 3/4 IN. MIX         |                             |                             | 
0040 2303-0033500          8558.000  TON  |      34.05000      291399.90|      48.19000      412410.02|      45.63000      390501.54 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0050 2303-0245828          1051.000  TON  |     491.00000      516041.00|     515.00000      541265.00|     525.00000      551775.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0060 2303-6911000                    LUMP |    2325.00000        2325.00|    2250.00000        2250.00|    9500.00000        9500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2303-9091010             4.000  EACH |     450.00000        1800.00|     500.00000        2000.00|     455.00000        1820.00 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 

0080 2315-8275025           870.000  TON  |      21.50000       18705.00|      20.36000       17713.20|      27.92000       24290.40 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0090 2316-0000120         16181.000  EACH |       1.00000       16181.00|       1.00000       16181.00|       1.00000       16181.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0100 2318-1001100         61745.000  SY   |       1.77000      109288.65|       1.95000      120402.75|       1.95000      120402.75 
  COLD IN-PLACE RECYCLED ASPHALT PAVEMENT |                             |                             | 
0110 2318-1001220           271.700  TON  |     518.00000      140740.60|     550.00000      149435.00|     565.00000      153510.50 
  ASPHALT STABILIZING AGENT (FOAMED       |                             |                             | 
  ASPHALT)                                |                             |                             | 
0120 2527-9263109           993.720  STA  |      14.40000       14309.57|      14.40000       14309.57|      15.00000       14905.80 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0130 2528-8445110                    LUMP |    5550.00000        5550.00|    5000.00000        5000.00|   10500.00000       10500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2528-8445113            60.000  EACH |     345.00000       20700.00|     345.00000       20700.00|     345.00000       20700.00 
  FLAGGERS                                |                             |                             | 
0150 2528-8445115            30.000  EACH |     515.00000       15450.00|     515.00000       15450.00|     515.00000       15450.00 
  PILOT CARS                              |                             |                             | 
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     Bid Order:  157                             Contract ID:  48-C048-071                   Primary County:  IOWA 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) PE140               |(   2  ) NO081               |(   3  ) MA225 
                                          |PELLING, L.L. CO., INC.      |NORRIS ASPHALT PAVING CO., L |MANATT'S, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2533-4980005                    LUMP |   41680.00000       41680.00|  111250.00000      111250.00|  147175.00000      147175.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,597,749.62|           $     1,959,020.91|           $     2,008,242.93 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,597,749.62|           $     1,959,020.91|           $     2,008,242.93 
==================================================================================================================================== 
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     Bid  Order:  158                         Contract ID:  65-C065-098                 Primary County:  MILLS 
   Letting Date:  150519     10:00 A.M.                                                 Established DBE Goal:   3.00 % 
 Letting Status:  CONTRACT SIGNED    by    WESTERN ENGINEERING CO., INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/21/15 
 
 
        Project:  STP-S-C065(98)--5E-65 
      Work Type:  HMA RESURFACING 
         County:  MILLS              Prj Awd Amt: $484,206.51 
          Route:  M16 
       Location:  M-16: FROM BROTHERS AVE.  TO POTTAWATTAMIE 
                  COUNTY LINE 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      WESTERN ENGINEERING CO., INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WE540          WESTERN ENGINEERING CO., INC.                                              $    484,206.51     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $    542,725.37     112.08  % 
   3   O.055          OMG MIDWEST, INC. D/B/A OMNI ENGINEERING                                   $    570,895.85     117.90  % 
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     Bid Order:  158                             Contract ID:  65-C065-098                   Primary County:  MILLS 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) O.055 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425020          1976.320  TON  |      24.00000       47431.68|      23.26000       45969.20|      24.00000       47431.68 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             0.970  MILE |    1000.00000         970.00|    1000.00000         970.00|    1500.00000        1455.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2212-5070310           806.800  SY   |      85.00000       68578.00|      81.70000       65915.56|      90.00000       72612.00 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0040 2212-5070330            94.000  EACH |      35.00000        3290.00|      30.00000        2820.00|      35.00000        3290.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0050 2214-5145150           488.800  SY   |      10.50000        5132.40|      17.23000        8422.02|      15.70000        7674.16 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0060 2303-0002380           719.380  TON  |      62.50000       44961.25|      62.90000       45249.00|      89.29000       64233.44 
  HOT MIX ASPHALT MIXTURE INTERLAYER BASE |                             |                             | 
  COURSE, 3/8 IN. MIX                     |                             |                             | 
0070 2303-0032500          1724.860  TON  |      45.50000       78481.13|      59.75000      103060.39|      59.15000      102025.47 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0080 2303-0033500          1222.340  TON  |      47.50000       58061.15|      61.04000       74611.63|      64.71000       79097.62 

  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0090 2303-0245828           176.830  TON  |     500.00000       88415.00|     504.00000       89122.32|     500.00000       88415.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0100 2303-0246434            53.950  TON  |     630.00000       33988.50|     642.00000       34635.90|     645.00000       34797.75 
  ASPHALT BINDER, PG 64-34                |                             |                             | 
0110 2303-6911000                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    3000.00000        3000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0120 2527-9263109           332.650  STA  |      16.00000        5322.40|      13.15000        4374.35|      16.50000        5488.73 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0130 2528-8445110                    LUMP |    4500.00000        4500.00|   10125.00000       10125.00|   13800.00000       13800.00 
  TRAFFIC CONTROL                         |                             |                             | 

0140 2528-8445113            30.000  EACH |     345.00000       10350.00|     345.00000       10350.00|     345.00000       10350.00 
  FLAGGERS                                |                             |                             | 
0150 2528-8445115            15.000  EACH |     515.00000        7725.00|     515.00000        7725.00|     515.00000        7725.00 
  PILOT CARS                              |                             |                             | 
0160 2533-4980005                    LUMP |   25000.00000       25000.00|   37575.00000       37575.00|   27000.00000       27000.00 
  MOBILIZATION                            |                             |                             | 
0170 2555-0000010                    LUMP |    1000.00000        1000.00|     800.00000         800.00|    2500.00000        2500.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       484,206.51|           $       542,725.37|           $       570,895.85 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       484,206.51|           $       542,725.37|           $       570,895.85 
==================================================================================================================================== 
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     Bid  Order:  160                         Contract ID:  72-C072-060                 Primary County:  OSCEOLA 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   OMG MIDWEST D/B/A TRI-STATE PAVING 
Contract Period:   55 WORK DAYS      Late Start Date:  07/20/15 
 
 
        Project:  STP-S-C072(59)--5E-72                                  Project:  STP-S-C072(60)--5E-72 
      Work Type:  HMA RESURFACING                                      Work Type:  HMA RESURFACING 
         County:  OSCEOLA            Prj Awd Amt: $827,389.06             County:  OSCEOLA            Prj Awd Amt: $1,453,715.90 
          Route:  M12                                                      Route:  A18 
       Location:  FROM SW28-100-39 TO N8 -100-39                        Location:  FROM SW28-100-39 TO SE24-100-39 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $  2,281,104.96     100.00  % 
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     Bid Order:  160                             Contract ID:  72-C072-060                   Primary County:  OSCEOLA 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(      )                     |(      ) 
                                          |OMG MIDWEST D/B/A TRI-STATE  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            STP-S-C072(59)--5E-72 
                                          |                             |                             | 
0010 2121-7425021           437.200  STA  |     347.00000      151708.40|                             | 
  GRANULAR SHOULDERS, TYPE B, AS PER PLAN |                             |                             | 

0020 2212-0475095             4.140  MILE |     609.00000        2521.26|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2303-0001000           500.000  TON  |      41.00000       20500.00|                             | 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0040 2303-0023500          9370.000  TON  |      34.50000      323265.00|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0050 2303-0245828           562.000  TON  |     535.00000      300670.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0060 2303-6911000                    LUMP |    6500.00000        6500.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0070 2527-9263109           691.600  STA  |       9.00000        6224.40|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0080 2528-8445110                    LUMP |   10000.00000       10000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |    6000.00000        6000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       827,389.06|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            STP-S-C072(60)--5E-72 
                                          |                             |                             | 
0100 2102-2625001         59300.000  CY   |       9.10000      539630.00|                             | 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0110 2121-7425021           527.000  STA  |     190.00000      100130.00|                             | 
  GRANULAR SHOULDERS, TYPE B, AS PER PLAN |                             |                             | 

0120 2212-0475095             5.003  MILE |     800.00000        4002.40|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0130 2303-0001000           500.000  TON  |      41.00000       20500.00|                             | 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0140 2303-0023500         10975.000  TON  |      34.50000      378637.50|                             | 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
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     Bid Order:  160                             Contract ID:  72-C072-060                   Primary County:  OSCEOLA 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) O.053               |(      )                     |(      ) 
                                          |OMG MIDWEST D/B/A TRI-STATE  |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2303-0245828           690.000  TON  |     535.00000      369150.00|                             | 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0160 2303-6911000                    LUMP |    6500.00000        6500.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0170 2527-9263109           674.000  STA  |       9.00000        6066.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0180 2528-8445110                    LUMP |    9600.00000        9600.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0190 2533-4980005                    LUMP |   19500.00000       19500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,453,715.90|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,281,104.96|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  161                         Contract ID:  75-0031-093                 Primary County:  PLYMOUTH 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    KNIFE RIVER MIDWEST LLC 
Contract Period:   10 WORK DAYS      Late Start Date:  09/21/15 
 
 
        Project:  NHSN-003-1(93)--2R-75 
      Work Type:  HMA PAVED SHOULDER - NEW 
         County:  PLYMOUTH           Prj Awd Amt: $197,377.09 
          Route:  IOWA 3 
       Location:  LE MARS TO REMSEN (VARIOUS LOCATIONS) 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $    197,377.09     100.00  % 
   2   O.053          OMG MIDWEST, INC., D/B/A TRI-STATE PAVING                                  $    199,524.15     101.08  % 
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     Bid Order:  161                             Contract ID:  75-0031-093                   Primary County:  PLYMOUTH 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) KN036               |(   2  ) O.053               |(      ) 
                                          |KNIFE RIVER MIDWEST LLC      |OMG MIDWEST D/B/A TRI-STATE  | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           660.900  TON  |      49.70000       32846.73|      67.00000       44280.30| 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2122-5500060          2098.200  SY   |      47.61000       99895.30|      40.00000       83928.00| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0030 2213-2713300           349.700  CY   |      62.50000       21856.25|      70.00000       24479.00| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0040 2214-7450050            47.210  STA  |     154.28000        7283.56|     185.00000        8733.85| 
  BLADING AND SHAPING SHOULDER MATERIAL   |                             |                             | 
0050 2303-6911000                    LUMP |     723.37000         723.37|    2300.00000        2300.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0060 2528-8445110                    LUMP |    4147.50000        4147.50|    5500.00000        5500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00| 
  FLAGGERS                                |                             |                             | 
0080 2528-8445115            10.000  EACH |     515.00000        5150.00|     515.00000        5150.00| 
  PILOT CARS                              |                             |                             | 

0090 2533-4980005                    LUMP |   12849.40000       12849.40|   12000.00000       12000.00| 
  MOBILIZATION                            |                             |                             | 
0100 2548-0000100            47.200  STA  |      94.80000        4474.56|     100.00000        4720.00| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0110 2548-0000110            51.100  GAL  |      24.47000        1250.42|      30.00000        1533.00| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $       197,377.09|           $       199,524.15|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       197,377.09|           $       199,524.15|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/22/15 
                                                           VENDOR RANKING                                          Page:  162  1 
 

     Bid  Order:  162                         Contract ID:  78-C078-187                 Primary County:  POTTAWATTAMIE 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   WESTERN ENGINEERING CO., INC. 
Contract Period:   95 WORK DAYS      Late Start Date:  06/22/15 
 
 
        Project:  FM-C078(186)--55-78                                    Project:  FM-C078(187)--55-78 
      Work Type:  HMA RESURFACING WITH MILLING                         Work Type:  HMA RESURFACING WITH MILLING 
         County:  POTTAWATTAMIE      Prj Awd Amt: $2,265,011.43           County:  POTTAWATTAMIE      Prj Awd Amt: $3,027,316.13 
          Route:  G42                                                      Route:  M16 
       Location:  G-42: FROM OAKLAND  TO M16                            Location:  M16: FROM G42 TO G30 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WE540          WESTERN ENGINEERING CO., INC.                                              $  5,292,327.56     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  6,280,214.58     118.66  % 
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     Bid Order:  162                             Contract ID:  78-C078-187                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(      ) 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            FM-C078(186)--55-78 
                                          |                             |                             | 
0010 2102-0425070           125.500  TON  |      72.00000        9036.00|      25.00000        3137.50| 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625000           197.400  CY   |      24.00000        4737.60|      40.00000        7896.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0030 2102-2713090           346.100  CY   |      23.00000        7960.30|      40.00000       13844.00| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0040 2105-8425005            64.100  CY   |      30.00000        1923.00|      40.00000        2564.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0050 2115-0100000           458.300  CY   |      59.00000       27039.70|      35.00000       16040.50| 
  MODIFIED SUBBASE                        |                             |                             | 
0060 2121-7425020          6681.600  TON  |      18.00000      120268.80|      21.03000      140514.05| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0070 2122-5190501            45.200  SY   |     200.00000        9040.00|     175.00000        7910.00| 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0080 2122-5500060          2416.000  SY   |      32.00000       77312.00|      36.63000       88498.08| 

  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0090 2123-7450000           343.710  STA  |      30.00000       10311.30|     100.00000       34371.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0100 2210-0475105          4253.000  TON  |      12.00000       51036.00|      27.74000      117978.22| 
  CHOKE STONE BASE                        |                             |                             | 
0110 2212-0475095             3.000  MILE |     250.00000         750.00|     500.00000        1500.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0120 2212-5070310           977.800  SY   |      69.00000       67468.20|      57.80000       56516.84| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0130 2212-5070330            40.000  EACH |     312.50000       12500.00|      30.00000        1200.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0140 2214-5145150         38774.100  SY   |       1.15000       44590.22|       1.05000       40712.81| 
  PAVEMENT SCARIFICATION                  |                             |                             | 

0150 2217-1000000         38884.100  SY   |       1.15000       44716.72|       1.10000       42772.51| 
  RUBBLIZED PAVEMENT                      |                             |                             | 
0160 2301-0690202           728.000  SY   |     196.00000      142688.00|     210.00000      152880.00| 
  BRIDGE APPROACH, BR-202                 |                             |                             | 
0170 2303-0021750          7903.800  TON  |      38.50000      304296.30|      46.39000      366657.28| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  BASE COURSE, 3/4 IN. MIX                |                             |                             | 
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     Bid Order:  162                             Contract ID:  78-C078-187                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(      ) 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2303-0023380          2294.240  TON  |      38.50000       88328.24|      36.69000       84175.67| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 3/8 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 

0190 2303-0023500          3438.300  TON  |      38.00000      130655.40|      36.32000      124879.06| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0200 2303-0246422           818.100  TON  |     460.00000      376326.00|     475.00000      388597.50| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0210 2303-6911000                    LUMP |    4500.00000        4500.00|    1500.00000        1500.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0220 2316-0000120          9992.000  EACH |       1.00000        9992.00|       1.00000        9992.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0230 2502-2301000         32575.000  LF   |       6.40000      208480.00|       6.97000      227047.75| 
  FIN DRAIN, AS PER PLAN                  |                             |                             | 
0240 2502-8221304           135.000  EACH |     230.00000       31050.00|     185.00000       24975.00| 

  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0250 2503-0500402             6.000  EACH |    2600.00000       15600.00|    2500.00000       15000.00| 
  BRIDGE END DRAIN, DR-402                |                             |                             | 
0260 2505-4008120           214.500  LF   |       5.00000        1072.50|       5.00000        1072.50| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0270 2505-4008300           125.000  LF   |      12.25000        1531.25|      12.00000        1500.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0280 2505-4008400             7.000  EACH |    2050.00000       14350.00|    2000.00000       14000.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0290 2505-4021010             4.000  EACH |     210.00000         840.00|     200.00000         800.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0300 2505-4021700             7.000  EACH |    2050.00000       14350.00|    2000.00000       14000.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 

0310 2510-6745850          3143.900  SY   |       9.25000       29081.08|      25.00000       78597.50| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0320 2518-6910000             7.000  EACH |     155.00000        1085.00|     150.00000        1050.00| 
  SAFETY CLOSURE                          |                             |                             | 
0330 2527-9263109           523.260  STA  |       6.95000        3636.66|       6.90000        3610.49| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
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     Bid Order:  162                             Contract ID:  78-C078-187                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(      ) 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2528-8445110                    LUMP |   14500.00000       14500.00|   49500.00000       49500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0350 2529-8174010           977.800  SY   |      12.61000       12330.06|      10.00000        9778.00| 
  SUBBASE (PATCHES)                       |                             |                             | 

0360 2529-8174050            40.000  EACH |     210.00000        8400.00|     250.00000       10000.00| 
  PATCH SUBDRAIN                          |                             |                             | 
0370 2533-4980005                    LUMP |   93500.00000       93500.00|  202650.00000      202650.00| 
  MOBILIZATION                            |                             |                             | 
0380 2601-2634100             6.300  ACRE |     700.00000        4410.00|     700.00000        4410.00| 
  MULCHING                                |                             |                             | 
0390 2601-2636043             6.300  ACRE |    1540.00000        9702.00|    1500.00000        9450.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0400 2601-2638352           109.000  SQ   |      15.40000        1678.60|      15.00000        1635.00| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0410 2601-2642100             6.300  ACRE |     510.00000        3213.00|     500.00000        3150.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0420 2601-2643110            21.800  MGAL |      60.00000        1308.00|      60.00000        1308.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 

  OR SLOPE PROTECTION                     |                             |                             | 
0430 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00| 
  MOBILIZATION FOR WATERING               |                             |                             | 
0440 2602-0000312          2025.000  LF   |       4.78000        9679.50|       4.50000        9112.50| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0450 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0460 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     2,027,823.43|           $     2,389,333.76|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ITEMS FOR A 340'-0 X 90'-0 CONTINUOUS WELDED GIRDER BRIDGE FM-C078(186)--55-78 
                                          |                             |                             | 

0470 2401-6750001                    LUMP |   36000.00000       36000.00|   60000.00000       60000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0480 2402-0425031           204.000  TON  |      51.00000       10404.00|      45.00000        9180.00| 
  GRANULAR BACKFILL                       |                             |                             | 
0490 2402-2720000           121.000  CY   |      41.00000        4961.00|     115.00000       13915.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
0500 2403-0100010            53.100  CY   |    3100.00000      164610.00|    4575.00000      242932.50| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
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     Bid Order:  162                             Contract ID:  78-C078-187                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(      ) 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2404-7775005          5756.000  LB   |       2.00000       11512.00|       4.00000       23024.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0520 2408-7800000           436.000  LB   |      22.25000        9701.00|      28.00000       12208.00| 
  STRUCTURAL STEEL                        |                             |                             | 

     SECTION TOTALS                       |           $       237,188.00|           $       361,259.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            FM-C078(187)--55-78 
                                          |                             |                             | 
0530 2102-0425070            65.900  TON  |      72.00000        4744.80|      25.00000        1647.50| 
  SPECIAL BACKFILL                        |                             |                             | 
0540 2102-2625000           119.800  CY   |      24.00000        2875.20|      40.00000        4792.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0550 2102-2713090           381.000  CY   |      23.00000        8763.00|      40.00000       15240.00| 
  EXCAVATION, CLASS 13, WASTE             |                             |                             | 
0560 2105-8425005            23.100  CY   |      30.00000         693.00|      40.00000         924.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0570 2115-0100000           636.200  CY   |      59.00000       37535.80|      35.00000       22267.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0580 2121-7425020         21727.150  TON  |      18.00000      391088.70|      21.03000      456921.96| 

  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0590 2122-5190501            39.700  SY   |     195.00000        7741.50|     175.00000        6947.50| 
  PAVED SHOULDER, PORTLAND CEMENT         |                             |                             | 
  CONCRETE (PAVED SHOULDER PANEL FOR      |                             |                             | 
  BRIDGE END DRAIN)                       |                             |                             | 
0600 2122-5500060          2773.600  SY   |      32.00000       88755.20|      36.31000      100709.42| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0610 2123-7450000           516.970  STA  |      20.00000       10339.40|     100.00000       51697.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0630 2210-0475105          6619.800  TON  |      12.00000       79437.60|      27.74000      183633.25| 
  CHOKE STONE BASE                        |                             |                             | 
0640 2212-0475095             4.670  MILE |     250.00000        1167.50|     500.00000        2335.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0650 2212-5070310           977.800  SY   |      69.00000       67468.20|      57.80000       56516.84| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0660 2212-5070330            40.000  EACH |     312.50000       12500.00|      30.00000        1200.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0670 2214-5145150         62784.600  SY   |       1.15000       72202.29|       1.05000       65923.83| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0680 2217-1000000         60951.200  SY   |       1.15000       70093.88|       1.10000       67046.32| 
  RUBBLIZED PAVEMENT                      |                             |                             | 
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     Bid Order:  162                             Contract ID:  78-C078-187                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(      ) 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0690 2301-0690202           320.000  SY   |     196.00000       62720.00|     210.00000       67200.00| 
  BRIDGE APPROACH, BR-202                 |                             |                             | 
0700 2303-0021750         12163.700  TON  |      38.50000      468302.45|      46.08000      560503.30| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 

  BASE COURSE, 3/4 IN. MIX                |                             |                             | 
0710 2303-0023380          3523.200  TON  |      38.50000      135643.20|      36.37000      128138.78| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 3/8 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0720 2303-0023500          5284.900  TON  |      38.00000      200826.20|      36.01000      190309.25| 
  HOT MIX ASPHALT MIXTURE (300,000 ESAL), |                             |                             | 
  INTERMEDIATE OR SURFACE COURSE, 1/2 IN. |                             |                             | 
  MIX, NO SPCL FRIC REQ                   |                             |                             | 
0730 2303-0246422          1258.300  TON  |     460.00000      578818.00|     475.00000      597692.50| 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0740 2303-6911000                    LUMP |    5000.00000        5000.00|    1500.00000        1500.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0750 2303-9091010             2.000  EACH |     570.00000        1140.00|     550.00000        1100.00| 
  RUMBLE STRIP PANEL (HMA SURFACE)        |                             |                             | 

0760 2316-0000120         15340.000  EACH |       1.00000       15340.00|       1.00000       15340.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
0770 2502-2301000         56336.000  LF   |       6.40000      360550.40|       6.97000      392661.92| 
  FIN DRAIN, AS PER PLAN                  |                             |                             | 
0780 2502-8221304           222.000  EACH |     230.00000       51060.00|     185.00000       41070.00| 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0790 2503-0500402             4.000  EACH |    2600.00000       10400.00|    3200.00000       12800.00| 
  BRIDGE END DRAIN, DR-402                |                             |                             | 
0800 2505-4008120           280.500  LF   |       5.00000        1402.50|       5.00000        1402.50| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0810 2505-4008300            75.000  LF   |      12.25000         918.75|      12.00000         900.00| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 

0820 2505-4008400             4.000  EACH |    2050.00000        8200.00|    2000.00000        8000.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0830 2505-4021010             4.000  EACH |     210.00000         840.00|     200.00000         800.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0840 2505-4021700             4.000  EACH |    2050.00000        8200.00|    2000.00000        8000.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
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     Bid Order:  162                             Contract ID:  78-C078-187                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(      ) 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0850 2510-6745850          3662.400  SY   |       9.25000       33877.20|      25.00000       91560.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0860 2517-4225220            26.900  SY   |     375.00000       10087.50|     100.00000        2690.00| 
  RAILROAD APPROACH SECTION, HMA          |                             |                             | 

0870 2518-6910000             4.000  EACH |     155.00000         620.00|     150.00000         600.00| 
  SAFETY CLOSURE                          |                             |                             | 
0880 2527-9263109           831.080  STA  |       6.95000        5776.01|       6.90000        5734.45| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0890 2527-9263137             2.000  EACH |     155.00000         310.00|     150.00000         300.00| 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0900 2528-8445110                    LUMP |   14500.00000       14500.00|   49500.00000       49500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0910 2529-8174010           977.800  SY   |      12.25000       11978.05|      10.00000        9778.00| 
  SUBBASE (PATCHES)                       |                             |                             | 
0920 2529-8174050            40.000  EACH |     210.00000        8400.00|     250.00000       10000.00| 
  PATCH SUBDRAIN                          |                             |                             | 
0930 2533-4980005                    LUMP |   88500.00000       88500.00|  202650.00000      202650.00| 

  MOBILIZATION                            |                             |                             | 
0940 2595-0005135                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00| 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR IOWA INTERSTATE RAILROAD LTD.       |                             |                             | 
0950 2601-2634100             9.500  ACRE |     700.00000        6650.00|     700.00000        6650.00| 
  MULCHING                                |                             |                             | 
0960 2601-2636043             9.500  ACRE |    1540.00000       14630.00|    1500.00000       14250.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 
0970 2601-2638352            49.000  SQ   |      15.40000         754.60|      15.00000         735.00| 
  SLOPE PROTECTION, WOOD EXCELSIOR MAT    |                             |                             | 
0980 2601-2642100             9.500  ACRE |     510.00000        4845.00|     500.00000        4750.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0990 2601-2643110             9.800  MGAL |      60.00000         588.00|      60.00000         588.00| 

  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 
1000 2601-2643300             3.000  EACH |     350.00000        1050.00|     350.00000        1050.00| 
  MOBILIZATION FOR WATERING               |                             |                             | 
1010 2602-0000312          1156.000  LF   |       4.75000        5491.00|       4.50000        5202.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
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     Bid Order:  162                             Contract ID:  78-C078-187                   Primary County:  POTTAWATTAMIE 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(      ) 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
1020 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
1030 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $     2,979,324.93|           $     3,477,757.32|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ITEMS FOR A 150'-0 X 28'-0 CONTINUOUS I-BEAM DRIDGE FM-C078(187)--55-78 
                                          |                             |                             | 
1040 2401-6750001                    LUMP |   14500.00000       14500.00|   10000.00000       10000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
1050 2402-0425031           110.000  TON  |      51.00000        5610.00|      45.00000        4950.00| 
  GRANULAR BACKFILL                       |                             |                             | 
1060 2402-2720000            65.200  CY   |      41.00000        2673.20|     115.00000        7498.00| 
  EXCAVATION, CLASS 20                    |                             |                             | 
1070 2403-0100010             7.000  CY   |    3000.00000       21000.00|    3000.00000       21000.00| 
  STRUCTURAL CONCRETE (BRIDGE)            |                             |                             | 
1080 2404-7775005          2104.000  LB   |       2.00000        4208.00|       4.00000        8416.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
     SECTION TOTALS                       |           $        47,991.20|           $        51,864.00|           $ 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     5,292,327.56|           $     6,280,214.58|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/22/15 
                                                           VENDOR RANKING                                          Page:  163  1 
 

     Bid  Order:  163                         Contract ID:  83-1913-011                 Primary County:  SHELBY 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    WESTERN ENGINEERING CO., INC. 
Contract Period:   50 WORK DAYS      Late Start Date:  07/27/15 
 
 
        Project:  STPN-191-3(11)--2J-83 
      Work Type:  HMA RESURFACING 
         County:  SHELBY             Prj Awd Amt: $1,794,127.30 
          Route:  IOWA 191 
       Location:  JUST N OF IA 44 TO 0.5 MILES S OF CO RD F32 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WE540          WESTERN ENGINEERING CO., INC.                                              $  1,794,127.30     100.00  % 
   2   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  1,950,015.99     108.68  % 
   3   O.055          OMG MIDWEST, INC. D/B/A OMNI ENGINEERING                                   $  2,165,126.50     120.67  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 163  2 

 
     Bid Order:  163                             Contract ID:  83-1913-011                   Primary County:  SHELBY 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) O.055 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-0425070           102.900  TON  |      40.00000        4116.00|      50.00000        5145.00|      63.00000        6482.70 
  SPECIAL BACKFILL                        |                             |                             | 

0020 2102-2625001            18.200  CY   |     200.00000        3640.00|     190.00000        3458.00|     191.00000        3476.20 
  EMBANKMENT-IN-PLACE, CONTRACTOR         |                             |                             | 
  FURNISHED                               |                             |                             | 
0030 2121-7425020         16679.900  TON  |      27.50000      458697.25|      25.71000      428840.23|      28.00000      467037.20 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0040 2122-5500060          2178.300  SY   |      20.75000       45199.73|      34.27000       74650.34|      31.50000       68616.45 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0050 2212-0475095             5.800  MILE |     600.00000        3480.00|     550.00000        3190.00|     400.00000        2320.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0060 2212-5070310          1267.100  SY   |      72.00000       91231.20|      69.60000       88190.16|      73.10000       92625.01 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0070 2212-5070322           137.200  SY   |      60.00000        8232.00|      54.00000        7408.80|      56.70000        7779.24 
  PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX  |                             |                             | 
  ASPHALT                                 |                             |                             | 

0080 2212-5070330            37.000  EACH |     100.00000        3700.00|      95.00000        3515.00|     100.00000        3700.00 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0090 2212-5075001            30.000  TON  |     175.00000        5250.00|     250.00000        7500.00|     150.00000        4500.00 
  HOT MIX ASPHALT SURFACE PATCHES         |                             |                             | 
0100 2213-2713300           106.900  CY   |      20.00000        2138.00|      74.37000        7950.15|      71.20000        7611.28 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0110 2214-5145150           972.900  SY   |       7.50000        7296.75|       8.61000        8376.67|      11.20000       10896.48 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0120 2303-0032500          5075.800  TON  |      39.85000      202270.63|      46.05000      233740.59|      38.50000      195418.30 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0130 2303-0033500          8429.000  TON  |      40.60000      342217.40|      46.98000      395994.42|      36.75000      309765.75 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 

  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0140 2303-0245828           850.800  TON  |     450.00000      382860.00|     498.00000      423698.40|     505.00000      429654.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0150 2303-6911000                    LUMP |    2000.00000        2000.00|    2500.00000        2500.00|    2500.00000        2500.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0160 2505-4008120           250.000  LF   |      10.00000        2500.00|       9.50000        2375.00|       9.55000        2387.50 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
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     Bid Order:  163                             Contract ID:  83-1913-011                   Primary County:  SHELBY 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) O.055 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2505-4008300            75.000  LF   |      16.50000        1237.50|      16.25000        1218.75|      16.30000        1222.50 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0180 2505-4008400             4.000  EACH |    1700.00000        6800.00|    1650.00000        6600.00|    1657.00000        6628.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 

  SECTION                                 |                             |                             | 
0190 2505-4021010             4.000  EACH |     310.00000        1240.00|     300.00000        1200.00|     301.00000        1204.00 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0200 2505-4021700             4.000  EACH |    2200.00000        8800.00|    2150.00000        8600.00|    2159.00000        8636.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0210 2520-3350010             1.000  EACH |    2500.00000        2500.00|    6500.00000        6500.00|    3000.00000        3000.00 
  FIELD LABORATORY                        |                             |                             | 
0220 2527-9263109          1441.060  STA  |       9.00000       12969.54|       8.00000       11528.48|       8.05000       11600.53 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0230 2528-8445110                    LUMP |    4000.00000        4000.00|   14000.00000       14000.00|   17000.00000       17000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2528-8445113           100.000  EACH |     345.00000       34500.00|     345.00000       34500.00|     345.00000       34500.00 
  FLAGGERS                                |                             |                             | 
0250 2528-8445115            50.000  EACH |     515.00000       25750.00|     515.00000       25750.00|     515.00000       25750.00 

  PILOT CARS                              |                             |                             | 
0260 2529-2242304            37.000  EACH |     115.00000        4255.00|     110.00000        4070.00|     112.20000        4151.40 
  CD JOINT ASSEMBLY                       |                             |                             | 
0270 2529-5070110           262.200  SY   |     108.00000       28317.60|     105.00000       27531.00|     110.25000       28907.55 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0280 2529-5070120             6.000  EACH |     135.00000         810.00|     130.00000         780.00|     136.50000         819.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0290 2529-8174020           168.900  SY   |      11.00000        1857.90|      10.00000        1689.00|      10.05000        1697.45 
  SUBBASE PATCH WITH EF JOINT             |                             |                             | 
0300 2529-8174050             4.000  EACH |     250.00000        1000.00|     250.00000        1000.00|     251.25000        1005.00 
  PATCH SUBDRAIN                          |                             |                             | 
0310 2529-8201000             4.000  EACH |     520.00000        2080.00|     500.00000        2000.00|     502.00000        2008.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0320 2529-8202000             2.000  EACH |     310.00000         620.00|     300.00000         600.00|     301.00000         602.00 

  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 
0330 2530-0400061            22.400  TON  |      92.00000        2060.80|      90.00000        2016.00|      90.40000        2024.96 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0340 2533-4980005                    LUMP |   50000.00000       50000.00|   63400.00000       63400.00|  359000.00000      359000.00 
  MOBILIZATION                            |                             |                             | 
0350 2602-0000020           400.000  LF   |       5.00000        2000.00|       5.00000        2000.00|       5.25000        2100.00 
  SILT FENCE                              |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 163  4 

 
     Bid Order:  163                             Contract ID:  83-1913-011                   Primary County:  SHELBY 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WE540               |(   2  ) HE400               |(   3  ) O.055 
                                          |WESTERN ENGINEERING CO., INC |HENNINGSEN CONSTRUCTION, INC |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0360 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0370 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $     1,757,127.30|           $     1,913,015.99|           $     2,128,126.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0380 2303-7000610          7000.000  EACH |       1.00000        7000.00|       1.00000        7000.00|       1.00000        7000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0390 2303-7000620          7000.000  EACH |       1.00000        7000.00|       1.00000        7000.00|       1.00000        7000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0400 2317-7000120         23000.000  EACH |       1.00000       23000.00|       1.00000       23000.00|       1.00000       23000.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 

  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        37,000.00|           $        37,000.00|           $        37,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,794,127.30|           $     1,950,015.99|           $     2,165,126.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/22/15 
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     Bid  Order:  164                         Contract ID:  97-C097-122                 Primary County:  WOODBURY 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   KNIFE RIVER MIDWEST LLC 
Contract Period:   25 WORK DAYS      Late Start Date:  08/24/15 
 
 
        Project:  FM-C097(122)--55-97 
      Work Type:  HMA RESURFACING WITH MILLING 
         County:  WOODBURY           Prj Awd Amt: $997,421.34 
          Route:  150TH STREET 
       Location:  EMMETT AVE. NE COR. SEC.32-89-45 TO HWY 20 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   KN036          KNIFE RIVER CORPORATION D/B/A KNIFE RIVER MIDWEST LLC                      $    997,421.34     100.00  % 
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     Bid Order:  164                             Contract ID:  97-C097-122                   Primary County:  WOODBURY 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) KN036               |(      )                     |(      ) 
                                          |KNIFE RIVER MIDWEST LLC      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710070           400.000  CY   |      28.43000       11372.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 

0020 2121-7425020            60.000  TON  |      62.54000        3752.40|                             | 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2212-0475095             4.200  MILE |    3727.35000       15654.87|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0040 2212-5070310           806.600  SY   |      66.51000       53646.97|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0050 2212-5070330            24.000  EACH |      71.63000        1719.12|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0060 2214-5145150         48733.500  SY   |       2.38000      115985.73|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0070 2303-0033500          6301.000  TON  |      67.71000      426640.71|                             | 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0080 2303-0246428           378.000  TON  |     664.02000      250999.56|                             | 

  ASPHALT BINDER, PG 64-28                |                             |                             | 
0090 2303-6911000                    LUMP |    2603.38000        2603.38|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0100 2401-6745650                    LUMP |   11370.00000       11370.00|                             | 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0110 2402-2720100            78.000  CY   |      28.43000        2217.54|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0120 2416-0100024             6.000  EACH |    1421.25000        8527.50|                             | 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0130 2416-1180024           122.000  LF   |     108.02000       13178.44|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0140 2518-6910000            22.000  EACH |     113.70000        2501.40|                             | 

  SAFETY CLOSURE                          |                             |                             | 
0150 2527-9263109           320.330  STA  |      11.37000        3642.15|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0160 2528-8445110                    LUMP |    4548.00000        4548.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0170 2528-8445113            46.000  EACH |     345.00000       15870.00|                             | 
  FLAGGERS                                |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 164  3 

 
     Bid Order:  164                             Contract ID:  97-C097-122                   Primary County:  WOODBURY 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) KN036               |(      )                     |(      ) 
                                          |KNIFE RIVER MIDWEST LLC      |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2528-8445115            23.000  EACH |     515.00000       11845.00|                             | 
  PILOT CARS                              |                             |                             | 
0190 2533-4980005                    LUMP |   41346.57000       41346.57|                             | 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $       997,421.34|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       997,421.34|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  165                         Contract ID:  73-C073-125-A               Primary County:  PAGE 
   Letting Date:  150519     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  CONTRACT SIGNED    by    HENNINGSEN CONSTRUCTION, INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  06/22/15 
 
 
        Project:  STP-S-C073(125)--5E-73 
      Work Type:  HMA RESURFACING 
         County:  PAGE               Prj Awd Amt: $2,516,505.88 
          Route:  VARIOUS ROUTES 
       Location:  J28 FROM IA 48 TO J AVE., J20 FROM N AVE. TO 
                  US 71, M60 FROM  J52 TO IA 2. 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      HENNINGSEN CONSTRUCTION, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HE400          HENNINGSEN CONSTRUCTION, INC.                                              $  2,516,505.88     100.00  % 
   2   WE540          WESTERN ENGINEERING CO., INC.                                              $  2,562,038.42     101.80  % 
   3   O.055          OMG MIDWEST, INC. D/B/A OMNI ENGINEERING                                   $  2,749,120.77     109.24  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 165  2 

 
     Bid Order:  165                             Contract ID:  73-C073-125-A                 Primary County:  PAGE 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(   3  ) O.055 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            J20 
                                          |                             |                             | 
0010 2102-2625000          1088.000  CY   |      20.00000       21760.00|      30.00000       32640.00|      23.00000       25024.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2121-7425020          1000.000  TON  |      35.07000       35070.00|      29.50000       29500.00|      33.85000       33850.00 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0030 2212-0475095            13.800  MILE |     450.00000        6210.00|     400.00000        5520.00|     300.00000        4140.00 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0040 2214-5145150          1600.000  SY   |      10.49000       16784.00|       5.00000        8000.00|       8.28000       13248.00 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0050 2303-0033500         22782.000  TON  |      37.85000      862298.70|      42.50000      968235.00|      38.15000      869133.30 
  HOT MIX ASPHALT MIXTURE (1,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX, NO  |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0060 2303-0245828          1367.000  TON  |     483.00000      660261.00|     450.00000      615150.00|     500.00000      683500.00 
  ASPHALT BINDER, PG 58-28                |                             |                             | 
0070 2303-6911000                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    5000.00000        5000.00 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0080 2303-7000610         11391.000  EACH |       1.00000       11391.00|       1.00000       11391.00|       1.00000       11391.00 

  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0090 2303-7000620         11391.000  EACH |       1.00000       11391.00|       1.00000       11391.00|       1.00000       11391.00 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 
0100 2320-0000005          2862.000  TON  |      36.00000      103032.00|      36.50000      104463.00|      37.00000      105894.00 
  AGGREGATE FOR MICROSURFACING, NO        |                             |                             | 
  SPECIAL FRICTION REQUIREMENT            |                             |                             | 
0110 2320-0000020             7.500  MILE |    5000.00000       37500.00|    5100.00000       38250.00|    5100.00000       38250.00 
  PREPARATION OF SURFACE FOR              |                             |                             | 
  MICROSURFACING                          |                             |                             | 

0120 2320-0000030         85860.000  GAL  |       3.90000      334854.00|       3.92000      336571.20|       4.00000      343440.00 
  EMULSIFIED ASPHALT FOR MICROSURFACING   |                             |                             | 
0130 2401-6745635                    LUMP |    6400.00000        6400.00|    4200.00000        4200.00|    5150.00000        5150.00 
  REMOVAL OF EXISTING HANDRAIL            |                             |                             | 
0140 2505-4008300           496.000  LF   |      52.25000       25916.00|      41.00000       20336.00|      51.00000       25296.00 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0150 2505-4008400             8.000  EACH |    1350.00000       10800.00|     410.00000        3280.00|    2600.00000       20800.00 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 165  3 

 
     Bid Order:  165                             Contract ID:  73-C073-125-A                 Primary County:  PAGE 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(   3  ) O.055 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2505-4021700             4.000  EACH |    2395.00000        9580.00|    4100.00000       16400.00|    3100.00000       12400.00 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0170 2505-4021701             4.000  EACH |    2175.00000        8700.00|    4100.00000       16400.00|    3100.00000       12400.00 
  STEEL BEAM GUARDRAIL FLARED END TERMINA |                             |                             | 

0180 2527-9263109          1467.910  STA  |       8.50000       12477.24|      10.00000       14679.10|      10.30000       15119.47 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0190 2528-8445110                    LUMP |   34187.50000       34187.50|   30000.00000       30000.00|   42000.00000       42000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2528-8445113           120.000  EACH |     345.00000       41400.00|     345.00000       41400.00|     345.00000       41400.00 
  FLAGGERS                                |                             |                             | 
0210 2528-8445115            60.000  EACH |     515.00000       30900.00|     515.00000       30900.00|     515.00000       30900.00 
  PILOT CARS                              |                             |                             | 
0220 2529-5070110           320.000  SY   |     110.00000       35200.00|     112.00000       35840.00|     116.55000       37296.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0230 2529-5070120             8.000  EACH |      50.00000         400.00|      60.00000         480.00|     105.00000         840.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0240 2529-8202000             8.000  EACH |     320.00000        2560.00|     320.00000        2560.00|     412.00000        3296.00 
  RUMBLE STRIP PANEL (IN FULL DEPTH PATCH |                             |                             | 

0250 2533-4980005                    LUMP |  112675.00000      112675.00|   95000.00000       95000.00|  285000.00000      285000.00 
  MOBILIZATION                            |                             |                             | 
0260 2544-1001100             7.500  MILE |    4440.00000       33300.00|    4500.00000       33750.00|    4600.00000       34500.00 
  CLEANING AND FILLING CRACKS (PAVEMENT   |                             |                             | 
  MAINTENANCE)                            |                             |                             | 
0270 2544-1003000          2796.000  GAL  |       2.89000        8080.44|       3.00000        8388.00|       3.00000        8388.00 
  FILLER MATERIAL (MAINTENANCE)           |                             |                             | 
0280 2599-9999005            38.000  EACH |     150.00000        5700.00|     330.00000       12540.00|     105.00000        3990.00 
  ('EACH' ITEM) SPACER BLOCK ASSEMBLY -   |                             |                             | 
  J28                                     |                             |                             | 
0290 2599-9999005            42.000  EACH |     150.00000        6300.00|     280.00000       11760.00|     105.00000        4410.00 
  ('EACH' ITEM) SPACER BLOCK ASSEMBLY -   |                             |                             | 
  M60                                     |                             |                             | 
0300 2599-9999018            67.000  SY   |     175.00000       11725.00|     115.00000        7705.00|     115.00000        7705.00 

  ('SQUARE YARDS' ITEM) SUBBASE REPAIR    |                             |                             | 
0310 2599-9999018            71.000  SY   |     175.00000       12425.00|     112.00000        7952.00|     115.00000        8165.00 
  ('SQUARE YARDS' ITEM) SUBBASER REPAIR   |                             |                             | 
0320 2602-0000020          1076.000  LF   |       2.50000        2690.00|       2.60000        2797.60|       3.00000        3228.00 
  SILT FENCE                              |                             |                             | 
0330 2602-0000101          1076.000  LF   |       0.50000         538.00|       0.52000         559.52|       1.00000        1076.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 165  4 

 
     Bid Order:  165                             Contract ID:  73-C073-125-A                 Primary County:  PAGE 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HE400               |(   2  ) WE540               |(   3  ) O.055 
                                          |HENNINGSEN CONSTRUCTION, INC |WESTERN ENGINEERING CO., INC |OMG MIDWEST, INC. D/B/A OMNI 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0350 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $     2,516,505.88|           $     2,562,038.42|           $     2,749,120.77 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     2,516,505.88|           $     2,562,038.42|           $     2,749,120.77 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/22/15 
                                                           VENDOR RANKING                                          Page:  201  1 
 

     Bid  Order:  201                         Contract ID:  20-C020-103                 Primary County:  CLARKE 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/21/15 
 
 
        Project:  FM-C020(103)--55-20 
      Work Type:  PCC PATCHING 
         County:  CLARKE             Prj Awd Amt: $170,248.30 
          Route:  VARIOUS LOCATIONS 
       Location:  VARIOUS FM ROADS THROUGHOUT THE COUNTY 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    170,248.30     100.00  % 
   2   MI330          MIDWEST CONTRACTORS, INC.                                                  $    183,374.54     107.71  % 
   3   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    189,669.50     111.40  % 
   4   GU100          GUS CONSTRUCTION CO., INC.                                                 $    198,369.95     116.51  % 
   5   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    228,570.45     134.25  % 
   6   IO200          IOWA EROSION CONTROL, INC.                                                 $    309,813.71     181.97  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 201  2 

 
     Bid Order:  201                             Contract ID:  20-C020-103                   Primary County:  CLARKE 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) MI330               |(   3  ) TE090 
                                          |CEDAR FALLS CONSTR. CO., INC |MIDWEST CONTRACTORS, INC.    |TEN POINT CONST. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2518-6910000            19.000  EACH |      50.00000         950.00|     100.00000        1900.00|      25.00000         475.00 
  SAFETY CLOSURE                          |                             |                             | 

0020 2527-9263109            18.580  STA  |     200.00000        3716.00|     160.00000        2972.80|     200.00000        3716.00 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0030 2528-8445110                    LUMP |    5500.00000        5500.00|    8500.00000        8500.00|    9000.00000        9000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113             2.000  EACH |     345.00000         690.00|     345.00000         690.00|     345.00000         690.00 
  FLAGGERS                                |                             |                             | 
0050 2529-2242304            59.000  EACH |      67.00000        3953.00|      75.00000        4425.00|     105.00000        6195.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0060 2529-2242320            57.000  EACH |      95.00000        5415.00|     110.00000        6270.00|     129.00000        7353.00 
  CT JOINT                                |                             |                             | 
0070 2529-5070110           509.600  SY   |      71.00000       36181.60|      75.40000       38423.84|      81.00000       41277.60 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0080 2529-5070111          1153.700  SY   |      71.00000       81912.70|      79.00000       91142.30|      76.00000       87681.20 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 

  FEET OR GREATER IN LENGTH)              |                             |                             | 
0090 2529-5070120            36.000  EACH |      86.00000        3096.00|      60.00000        2160.00|      71.00000        2556.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0100 2529-8174010          1663.400  SY   |      10.00000       16634.00|       9.00000       14970.60|      10.50000       17465.70 
  SUBBASE (PATCHES)                       |                             |                             | 
0110 2529-8174050            36.000  EACH |     200.00000        7200.00|     220.00000        7920.00|     210.00000        7560.00 
  PATCH SUBDRAIN                          |                             |                             | 
0120 2533-4980005                    LUMP |    5000.00000        5000.00|    4000.00000        4000.00|    5700.00000        5700.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       170,248.30|           $       183,374.54|           $       189,669.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       170,248.30|           $       183,374.54|           $       189,669.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 201  3 

 
     Bid Order:  201                             Contract ID:  20-C020-103                   Primary County:  CLARKE 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) GU100               |(   5  ) DE300               |(   6  ) IO200 
                                          |GUS CONSTRUCTION CO., INC.   |DENCO HIGHWAY CONSTRUCTION C |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2518-6910000            19.000  EACH |     100.00000        1900.00|     110.00000        2090.00|      25.27000         480.13 
  SAFETY CLOSURE                          |                             |                             | 

0020 2527-9263109            18.580  STA  |     160.00000        2972.80|     165.00000        3065.70|     202.17000        3756.32 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0030 2528-8445110                    LUMP |    7500.00000        7500.00|    8500.00000        8500.00|    9000.00000        9000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113             2.000  EACH |     345.00000         690.00|     345.00000         690.00|     345.00000         690.00 
  FLAGGERS                                |                             |                             | 
0050 2529-2242304            59.000  EACH |     120.00000        7080.00|      74.00000        4366.00|     113.75000        6711.25 
  CD JOINT ASSEMBLY                       |                             |                             | 
0060 2529-2242320            57.000  EACH |     160.00000        9120.00|     100.00000        5700.00|     147.25000        8393.25 
  CT JOINT                                |                             |                             | 
0070 2529-5070110           509.600  SY   |      77.50000       39494.00|     103.50000       52743.60|     158.11000       80572.86 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0080 2529-5070111          1153.700  SY   |      77.50000       89411.75|     103.50000      119407.95|     106.55000      122926.74 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 

  FEET OR GREATER IN LENGTH)              |                             |                             | 
0090 2529-5070120            36.000  EACH |     239.00000        8604.00|     150.00000        5400.00|     367.36000       13224.96 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0100 2529-8174010          1663.400  SY   |      11.00000       18297.40|       8.00000       13307.20|      23.00000       38258.20 
  SUBBASE (PATCHES)                       |                             |                             | 
0110 2529-8174050            36.000  EACH |     300.00000       10800.00|     300.00000       10800.00|     300.00000       10800.00 
  PATCH SUBDRAIN                          |                             |                             | 
0120 2533-4980005                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       198,369.95|           $       228,570.45|           $       309,813.71 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       198,369.95|           $       228,570.45|           $       309,813.71 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/22/15 
                                                           VENDOR RANKING                                          Page:  202  1 
 

     Bid  Order:  202                         Contract ID:  36-0291-090                 Primary County:  FREMONT 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    IOWA EROSION CONTROL, INC. 
Contract Period:   45 WORK DAYS      Late Start Date:  08/31/15 
 
 
        Project:  IMN-029-1(90)0--0E-36                                  Project:  MPIN-029-4(706)52--0N-78 
      Work Type:  PCC PATCHING                                         Work Type:  HMA RESURFACING 
         County:  FREMONT            Prj Awd Amt: $366,687.91             County:  POTTAWATTAMIE      Prj Awd Amt: $73,622.96 
          Route:  I-29                                                     Route:  I-29 
       Location:  I-29 FROM MISSOURI STATE LINE N. TO                   Location:  JUST S OF NEBRASKA  AVE. IN COUNCIL BLUFFS 
                  POTTAWATTAMIE CO. LINE                                           (SB) 
 
        Project:  IMN-080-1(360)0--0E-78                                 Project:  MPIN-080-4(717)0--0N-78 
      Work Type:  PCC PATCHING                                         Work Type:  HMA RESURFACING 

         County:  POTTAWATTAMIE      Prj Awd Amt: $528,164.37             County:  POTTAWATTAMIE      Prj Awd Amt: $161,313.64 
          Route:  I-80                                                     Route:  I-80 
       Location:  I-80 FROM MISSOURI RIVER E. TO CASS CO. LINE          Location:  AT THE W I-29 INTERCHANGE IN COUNCIL BLUFFS 
                                                                                   (WB) 
 
 
        Project:  IMN-680-1(155)0--0E-78 
      Work Type:  PCC PATCHING 
         County:  POTTAWATTAMIE      Prj Awd Amt: $146,318.40 
          Route:  I-680 
       Location:  FROM MISSOURI RIVER E. TO I-80 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
  ------------------------------------------------------------------------------------------------------------------------------- 

                                                                      PLUS          ITEM              TOTAL         % OVER 
  RANK      VENDOR NO./NAME                                           TIME:          BID               BID          LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1  IO200          IOWA EROSION CONTROL, INC.                             $  1,276,107.28    $  1,346,107.28    100.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  2 

 
     Bid Order:  202                             Contract ID:  36-0291-090                   Primary County:  FREMONT 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(      )                     |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            FREMONT COUNTY IMN-029-1(90)0--0E-36 
                                          |                             |                             | 
0010 2212-0475095             0.300  MILE |    2700.00000         810.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 

0020 2214-5145150          3954.400  SY   |       6.09000       24082.30|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0030 2303-0063502           457.800  TON  |     105.03000       48082.73|                             | 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0040 2303-0246422            27.500  TON  |     594.00000       16335.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0050 2527-9263109            31.660  STA  |      50.00000        1583.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0060 2528-5160211             1.000  DAY  |    1000.00000        1000.00|                             | 
  LANE AND/OR SHOULDER CLOSURE ACTIVITY   |                             |                             | 
  INCENTIVE PAYMENT (OR DISINCENTIVE      |                             |                             | 
  ASSESSMENT)                             |                             |                             | 

0070 2528-8445110                    LUMP |   20500.00000       20500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-9290050             1.000  CDAY |     250.00000         250.00|                             | 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0090 2529-2242304            21.000  EACH |     120.00000        2520.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 
0100 2529-5070110           560.300  SY   |     196.57000      110138.17|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0110 2529-5070111           544.800  SY   |     140.72000       76664.26|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0120 2529-5070120            41.000  EACH |     364.45000       14942.45|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0130 2529-8174020            68.000  SY   |      35.00000        2380.00|                             | 

  SUBBASE PATCH WITH EF JOINT             |                             |                             | 
0140 2529-8201000             3.000  EACH |     800.00000        2400.00|                             | 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0150 2533-4980005                    LUMP |   45000.00000       45000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       366,687.91|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            POTTAWATTAMIE COUNTY MPIN-029-4(706)52--0N-78 
                                          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  3 

 
     Bid Order:  202                             Contract ID:  36-0291-090                   Primary County:  FREMONT 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(      )                     |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2212-0475095             0.100  MILE |    2700.00000         270.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0170 2214-5145150          1313.300  SY   |       6.09000        7998.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 

0180 2303-0063502           152.000  TON  |     105.03000       15964.56|                             | 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0190 2303-0246422             9.100  TON  |     594.00000        5405.40|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0200 2527-9263109            19.700  STA  |      50.00000         985.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0210 2528-8445110                    LUMP |   18000.00000       18000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2533-4980005                    LUMP |   25000.00000       25000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        73,622.96|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0003   ROADWAY ITEMS                            POTTAWATTAMIE COUNTY IMN-080-1(360)0--0E-78 
                                          |                             |                             | 
0230 2121-7425021            33.400  STA  |    1000.00000       33400.00|                             | 
  GRANULAR SHOULDERS, TYPE B, AS PER PLAN |                             |                             | 
0240 2212-0475095             0.700  MILE |    2700.00000        1890.00|                             | 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0250 2214-5145150          4113.300  SY   |       6.09000       25050.00|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0260 2303-0063502          1344.000  TON  |     105.03000      141160.32|                             | 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0270 2303-0246422            80.600  TON  |     594.00000       47876.40|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 

0280 2303-6911000                    LUMP |    2700.00000        2700.00|                             | 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 
0290 2527-9263109            70.850  STA  |      50.00000        3542.50|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0300 2528-5160211             1.000  DAY  |    1000.00000        1000.00|                             | 
  LANE AND/OR SHOULDER CLOSURE ACTIVITY   |                             |                             | 
  INCENTIVE PAYMENT (OR DISINCENTIVE      |                             |                             | 
  ASSESSMENT)                             |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 202  4 

 
     Bid Order:  202                             Contract ID:  36-0291-090                   Primary County:  FREMONT 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(      )                     |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2528-8445110                    LUMP |   22500.00000       22500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0320 2529-2242304             1.000  EACH |     120.00000         120.00|                             | 
  CD JOINT ASSEMBLY                       |                             |                             | 

0330 2529-5070110           755.400  SY   |     209.68000      158392.27|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0340 2529-5070120            43.000  EACH |     352.16000       15142.88|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0350 2529-8174020           357.200  SY   |      35.00000       12502.00|                             | 
  SUBBASE PATCH WITH EF JOINT             |                             |                             | 
0360 2529-8201000            12.000  EACH |     800.00000        9600.00|                             | 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0370 2533-4980005                    LUMP |   45000.00000       45000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0380 2548-0000100            33.400  STA  |     100.00000        3340.00|                             | 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 
  SURFACE                                 |                             |                             | 
0390 2548-0000110            36.200  GAL  |      40.00000        1448.00|                             | 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 

  RUMBLE STRIPS)                          |                             |                             | 
     SECTION TOTALS                       |           $       524,664.37|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENTINCENTIVE ITEMS        POTTAWATTAMIE COUNTY IMN-080-1(360)0--0E-78 
                                          |                             |                             | 
0400 2317-7000120          3500.000  EACH |       1.00000        3500.00|                             | 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $         3,500.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            POTTAWATTAMIE COUNTY MPIN-080-4(717)0--0N-78 
                                          |                             |                             | 
0410 2212-0475095             0.500  MILE |    2700.00000        1350.00|                             | 

  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0420 2214-5145150          5041.400  SY   |       6.09000       30702.13|                             | 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0430 2303-0063502           583.600  TON  |     105.03000       61295.51|                             | 
  HOT MIX ASPHALT MIXTURE (30,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
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                                                                                                                Run Date: 06/22/15 
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     Bid Order:  202                             Contract ID:  36-0291-090                   Primary County:  FREMONT 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) IO200               |(      )                     |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0440 2303-0246422            35.000  TON  |     594.00000       20790.00|                             | 
  ASPHALT BINDER, PG 64-22                |                             |                             | 
0450 2527-9263109            59.520  STA  |      50.00000        2976.00|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0460 2528-8445110                    LUMP |   18000.00000       18000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0470 2528-9290050             6.000  CDAY |     200.00000        1200.00|                             | 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0480 2533-4980005                    LUMP |   25000.00000       25000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       161,313.64|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0006   ROADWAY ITEMS                            POTTAWATTAMIE COUNTY IMN-680-1(155)0--0E-78 
                                          |                             |                             | 
0490 2528-5160211             1.000  DAY  |    1000.00000        1000.00|                             | 
  LANE AND/OR SHOULDER CLOSURE ACTIVITY   |                             |                             | 
  INCENTIVE PAYMENT (OR DISINCENTIVE      |                             |                             | 
  ASSESSMENT)                             |                             |                             | 

0500 2528-8445110                    LUMP |   18400.00000       18400.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0510 2529-5070110           406.300  SY   |     225.86000       91766.92|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0530 2529-5070120            19.000  EACH |     408.42000        7759.98|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0540 2529-8174020            96.900  SY   |      35.00000        3391.50|                             | 
  SUBBASE PATCH WITH EF JOINT             |                             |                             | 
0550 2529-8201000             5.000  EACH |     800.00000        4000.00|                             | 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0560 2533-4980005                    LUMP |   20000.00000       20000.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       146,318.40|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $     1,276,107.28|           $                 |           $ 
==================================================================================================================================== 
     COST PLUS TIME TOTALS                |           $     1,346,107.28|           $             0.00 |          $             0.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/22/15 
                                                           VENDOR RANKING                                          Page:  203  1 
 

     Bid  Order:  203                         Contract ID:  57-0136-720                 Primary County:  LINN 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  08/24/15 
 
 
        Project:  MP-013-6(720)8--76-57                                  Project:  MP-030-6(722)245--76-57 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  LINN               Prj Awd Amt: $103,707.10             County:  LINN               Prj Awd Amt: $134,776.60 
          Route:  IOWA 13                                                  Route:  U.S. 30 
       Location:  U.S. 151 IN MARION, NORTH TO U.S. 20 IN               Location:  MORGAN CREEK WEST OF FAIRFAX, EAST TO CEDAR 
                  MANCHESTER.                                                      COUNTY LINE. 
 
        Project:  MP-151-6(721)25--76-57                                 Project:  MP-151-6(722)30--76-57 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 

         County:  LINN               Prj Awd Amt: $26,171.10              County:  LINN               Prj Awd Amt: $73,896.80 
          Route:  U.S. 151                                                 Route:  U.S. 151 
       Location:  AT THE WEST JCT WITH U.S. 30 IN CEDAR RAPIDS.         Location:  FROM THE EAST JCT U.S. 30, NORTH TO IOWA 13. 
 
 
 
        Project:  MP-922-6(718)0--76-57 
      Work Type:  PCC PATCHING 
         County:  LINN               Prj Awd Amt: $36,989.00 
          Route:  IOWA 922 
       Location:  FROM U.S. 30 TO 16TH AVE SW IN CEDAR RAPIDS 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    375,540.60     100.00  % 
   2   IO200          IOWA EROSION CONTROL, INC.                                                 $    422,092.28     112.39  % 
   3   HA760          HAWKEYE PAVING CORP.                                                       $    441,019.30     117.43  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 203  2 

 
     Bid Order:  203                             Contract ID:  57-0136-720                   Primary County:  LINN 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) IO200               |(   3  ) HA760 
                                          |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-013-6(720)8--76-57 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2500.00000        2500.00|    5060.00000        5060.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00|     345.00000       13800.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     515.00000        5150.00|     515.00000        5150.00|     515.00000        5150.00 
  PILOT CARS                              |                             |                             | 
0040 2529-2242304             2.000  EACH |      80.00000         160.00|     120.00000         240.00|     120.00000         240.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0050 2529-2242320             4.000  EACH |     110.00000         440.00|     140.00000         560.00|     205.00000         820.00 
  CT JOINT                                |                             |                             | 
0060 2529-5070110           717.500  SY   |      94.00000       67445.00|      88.68000       63627.90|     115.00000       82512.50 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070120            70.000  EACH |     112.00000        7840.00|     237.31000       16611.70|     265.00000       18550.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0080 2529-8174010            73.300  SY   |       9.00000         659.70|      25.00000        1832.50|      15.00000        1099.50 
  SUBBASE (PATCHES)                       |                             |                             | 
0090 2529-8174020            42.700  SY   |      12.00000         512.40|      25.00000        1067.50|      15.00000         640.50 

  SUBBASE PATCH WITH EF JOINT             |                             |                             | 
0100 2529-8174050             1.000  EACH |     200.00000         200.00|     300.00000         300.00|     500.00000         500.00 
  PATCH SUBDRAIN                          |                             |                             | 
0110 2529-8201000             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     600.00000         600.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0120 2533-4980005                    LUMP |    2000.00000        2000.00|    5000.00000        5000.00|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 
0130 2595-0005120                    LUMP |    2500.00000        2500.00|    3000.00000        3000.00|    5000.00000        5000.00 
  RAILROAD PROTECTIVE LIABILITY INSURANCE |                             |                             | 
  FOR CHICAGO, CENTRAL AND PACIFIC        |                             |                             | 
  RAILROAD / CEDAR RIVER RAILROAD COMPANY |                             |                             | 
     SECTION TOTALS                       |           $       103,707.10|           $       116,749.60|           $       134,412.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            MP-030-6(722)245--76-57 

                                          |                             |                             | 
0140 2528-8445110                    LUMP |    3000.00000        3000.00|    5060.00000        5060.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0150 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00|     345.00000       13800.00 
  FLAGGERS                                |                             |                             | 
0160 2528-8445115            10.000  EACH |     515.00000        5150.00|     515.00000        5150.00|     515.00000        5150.00 
  PILOT CARS                              |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 203  3 

 
     Bid Order:  203                             Contract ID:  57-0136-720                   Primary County:  LINN 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) IO200               |(   3  ) HA760 
                                          |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2529-2242304             7.000  EACH |      95.00000         665.00|     120.00000         840.00|     150.00000        1050.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0180 2529-2242320            14.000  EACH |     125.00000        1750.00|     140.00000        1960.00|     205.00000        2870.00 
  CT JOINT                                |                             |                             | 

0190 2529-5070110           582.600  SY   |     132.00000       76903.20|     135.05000       78680.13|     139.00000       80981.40 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0200 2529-5070111           166.700  SY   |     132.00000       22004.40|     136.78000       22801.23|     139.00000       23171.30 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0210 2529-5070120            56.000  EACH |     107.00000        5992.00|     295.67000       16557.52|     320.00000       17920.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0220 2529-8174020           176.000  SY   |      12.00000        2112.00|      20.00000        3520.00|      15.00000        2640.00 
  SUBBASE PATCH WITH EF JOINT             |                             |                             | 
0230 2529-8174050             2.000  EACH |     200.00000         400.00|     300.00000         600.00|     500.00000        1000.00 
  PATCH SUBDRAIN                          |                             |                             | 
0240 2529-8201000             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     600.00000        1200.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0250 2533-4980005                    LUMP |    2000.00000        2000.00|    6136.30000        6136.30|    8000.00000        8000.00 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $       134,776.60|           $       156,105.18|           $       159,782.70 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            MP-151-6(721)25--76-57 
                                          |                             |                             | 
0260 2528-8445110                    LUMP |    1000.00000        1000.00|    2530.00000        2530.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0270 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00|     345.00000        6900.00 
  FLAGGERS                                |                             |                             | 
0280 2529-5070110            81.300  SY   |     167.00000       13577.10|     117.93000        9587.71|     135.00000       10975.50 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0290 2529-5070120            10.000  EACH |      91.00000         910.00|     268.04000        2680.40|     335.00000        3350.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0300 2529-8174020            32.000  SY   |      12.00000         384.00|      20.00000         640.00|      15.00000         480.00 
  SUBBASE PATCH WITH EF JOINT             |                             |                             | 

0310 2529-8174050             2.000  EACH |     200.00000         400.00|     300.00000         600.00|     500.00000        1000.00 
  PATCH SUBDRAIN                          |                             |                             | 
0320 2529-8201000             2.000  EACH |     500.00000        1000.00|     500.00000        1000.00|     600.00000        1200.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0330 2533-4980005                    LUMP |    2000.00000        2000.00|    3068.14000        3068.14|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        26,171.10|           $        27,006.25|           $        26,905.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   ROADWAY ITEMS                            MP-151-6(722)30--76-57 
                                          |                             |                             | 
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     Bid Order:  203                             Contract ID:  57-0136-720                   Primary County:  LINN 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) IO200               |(   3  ) HA760 
                                          |CEDAR FALLS CONSTR. CO., INC |IOWA EROSION CONTROL, INC.   |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2525-0000200             1.000  EACH |    1500.00000        1500.00|    2500.00000        2500.00|    1700.00000        1700.00 
  LOOP DETECTORS (ADDITION OR REPLACEMENT |                             |                             | 
  TO AN EXISTING TRAFFIC SIGNAL SYSTEM)   |                             |                             | 
0350 2528-8445110                    LUMP |    2000.00000        2000.00|    5060.00000        5060.00|    2000.00000        2000.00 

  TRAFFIC CONTROL                         |                             |                             | 
0360 2529-2242304             8.000  EACH |      95.00000         760.00|     120.00000         960.00|     150.00000        1200.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0370 2529-2242320            10.000  EACH |     105.00000        1050.00|     140.00000        1400.00|     205.00000        2050.00 
  CT JOINT                                |                             |                             | 
0380 2529-5070110           486.600  SY   |     125.00000       60825.00|     117.28000       57068.45|     122.00000       59365.20 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0390 2529-5070120            43.000  EACH |     115.00000        4945.00|     268.04000       11525.72|     260.00000       11180.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0400 2529-8174020            26.400  SY   |      12.00000         316.80|      20.00000         528.00|      15.00000         396.00 
  SUBBASE PATCH WITH EF JOINT             |                             |                             | 
0410 2529-8201000             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     600.00000         600.00 
  JOINT ASSEMBLY, EF                      |                             |                             | 
0420 2533-4980005                    LUMP |    2000.00000        2000.00|    6136.30000        6136.30|    3000.00000        3000.00 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $        73,896.80|           $        85,678.47|           $        81,491.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0005   ROADWAY ITEMS                            MP-922-6(718)0--76-57 
                                          |                             |                             | 
0430 2528-8445110                    LUMP |    2000.00000        2000.00|    2530.00000        2530.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0440 2529-2242320             2.000  EACH |     130.00000         260.00|     140.00000         280.00|     220.00000         440.00 
  CT JOINT                                |                             |                             | 
0450 2529-5070110           205.200  SY   |     145.00000       29754.00|     116.95000       23998.14|     137.00000       28112.40 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0460 2529-5070120            25.000  EACH |     119.00000        2975.00|     267.06000        6676.50|     275.00000        6875.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0470 2533-4980005                    LUMP |    2000.00000        2000.00|    3068.14000        3068.14|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $        36,989.00|           $        36,552.78|           $        38,427.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       375,540.60|           $       422,092.28|           $       441,019.30 
==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  204  1 
 

     Bid  Order:  204                         Contract ID:  77-0354-163                 Primary County:  POLK 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    HAWKEYE PAVING CORP. 
Contract Period:   90 WORK DAYS      Late Start Date:  06/29/15 
 
 
        Project:  MP-006-1(720)127--76-77                                Project:  IMN-035-4(163)87--0E-77 
      Work Type:  PCC PATCHING                                         Work Type:  PCC PATCHING 
         County:  POLK               Prj Awd Amt: $177,291.50             County:  POLK               Prj Awd Amt: $1,111,692.80 
          Route:  U.S. 6                                                   Route:  I-35 
       Location:  AT I-35 / I-80 INTERCHANGE IN THE CITIES OF           Location:  FROM I-80 NORTH TO WRIGHT CO. LINE (POLK, 
                  CLIVE AND URBANDALE                                              STORY, AND HAMILTON CO.) 
 
        Project:  IMN-080-4(51)122--0E-77 
      Work Type:  PCC PATCHING 

         County:  POLK               Prj Awd Amt: $251,509.00 
          Route:  I-80 
       Location:  I-80 FROM THE WEST I-35/80/235 INTERCHANGE E. 
                  TO             JASPER CO. LINE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HA760          HAWKEYE PAVING CORP.                                                       $  1,540,493.30     100.00  % 
   2   IO200          IOWA EROSION CONTROL, INC.                                                 $  1,574,075.65     102.18  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
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     Bid Order:  204                             Contract ID:  77-0354-163                   Primary County:  POLK 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) IO200               |(      ) 
                                          |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            MP-006-1(720)127--76-77 
                                          |                             |                             | 
0010 2121-7425020             5.000  TON  |     250.00000        1250.00|     263.00000        1315.00| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 

0020 2212-0475095             0.100  MILE |   31000.00000        3100.00|   32600.00000        3260.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0030 2214-5145150          1397.000  SY   |       7.00000        9779.00|       7.35000       10267.95| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0040 2303-0052500           113.900  TON  |     115.00000       13098.50|     118.00000       13440.20| 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0050 2303-0053502           113.900  TON  |     120.00000       13668.00|     124.00000       14123.60| 
  HOT MIX ASPHALT MIXTURE (10,000,000     |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-2                            |                             |                             | 
0060 2303-0246428            13.500  TON  |     500.00000        6750.00|     503.00000        6790.50| 
  ASPHALT BINDER, PG 64-28                |                             |                             | 
0070 2303-6911000                    LUMP |    2000.00000        2000.00|    2000.00000        2000.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0080 2525-0000200             6.000  EACH |    1000.00000        6000.00|    1200.00000        7200.00| 
  LOOP DETECTORS (ADDITION OR REPLACEMENT |                             |                             | 
  TO AN EXISTING TRAFFIC SIGNAL SYSTEM)   |                             |                             | 
0090 2528-8445110                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0100 2528-9290050             4.000  CDAY |     250.00000        1000.00|     150.00000         600.00| 
  PORTABLE DYNAMIC MESSAGE SIGN (PDMS)    |                             |                             | 
0110 2529-2242304            10.000  EACH |     150.00000        1500.00|     134.44000        1344.40| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0120 2529-5070110           331.000  SY   |     166.00000       54946.00|     187.80000       62161.80| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0130 2529-5070111           120.000  SY   |     157.00000       18840.00|     166.43000       19971.60| 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 

0140 2529-5070120            16.000  EACH |     730.00000       11680.00|     288.96000        4623.36| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0150 2530-0400061            18.000  TON  |     360.00000        6480.00|     200.00000        3600.00| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0160 2530-5070221            85.000  SY   |     120.00000       10200.00|      75.00000        6375.00| 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
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     Bid Order:  204                             Contract ID:  77-0354-163                   Primary County:  POLK 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) IO200               |(      ) 
                                          |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2533-4980005                    LUMP |    7000.00000        7000.00|   35000.00000       35000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       177,291.50|           $       202,073.41|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

SECTION 0002   ROADWAY ITEMS                            IMN-035-4(163)87--0E-77 
                                          |                             |                             | 
0180 2525-0000200             3.000  EACH |    1000.00000        3000.00|    1200.00000        3600.00| 
  LOOP DETECTORS (ADDITION OR REPLACEMENT |                             |                             | 
  TO AN EXISTING TRAFFIC SIGNAL SYSTEM)   |                             |                             | 
0190 2528-8445110                    LUMP |   30000.00000       30000.00|   40000.00000       40000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0200 2528-8445113            80.000  EACH |     345.00000       27600.00|     345.00000       27600.00| 
  FLAGGERS                                |                             |                             | 
0210 2529-2242304            26.000  EACH |     150.00000        3900.00|     134.44000        3495.44| 
  CD JOINT ASSEMBLY                       |                             |                             | 
0220 2529-5070110          3313.700  SY   |     172.00000      569956.40|     161.43000      534930.59| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0230 2529-5070111           111.100  SY   |     175.00000       19442.50|     150.06000       16671.67| 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 

  FEET OR GREATER IN LENGTH)              |                             |                             | 
0240 2529-5070120           375.000  EACH |     260.00000       97500.00|     304.04000      114015.00| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0250 2530-0400061           341.700  TON  |     290.00000       99093.00|     200.00000       68340.00| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0260 2530-5070210           400.000  SF   |      40.00000       16000.00|      60.00000       24000.00| 
  PATCHES, PARTIAL-DEPTH P.C.C. FINISH    |                             |                             | 
0270 2530-5070221          1572.700  SY   |      77.00000      121097.90|      80.00000      125816.00| 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0280 2530-5070240          2189.000  LF   |      27.00000       59103.00|      30.00000       65670.00| 
  PARTIAL DEPTH PCC JOINT AND CRACK       |                             |                             | 
  REPAIR PATCHES                          |                             |                             | 

0290 2533-4980005                    LUMP |   65000.00000       65000.00|   35000.00000       35000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,111,692.80|           $     1,059,138.70|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS                            IMN-080-4(51)122--0E-77 
                                          |                             |                             | 
0300 2528-8445110                    LUMP |   10000.00000       10000.00|   30000.00000       30000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
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     Bid Order:  204                             Contract ID:  77-0354-163                   Primary County:  POLK 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HA760               |(   2  ) IO200               |(      ) 
                                          |HAWKEYE PAVING CORP.         |IOWA EROSION CONTROL, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0310 2529-5070110           988.000  SY   |     173.00000      170924.00|     200.93000      198518.84| 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0320 2529-5070120            99.000  EACH |     385.00000       38115.00|     307.30000       30422.70| 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 

0330 2530-0400061            27.000  TON  |     360.00000        9720.00|     200.00000        5400.00| 
  HOT MIX ASPHALT (PARTIAL DEPTH PATCH    |                             |                             | 
  MATERIAL)                               |                             |                             | 
0340 2530-5070221           126.000  SY   |     125.00000       15750.00|     147.00000       18522.00| 
  REGULAR PARTIAL DEPTH HOT MIX ASPHALT   |                             |                             | 
  FINISH PATCHES, BY AREA                 |                             |                             | 
0350 2533-4980005                    LUMP |    7000.00000        7000.00|   30000.00000       30000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       251,509.00|           $       312,863.54|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,540,493.30|           $     1,574,075.65|           $ 
==================================================================================================================================== 
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     Bid  Order:  205                         Contract ID:  81-1103-702                 Primary County:  SAC 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    MARTIN RESOURCE D/B/A MONARCH OIL CO. 
Contract Period:   10 WORK DAYS      Late Start Date:  09/14/15 
 
 
        Project:  MP-110-3(702)0--76-81 
      Work Type:  MICROSURFACING 
         County:  SAC                Prj Awd Amt: $185,999.99 
          Route:  IOWA 110 
       Location:  US 20 TO 250 FT S OF KLING ST IN SCHALLER 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MA670          MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL COMPANY                 $    185,999.99     100.00  % 
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     Bid Order:  205                             Contract ID:  81-1103-702                   Primary County:  SAC 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MA670               |(      )                     |(      ) 
                                          |MARTIN RESOURCE D/B/A MONARC |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2212-5070310           309.400  SY   |      98.99000       30627.51|                             | 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 

0020 2212-5070330            30.000  EACH |      98.99000        2969.70|                             | 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0030 2320-0000002           381.300  TON  |      31.13000       11869.87|                             | 
  AGGREGATE FOR MICROSURFACING, FRICTION  |                             |                             | 
  L-2                                     |                             |                             | 
0040 2320-0000020             1.500  MILE |   13876.00000       20814.00|                             | 
  PREPARATION OF SURFACE FOR              |                             |                             | 
  MICROSURFACING                          |                             |                             | 
0050 2320-0000030         10894.300  GAL  |       1.99000       21679.66|                             | 
  EMULSIFIED ASPHALT FOR MICROSURFACING   |                             |                             | 
0060 2527-9263109           570.360  STA  |      15.14000        8635.25|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0070 2528-8445110                    LUMP |   25050.00000       25050.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0080 2528-8445113            80.000  EACH |     345.00000       27600.00|                             | 
  FLAGGERS                                |                             |                             | 
0090 2528-8445115            20.000  EACH |     515.00000       10300.00|                             | 
  PILOT CARS                              |                             |                             | 
0100 2533-4980005                    LUMP |   26454.00000       26454.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       185,999.99|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       185,999.99|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  206                         Contract ID:  83-C083-060                 Primary County:  SHELBY 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MIDWEST CONTRACTORS, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/14/15 
 
 
        Project:  FM-C083(60)--55-83 
      Work Type:  PCC PATCHING 
         County:  SHELBY             Prj Awd Amt: $152,647.36 
          Route:  M16 
       Location:  ON M-16, FROM F-32 NORTH 10.5 MILES TO 
                  CRAWFORD COUNTY 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI330          MIDWEST CONTRACTORS, INC.                                                  $    152,647.36     100.00  % 
   2   GU100          GUS CONSTRUCTION CO., INC.                                                 $    158,082.00     103.56  % 
   3   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    159,848.80     104.71  % 
   4   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    163,984.20     107.42  % 
   5   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    203,212.18     133.12  % 
   6   IO200          IOWA EROSION CONTROL, INC.                                                 $    268,621.52     175.97  % 
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     Bid Order:  206                             Contract ID:  83-C083-060                   Primary County:  SHELBY 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI330               |(   2  ) GU100               |(   3  ) CE040 
                                          |MIDWEST CONTRACTORS, INC.    |GUS CONSTRUCTION CO., INC.   |CEDAR FALLS CONSTR. CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425022           315.000  TON  |      10.00000        3150.00|      10.00000        3150.00|      10.00000        3150.00 
  GRANULAR SHOULDERS, TYPE B, PLACE ONLY  |                             |                             | 

0020 2528-8445110                    LUMP |    1800.00000        1800.00|    2500.00000        2500.00|     500.00000         500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00|     345.00000       13800.00 
  FLAGGERS                                |                             |                             | 
0040 2528-8445115            20.000  EACH |     515.00000       10300.00|     515.00000       10300.00|     515.00000       10300.00 
  PILOT CARS                              |                             |                             | 
0050 2529-2242304            34.000  EACH |      75.00000        2550.00|     120.00000        4080.00|      65.00000        2210.00 
  CD JOINT ASSEMBLY                       |                             |                             | 
0060 2529-5070110          1267.200  SY   |      66.30000       84015.36|      60.00000       76032.00|      71.00000       89971.20 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070111           363.600  SY   |      70.00000       25452.00|      75.00000       27270.00|      71.00000       25815.60 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0080 2529-5070120           123.000  EACH |      60.00000        7380.00|     150.00000       18450.00|      74.00000        9102.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 

0090 2533-4980005                    LUMP |    4200.00000        4200.00|    2500.00000        2500.00|    5000.00000        5000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       152,647.36|           $       158,082.00|           $       159,848.80 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       152,647.36|           $       158,082.00|           $       159,848.80 
==================================================================================================================================== 
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     Bid Order:  206                             Contract ID:  83-C083-060                   Primary County:  SHELBY 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TE090               |(   5  ) DE300               |(   6  ) IO200 
                                          |TEN POINT CONST. CO., INC.   |DENCO HIGHWAY CONSTRUCTION C |IOWA EROSION CONTROL, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2121-7425022           315.000  TON  |       9.00000        2835.00|      10.00000        3150.00|      60.00000       18900.00 
  GRANULAR SHOULDERS, TYPE B, PLACE ONLY  |                             |                             | 

0020 2528-8445110                    LUMP |     700.00000         700.00|    1800.00000        1800.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00|     345.00000       13800.00 
  FLAGGERS                                |                             |                             | 
0040 2528-8445115            20.000  EACH |     515.00000       10300.00|     515.00000       10300.00|     515.00000       10300.00 
  PILOT CARS                              |                             |                             | 
0050 2529-2242304            34.000  EACH |     110.00000        3740.00|      75.00000        2550.00|     116.77000        3970.18 
  CD JOINT ASSEMBLY                       |                             |                             | 
0060 2529-5070110          1267.200  SY   |      74.00000       93772.80|      95.85000      121461.12|     112.07000      142015.10 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0070 2529-5070111           363.600  SY   |      81.50000       29633.40|      95.85000       34851.06|      93.10000       33851.16 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0080 2529-5070120           123.000  EACH |      61.00000        7503.00|     100.00000       12300.00|     229.96000       28285.08 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 

0090 2533-4980005                    LUMP |    1700.00000        1700.00|    3000.00000        3000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       163,984.20|           $       203,212.18|           $       268,621.52 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       163,984.20|           $       203,212.18|           $       268,621.52 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/22/15 
                                                           VENDOR RANKING                                          Page:  207  1 
 

     Bid  Order:  207                         Contract ID:  83-C083-061                 Primary County:  SHELBY 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DENCO HIGHWAY CONSTRUCTION CORP. 
Contract Period:   25 WORK DAYS      Late Start Date:  08/17/15 
 
 
        Project:  FM-C083(61)--55-83 
      Work Type:  SLURRY SEAL 
         County:  SHELBY             Prj Awd Amt: $153,559.45 
          Route:  VARIOUS ROUTES 
       Location:  ON M-16, FROM SHELBY N TO F-32; ON F-58, 
                  FROM M-16 E TO HWY  59; ON M-47, FROM 
                  POTTAWATTAMIE COUNTY N TO HWY 44 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    153,559.45     100.00  % 
   2   FO200          FORT DODGE ASPHALT COMPANY, INC.                                           $    169,028.45     110.07  % 
   3   MI295          MIDWEST COATINGS COMPANY, INC.                                             $    219,913.50     143.21  % 
   4   ST060          STA-BILT CONSTRUCTION CO.                                                  $    253,373.50     165.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 207  2 

 
     Bid Order:  207                             Contract ID:  83-C083-061                   Primary County:  SHELBY 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DE300               |(   2  ) FO200               |(   3  ) MI295 
                                          |DENCO HIGHWAY CONSTRUCTION C |FORT DODGE ASPHALT CO., INC. |MIDWEST COATINGS COMPANY, INC 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2319-1000000            30.700  MILE |    1960.00000       60172.00|    2196.00000       67417.20|    3800.00000      116660.00 
  SLURRY LEVELING                         |                             |                             | 

0020 2319-3000102           305.000  TON  |      41.90000       12779.50|      32.00000        9760.00|      30.00000        9150.00 
  STRIP SLURRY TREATMENT FINE AGGREGATE   |                             |                             | 
0030 2319-3000200             7.800  MILE |    2367.00000       18462.60|    1050.00000        8190.00|    1900.00000       14820.00 
  SURFACE PREPARATION FOR STRIP SLURRY    |                             |                             | 
  TREATMENT                               |                             |                             | 
0040 2319-4000000         10815.000  GAL  |       2.89000       31255.35|       2.75000       29741.25|       2.90000       31363.50 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0050 2528-8445110                    LUMP |     975.00000         975.00|   22500.00000       22500.00|    4000.00000        4000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            48.000  EACH |     345.00000       16560.00|     345.00000       16560.00|     345.00000       16560.00 
  FLAGGERS                                |                             |                             | 
0070 2528-8445115            24.000  EACH |     515.00000       12360.00|     515.00000       12360.00|     515.00000       12360.00 
  PILOT CARS                              |                             |                             | 
0080 2533-4980005                    LUMP |     995.00000         995.00|    2500.00000        2500.00|   15000.00000       15000.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       153,559.45|           $       169,028.45|           $       219,913.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       153,559.45|           $       169,028.45|           $       219,913.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 207  3 

 
     Bid Order:  207                             Contract ID:  83-C083-061                   Primary County:  SHELBY 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) ST060               |(      )                     |(      ) 
                                          |STA-BILT CONSTRUCTION CO.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2319-1000000            30.700  MILE |    3000.00000       92100.00|                             | 
  SLURRY LEVELING                         |                             |                             | 

0020 2319-3000102           305.000  TON  |      55.00000       16775.00|                             | 
  STRIP SLURRY TREATMENT FINE AGGREGATE   |                             |                             | 
0030 2319-3000200             7.800  MILE |    3000.00000       23400.00|                             | 
  SURFACE PREPARATION FOR STRIP SLURRY    |                             |                             | 
  TREATMENT                               |                             |                             | 
0040 2319-4000000         10815.000  GAL  |       3.90000       42178.50|                             | 
  ASPHALT EMULSION FOR SLURRY LEVELING,   |                             |                             | 
  SLURRY WEDGE, AND SLURRY TREATMENT      |                             |                             | 
0050 2528-8445110                    LUMP |   25000.00000       25000.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            48.000  EACH |     345.00000       16560.00|                             | 
  FLAGGERS                                |                             |                             | 
0070 2528-8445115            24.000  EACH |     515.00000       12360.00|                             | 
  PILOT CARS                              |                             |                             | 
0080 2533-4980005                    LUMP |   25000.00000       25000.00|                             | 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       253,373.50|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       253,373.50|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/22/15 
                                                           VENDOR RANKING                                          Page:  208  1 
 

     Bid  Order:  208                         Contract ID:  91-C091-099                 Primary County:  WARREN 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   MIDWEST CONTRACTORS, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  09/28/15 
 
 
        Project:  FM-C091(99)--55-91 
      Work Type:  PCC PATCHING 
         County:  WARREN             Prj Awd Amt: $120,545.90 
          Route:  VARIOUS LOCATIONS 
       Location:  VARIOUS LOCATIONS THROUGHOUT THE COUNTY  
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   MI330          MIDWEST CONTRACTORS, INC.                                                  $    120,545.90     100.00  % 
   2   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $    134,297.40     111.40  % 
   3   GU100          GUS CONSTRUCTION CO., INC.                                                 $    142,933.20     118.57  % 
   4   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $    146,527.80     121.55  % 
   5   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $    181,032.69     150.17  % 
   6   HA760          HAWKEYE PAVING CORP.                                                       $    185,161.50     153.60  % 
   7   IO200          IOWA EROSION CONTROL, INC.                                                 $    236,058.70     195.82  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 208  2 

 
     Bid Order:  208                             Contract ID:  91-C091-099                   Primary County:  WARREN 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) MI330               |(   2  ) CE040               |(   3  ) GU100 
                                          |MIDWEST CONTRACTORS, INC.    |CEDAR FALLS CONSTR. CO., INC |GUS CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1200.00000        1200.00|     500.00000         500.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113             2.000  EACH |     345.00000         690.00|     345.00000         690.00|     345.00000         690.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115             1.000  EACH |     515.00000         515.00|     515.00000         515.00|     515.00000         515.00 
  PILOT CARS                              |                             |                             | 
0040 2529-5070110           928.700  SY   |      60.00000       55722.00|      68.00000       63151.60|      62.00000       57579.40 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070111           674.100  SY   |      65.00000       43816.50|      68.00000       45838.80|      80.00000       53928.00 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0060 2529-5070120            66.000  EACH |      30.00000        1980.00|      39.00000        2574.00|     115.00000        7590.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0070 2529-8174010          1602.800  SY   |       8.00000       12822.40|      10.00000       16028.00|      11.00000       17630.80 
  SUBBASE (PATCHES)                       |                             |                             | 
0080 2533-4980005                    LUMP |    3800.00000        3800.00|    5000.00000        5000.00|    2500.00000        2500.00 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $       120,545.90|           $       134,297.40|           $       142,933.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       120,545.90|           $       134,297.40|           $       142,933.20 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
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     Bid Order:  208                             Contract ID:  91-C091-099                   Primary County:  WARREN 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TE090               |(   5  ) DE300               |(   6  ) HA760 
                                          |TEN POINT CONST. CO., INC.   |DENCO HIGHWAY CONSTRUCTION C |HAWKEYE PAVING CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    3000.00000        3000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113             2.000  EACH |     345.00000         690.00|     345.00000         690.00|     345.00000         690.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115             1.000  EACH |     515.00000         515.00|     515.00000         515.00|     515.00000         515.00 
  PILOT CARS                              |                             |                             | 
0040 2529-5070110           928.700  SY   |      70.00000       65009.00|      92.85000       86229.80|      84.00000       78010.80 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070111           674.100  SY   |      74.00000       49883.40|      93.85000       63264.29|      81.00000       54602.10 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0060 2529-5070120            66.000  EACH |      59.00000        3894.00|     100.00000        6600.00|     335.00000       22110.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0070 2529-8174010          1602.800  SY   |      13.00000       20836.40|      12.00000       19233.60|      12.00000       19233.60 
  SUBBASE (PATCHES)                       |                             |                             | 
0080 2533-4980005                    LUMP |    4700.00000        4700.00|    3500.00000        3500.00|    7000.00000        7000.00 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $       146,527.80|           $       181,032.69|           $       185,161.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       146,527.80|           $       181,032.69|           $       185,161.50 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
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     Bid Order:  208                             Contract ID:  91-C091-099                   Primary County:  WARREN 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) IO200               |(      )                     |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    2500.00000        2500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113             2.000  EACH |     345.00000         690.00|                             | 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115             1.000  EACH |     515.00000         515.00|                             | 
  PILOT CARS                              |                             |                             | 
0040 2529-5070110           928.700  SY   |     104.05000       96631.24|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070111           674.100  SY   |     105.35000       71016.44|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0060 2529-5070120            66.000  EACH |     194.57000       12841.62|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0070 2529-8174010          1602.800  SY   |      23.00000       36864.40|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0080 2533-4980005                    LUMP |   15000.00000       15000.00|                             | 
  MOBILIZATION                            |                             |                             | 

     SECTION TOTALS                       |           $       236,058.70|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       236,058.70|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/22/15 
                                                           VENDOR RANKING                                          Page:  209  1 
 

     Bid  Order:  209                         Contract ID:  93-C093-076                 Primary County:  WAYNE 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    CEDAR FALLS CONSTR. CO., INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/12/15 
 
 
        Project:  FM-C093(76)--55-93 
      Work Type:  PCC PATCHING 
         County:  WAYNE              Prj Awd Amt: $58,847.00 
          Route:  VARIOUS LOCATIONS 
       Location:  VARIOUS LOCATIONS 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CE040          CEDAR FALLS CONSTRUCTION CO., INC.                                         $     58,847.00     100.00  % 
   2   TE090          TEN POINT CONSTRUCTION COMPANY, INC.                                       $     59,470.24     101.05  % 
   3   DE300          DENCO HIGHWAY CONSTRUCTION CORP.                                           $     71,834.00     122.06  % 
   4   IO200          IOWA EROSION CONTROL, INC.                                                 $     78,476.58     133.35  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 209  2 

 
     Bid Order:  209                             Contract ID:  93-C093-076                   Primary County:  WAYNE 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CE040               |(   2  ) TE090               |(   3  ) DE300 
                                          |CEDAR FALLS CONSTR. CO., INC |TEN POINT CONST. CO., INC.   |DENCO HIGHWAY CONSTRUCTION CO 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     300.00000         300.00|     600.00000         600.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            20.000  EACH |     345.00000        6900.00|     345.00000        6900.00|     345.00000        6900.00 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     515.00000        5150.00|     515.00000        5150.00|     515.00000        5150.00 
  PILOT CARS                              |                             |                             | 
0040 2529-5070110           274.700  SY   |     115.00000       31590.50|     116.20000       31920.14|     147.50000       40518.25 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070111            73.300  SY   |     115.00000        8429.50|     117.00000        8576.10|     147.50000       10811.75 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0060 2529-5070120            15.000  EACH |      33.00000         495.00|     135.00000        2025.00|     200.00000        3000.00 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0070 2529-8174010            61.000  SY   |      12.00000         732.00|       9.00000         549.00|      14.00000         854.00 
  SUBBASE (PATCHES)                       |                             |                             | 
0080 2533-4980005                    LUMP |    5000.00000        5000.00|    3000.00000        3000.00|    3500.00000        3500.00 
  MOBILIZATION                            |                             |                             | 

0090 2555-0000010                    LUMP |     250.00000         250.00|     750.00000         750.00|     100.00000         100.00 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $        58,847.00|           $        59,470.24|           $        71,834.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        58,847.00|           $        59,470.24|           $        71,834.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 209  3 

 
     Bid Order:  209                             Contract ID:  93-C093-076                   Primary County:  WAYNE 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO200               |(      )                     |(      ) 
                                          |IOWA EROSION CONTROL, INC.   |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |     500.00000         500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            20.000  EACH |     345.00000        6900.00|                             | 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     515.00000        5150.00|                             | 
  PILOT CARS                              |                             |                             | 
0040 2529-5070110           274.700  SY   |     136.87000       37598.19|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA     |                             |                             | 
0050 2529-5070111            73.300  SY   |     137.30000       10064.09|                             | 
  PATCHES, FULL-DEPTH FINISH, BY AREA (50 |                             |                             | 
  FEET OR GREATER IN LENGTH)              |                             |                             | 
0060 2529-5070120            15.000  EACH |     321.62000        4824.30|                             | 
  PATCHES, FULL-DEPTH FINISH, BY COUNT    |                             |                             | 
0070 2529-8174010            61.000  SY   |      40.00000        2440.00|                             | 
  SUBBASE (PATCHES)                       |                             |                             | 
0080 2533-4980005                    LUMP |   10000.00000       10000.00|                             | 
  MOBILIZATION                            |                             |                             | 

0090 2555-0000010                    LUMP |    1000.00000        1000.00|                             | 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $        78,476.58|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        78,476.58|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/22/15 
                                                           VENDOR RANKING                                          Page:  210  1 
 

     Bid  Order:  210                         Contract ID:  96-0525-031                 Primary County:  WINNESHIEK 
   Letting Date:  150519     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  CONTRACT SIGNED    by    WICKS CONST, INC & IOWA EROSION CONTROL 
Contract Period:   90 WORK DAYS      Late Start Date:  06/22/15 
 
 
        Project:  NHSX-052-5(31)--3H-96 
      Work Type:  PAVEMENT PLANING/GROOVING 
         County:  WINNESHIEK         Prj Awd Amt: $6,262,511.29 
          Route:  U.S. 52 
       Location:  FROM IA. 9 N. 4.2 MILES 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

                      WICKS CONSTRUCTION, INC. & IOWA EROSION CONTROL, INC., JV 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   WI041          WICKS CONSTRUCTION, INC. & IOWA EROSION CONTROL, INC., JV                  $  6,262,511.29     100.00  % 
   2   SK040          SKYLINE CONSTRUCTION, INC.                                                 $  6,387,913.85     102.00  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
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     Bid Order:  210                             Contract ID:  96-0525-031                   Primary County:  WINNESHIEK 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) WI041               |(   2  ) SK040               |(      ) 
                                          |WICKS CONST, INC & IOWA EROS |SKYLINE CONSTRUCTION, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000         13378.000  CY   |      12.00000      160536.00|      17.00000      227426.00| 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2105-8425005          4161.000  CY   |      24.50000      101944.50|      25.00000      104025.00| 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0030 2115-0100000          1321.600  CY   |      40.00000       52864.00|      40.00000       52864.00| 
  MODIFIED SUBBASE                        |                             |                             | 
0040 2121-7425020          3716.500  TON  |      18.95000       70427.68|      18.95000       70427.68| 
  GRANULAR SHOULDERS, TYPE B              |                             |                             | 
0050 2122-5190007          8963.700  SY   |      55.50000      497485.35|      40.00000      358548.00| 
  PAVED SHOULDER, P.C. CONCRETE, 7 IN.    |                             |                             | 
0060 2122-5190010          6763.500  SY   |      67.75000      458227.13|      60.00000      405810.00| 
  PAVED SHOULDER, P.C. CONCRETE, 10 IN.   |                             |                             | 
0070 2122-5500060          2671.500  SY   |      28.25000       75469.88|      28.25000       75469.88| 
  PAVED SHOULDER, HOT MIX ASPHALT MIXTURE |                             |                             | 
  6 IN.                                   |                             |                             | 
0080 2122-7450080          1299.000  SY   |      86.00000      111714.00|      54.00000       70146.00| 
  SHOULDER STRENGTHENING, OPTIONAL HOT    |                             |                             | 

  MIX ASPHALT MIXTURE OR PORTLAND CEMENT  |                             |                             | 
  CONCRETE, 8 IN.                         |                             |                             | 
0090 2123-7450000           377.900  STA  |     250.00000       94475.00|     500.00000      188950.00| 
  SHOULDER CONSTRUCTION, EARTH            |                             |                             | 
0100 2212-0475095             0.500  MILE |    1760.00000         880.00|    1800.00000         900.00| 
  CLEANING AND PREPARATION OF BASE        |                             |                             | 
0110 2212-5070310          7096.900  SY   |      99.81000      708341.59|      88.00000      624527.20| 
  PATCHES, FULL-DEPTH REPAIR              |                             |                             | 
0120 2212-5070330           882.000  EACH |     206.70000      182309.40|     105.00000       92610.00| 
  PATCHES BY COUNT (REPAIR)               |                             |                             | 
0130 2213-2713300          6792.000  CY   |      25.00000      169800.00|      25.00000      169800.00| 
  EXCAVATION, CLASS 13, FOR WIDENING      |                             |                             | 
0140 2213-8201080          3995.500  SY   |      38.78000      154945.49|      39.00000      155824.50| 
  BASE WIDENING, 8 IN. HOT MIX ASPHALT    |                             |                             | 

  MIXTURE                                 |                             |                             | 
0150 2214-5145150           800.000  SY   |      12.50000       10000.00|      12.00000        9600.00| 
  PAVEMENT SCARIFICATION                  |                             |                             | 
0160 2301-0690200           931.300  SY   |     268.50000      250054.05|     180.00000      167634.00| 
  BRIDGE APPROACH, RK-20                  |                             |                             | 
0170 2301-1034100          2979.900  SY   |      72.00000      214552.80|      56.75000      169109.33| 
  STANDARD OR SLIP FORM PORTLAND CEMENT   |                             |                             | 
  CONCRETE PAVEMENT, CLASS C, CLASS 3I    |                             |                             | 
  DURABILITY, 10 IN.                      |                             |                             | 
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     Bid Order:  210                             Contract ID:  96-0525-031                   Primary County:  WINNESHIEK 
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==================================================================================================================================== 
                                          |(   1  ) WI041               |(   2  ) SK040               |(      ) 
                                          |WICKS CONST, INC & IOWA EROS |SKYLINE CONSTRUCTION, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2301-6911722                    LUMP |    2500.00000        2500.00|    3500.00000        3500.00| 
  PORTLAND CEMENT CONCRETE PAVEMENT       |                             |                             | 
  SAMPLES                                 |                             |                             | 
0190 2301-6912000          7866.000  EACH |      31.65000      248958.90|      34.00000      267444.00| 

  DOWEL BAR RETROFIT                      |                             |                             | 
0200 2303-0001000          1329.700  TON  |      48.48000       64463.86|      48.50000       64490.45| 
  HOT MIX ASPHALT MIXTURE, WEDGE,         |                             |                             | 
  LEVELING OR STRENGTHENING COURSE        |                             |                             | 
0210 2303-0042500          1805.200  TON  |      47.08000       84988.82|      47.10000       85024.92| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX |                             |                             | 
0220 2303-0043504          1805.200  TON  |      47.35000       85476.22|      47.50000       85747.00| 
  HOT MIX ASPHALT MIXTURE (3,000,000      |                             |                             | 
  ESAL), SURFACE COURSE, 1/2 IN. MIX,     |                             |                             | 
  FRICTION L-4                            |                             |                             | 
0230 2303-0245834           294.600  TON  |     605.00000      178233.00|     610.00000      179706.00| 
  ASPHALT BINDER, PG 58-34                |                             |                             | 
0240 2303-6911000                    LUMP |    2200.00000        2200.00|    2500.00000        2500.00| 
  HOT MIX ASPHALT PAVEMENT SAMPLES        |                             |                             | 

0250 2303-9093010            84.900  SY   |      35.00000        2971.50|      35.00000        2971.50| 
  HOT MIX ASPHALT, DRIVEWAY               |                             |                             | 
0260 2315-8275025            14.700  TON  |      40.00000         588.00|      40.00000         588.00| 
  SURFACING, DRIVEWAY, CLASS A CRUSHED    |                             |                             | 
  STONE                                   |                             |                             | 
0270 2401-6745650                    LUMP |   10800.00000       10800.00|   10800.00000       10800.00| 
  REMOVAL OF EXISTING STRUCTURES          |                             |                             | 
0280 2416-0100024             2.000  EACH |    1500.00000        3000.00|    1500.00000        3000.00| 
  APRONS, CONCRETE, 24 IN. DIA.           |                             |                             | 
0290 2416-0100060             2.000  EACH |    5000.00000       10000.00|    5000.00000       10000.00| 
  APRONS, CONCRETE, 60 IN. DIA.           |                             |                             | 
0300 2416-1180024           275.000  LF   |      83.95000       23086.25|      83.95000       23086.25| 
  CULVERT, CONCRETE ROADWAY PIPE, 24 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 

0310 2416-1180060           145.000  LF   |     222.50000       32262.50|     223.00000       32335.00| 
  CULVERT, CONCRETE ROADWAY PIPE, 60 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0320 2422-0360018             6.000  EACH |     300.00000        1800.00|     300.00000        1800.00| 
  APRONS, UNCLASSIFIED, 18 IN. DIA.       |                             |                             | 
0330 2422-0360024            16.000  EACH |     475.00000        7600.00|     475.00000        7600.00| 
  APRONS, UNCLASSIFIED, 24 IN. DIA.       |                             |                             | 
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     Bid Order:  210                             Contract ID:  96-0525-031                   Primary County:  WINNESHIEK 
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==================================================================================================================================== 
                                          |(   1  ) WI041               |(   2  ) SK040               |(      ) 
                                          |WICKS CONST, INC & IOWA EROS |SKYLINE CONSTRUCTION, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0340 2422-0360042             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  APRONS, UNCLASSIFIED, 42 IN. DIA.       |                             |                             | 
0350 2422-1722018           120.000  LF   |      24.95000        2994.00|      24.95000        2994.00| 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 |                             |                             | 

  IN. DIA.                                |                             |                             | 
0360 2422-1722024           302.000  LF   |      36.95000       11158.90|      36.95000       11158.90| 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 24 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0370 2422-1722042             8.000  LF   |     133.50000        1068.00|     133.50000        1068.00| 
  CULVERT, UNCLASSIFIED ENTRANCE PIPE, 42 |                             |                             | 
  IN. DIA.                                |                             |                             | 
0380 2502-8212034         22460.000  LF   |       6.05000      135883.00|       7.10000      159466.00| 
  SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN |                             |                             | 
  DIA.                                    |                             |                             | 
0390 2502-8221304            95.000  EACH |     175.00000       16625.00|       2.65000         251.75| 
  SUBDRAIN OUTLET, DR-304                 |                             |                             | 
0400 2503-0200341           119.000  LF   |      60.00000        7140.00|      60.00000        7140.00| 
  STORM SEWER ABANDONMENT, FILL AND PLUG, |                             |                             | 
  LESS THAN OR EQUAL TO 36 IN. DIA.       |                             |                             | 

0410 2505-4008120          1792.000  LF   |       7.50000       13440.00|       7.50000       13440.00| 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 
0420 2505-4008130          3375.000  LF   |       2.00000        6750.00|       2.00000        6750.00| 
  REMOVAL OF CABLE GUARDRAIL              |                             |                             | 
0430 2505-4008300          1140.600  LF   |      28.00000       31936.80|      28.00000       31936.80| 
  STEEL BEAM GUARDRAIL                    |                             |                             | 
0440 2505-4008400             8.000  EACH |    2300.00000       18400.00|    2300.00000       18400.00| 
  STEEL BEAM GUARDRAIL BARRIER TRANSITION |                             |                             | 
  SECTION                                 |                             |                             | 
0450 2505-4021010             8.000  EACH |     200.00000        1600.00|     200.00000        1600.00| 
  STEEL BEAM GUARDRAIL END ANCHOR, BOLTED |                             |                             | 
0460 2505-4021700             7.000  EACH |    3000.00000       21000.00|    3000.00000       21000.00| 
  STEEL BEAM GUARDRAIL END TERMINAL       |                             |                             | 
0470 2505-6000111          3375.000  LF   |      13.80000       46575.00|      14.00000       47250.00| 

  HIGH TENSION CABLE GUARDRAIL            |                             |                             | 
0480 2505-6000121             6.000  EACH |    3000.00000       18000.00|    3000.00000       18000.00| 
  HIGH TENSION CABLE GUARDRAIL, END ANCHO |                             |                             | 
0490 2505-6000131             1.000  EACH |    2000.00000        2000.00|    2000.00000        2000.00| 
  HIGH TENSION CABLE GUARDRAIL, SPARE     |                             |                             | 
  PARTS KIT                               |                             |                             | 
0500 2507-8029000            64.500  TON  |      60.00000        3870.00|     100.00000        6450.00| 
  EROSION STONE                           |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) WI041               |(   2  ) SK040               |(      ) 
                                          |WICKS CONST, INC & IOWA EROS |SKYLINE CONSTRUCTION, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0510 2510-6745850          3196.500  SY   |      15.00000       47947.50|      30.00000       95895.00| 
  REMOVAL OF PAVEMENT                     |                             |                             | 
0520 2520-3350010             1.000  EACH |    2500.00000        2500.00|   10000.00000       10000.00| 
  FIELD LABORATORY                        |                             |                             | 

0530 2527-9263109           121.720  STA  |      59.75000        7272.77|      73.00000        8885.56| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0540 2527-9263112           856.950  STA  |      16.75000       14353.91|      12.00000       10283.40| 
  PAINTED PAVEMENT MARKINGS, HIGH-BUILD   |                             |                             | 
  WATERBORNE                              |                             |                             | 
0550 2527-9263131             6.600  STA  |     125.00000         825.00|     150.00000         990.00| 
  WET RETROREFLECTIVE REMOVABLE TAPE      |                             |                             | 
  MARKINGS                                |                             |                             | 
0560 2527-9263180            73.010  STA  |      33.00000        2409.33|      43.00000        3139.43| 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0570 2527-9270111           856.950  STA  |      41.25000       35349.19|      41.00000       35134.95| 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0580 2528-8400256             2.000  EACH |    3800.00000        7600.00|    6500.00000       13000.00| 
  TEMPORARY TRAFFIC SIGNALS               |                             |                             | 

0590 2528-8445110                    LUMP |   30000.00000       30000.00|   45000.00000       45000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0600 2528-8445113           270.000  EACH |     345.00000       93150.00|     345.00000       93150.00| 
  FLAGGERS                                |                             |                             | 
0610 2528-8445115            90.000  EACH |     515.00000       46350.00|     515.00000       46350.00| 
  PILOT CARS                              |                             |                             | 
0620 2530-5070210          1087.000  SF   |      37.39000       40642.93|      30.00000       32610.00| 
  PATCHES, PARTIAL-DEPTH P.C.C. FINISH    |                             |                             | 
0630 2530-5070240         21746.000  LF   |      20.71000      450359.66|      18.00000      391428.00| 
  PARTIAL DEPTH PCC JOINT AND CRACK       |                             |                             | 
  REPAIR PATCHES                          |                             |                             | 
0640 2530-5070250          1087.000  SF   |      70.74000       76894.38|      35.00000       38045.00| 
  OVERDEPTH PATCHES                       |                             |                             | 
0650 2532-5200001         65199.000  SY   |       3.00000      195597.00|       2.65000      172777.35| 

  PAVEMENT SURFACE REPAIR (GRINDING       |                             |                             | 
  LIMESTONE)                              |                             |                             | 
0660 2533-4980005                    LUMP |  600000.00000      600000.00| 1050000.00000     1050000.00| 
  MOBILIZATION                            |                             |                             | 
0670 2542-1006001             3.900  MILE |   14000.00000       54600.00|   28600.00000      111540.00| 
  CRACK AND JOINT CLEANING AND FILLING    |                             |                             | 
  (PCC PAVEMENT)                          |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) WI041               |(   2  ) SK040               |(      ) 
                                          |WICKS CONST, INC & IOWA EROS |SKYLINE CONSTRUCTION, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0680 2542-1007000         13455.000  LB   |       1.00000       13455.00|       1.00000       13455.00| 
  SEALER MATERIAL (PCC PAVEMENT)          |                             |                             | 
0690 2548-0000100            44.400  STA  |      10.00000         444.00|      10.00000         444.00| 
  MILLED SHOULDER RUMBLE STRIPS, HMA      |                             |                             | 

  SURFACE                                 |                             |                             | 
0700 2548-0000110            48.000  GAL  |      95.00000        4560.00|     100.00000        4800.00| 
  ASPHALT EMULSION FOR FOG SEAL (SHOULDER |                             |                             | 
  RUMBLE STRIPS)                          |                             |                             | 
0710 2548-0000200           290.200  STA  |      25.00000        7255.00|      25.00000        7255.00| 
  MILLED SHOULDER RUMBLE STRIPS, PCC      |                             |                             | 
  SURFACE                                 |                             |                             | 
0720 2551-0000110             8.000  EACH |     900.00000        7200.00|     900.00000        7200.00| 
  TEMP CRASH CUSHION                      |                             |                             | 
0730 2601-2634100             1.100  ACRE |     700.00000         770.00|     700.00000         770.00| 
  MULCHING                                |                             |                             | 
0740 2601-2636015             4.600  ACRE |    2600.00000       11960.00|    2600.00000       11960.00| 
  NATIVE GRASS SEEDING                    |                             |                             | 
0750 2601-2636043             1.100  ACRE |    2000.00000        2200.00|    2000.00000        2200.00| 
  SEEDING AND FERTILIZING (RURAL)         |                             |                             | 

0760 2601-2642100             5.700  ACRE |    1200.00000        6840.00|    1200.00000        6840.00| 
  STABILIZING CROP - SEEDING AND          |                             |                             | 
  FERTILIZING                             |                             |                             | 
0770 2602-0000020          1000.000  LF   |       3.00000        3000.00|       3.00000        3000.00| 
  SILT FENCE                              |                             |                             | 
0780 2602-0000071          1000.000  LF   |       1.00000        1000.00|       2.00000        2000.00| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0790 2602-0000312           400.000  LF   |       4.75000        1900.00|       5.00000        2000.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 12 IN. DIA.                     |                             |                             | 
0800 2602-0000320           400.000  LF   |       6.00000        2400.00|       6.00000        2400.00| 
  PERIMETER AND SLOPE SEDIMENT CONTROL    |                             |                             | 
  DEVICE, 20 IN. DIA.                     |                             |                             | 

0810 2602-0000350           800.000  LF   |       1.25000        1000.00|       1.25000        1000.00| 
  REMOVAL OF PERIMETER AND SLOPE SEDIMENT |                             |                             | 
  CONTROL DEVICE                          |                             |                             | 
0820 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0830 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $     6,183,732.29|           $     6,299,222.85|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   DESIGN NO. 116; 84'-0 X 30'-0 OPEN SPANDREL CONCRETE ARCH BRIDGE BARRIER RAIL MODIFICATIONS 
                                          |                             |                             | 
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==================================================================================================================================== 
                                          |(   1  ) WI041               |(   2  ) SK040               |(      ) 
                                          |WICKS CONST, INC & IOWA EROS |SKYLINE CONSTRUCTION, INC.   | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0840 2401-6750001                    LUMP |    8000.00000        8000.00|   10000.00000       10000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0850 2403-0100000             2.900  CY   |    4500.00000       13050.00|    4500.00000       13050.00| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 

0860 2404-7775005           497.000  LB   |       2.00000         994.00|       3.00000        1491.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0870 2528-8400048           875.000  LF   |      11.75000       10281.25|      12.00000       10500.00| 
  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
     SECTION TOTALS                       |           $        32,325.25|           $        35,041.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   DESIGN NO. 216; 376'-2 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE BARRIER RAIL MODIFICATIONS 
                                          |                             |                             | 
0880 2401-6750001                    LUMP |    8000.00000        8000.00|   10000.00000       10000.00| 
  REMOVALS, AS PER PLAN                   |                             |                             | 
0890 2403-0100000             3.400  CY   |    4000.00000       13600.00|    5000.00000       17000.00| 
  STRUCTURAL CONCRETE (MISCELLANEOUS)     |                             |                             | 
0900 2404-7775005           480.000  LB   |       2.00000         960.00|       5.00000        2400.00| 
  REINFORCING STEEL, EPOXY COATED         |                             |                             | 
0910 2528-8400048          1425.000  LF   |       9.75000       13893.75|      10.00000       14250.00| 

  TEMPORARY BARRIER RAIL, CONCRETE        |                             |                             | 
     SECTION TOTALS                       |           $        36,453.75|           $        43,650.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0004   PAYMENT ADJUSTMENT INCENTIVE ITEMS 
                                          |                             |                             | 
0920 2303-7000610          2500.000  EACH |       1.00000        2500.00|       1.00000        2500.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  LABORATORY VOIDS (FORMULA - BY PAY      |                             |                             | 
  FACTOR)                                 |                             |                             | 
0930 2303-7000620          2500.000  EACH |       1.00000        2500.00|       1.00000        2500.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA MIXTURE  |                             |                             | 
  FIELD VOIDS (FORMULA - BY PAY FACTOR)   |                             |                             | 

0940 2317-7000120          5000.000  EACH |       1.00000        5000.00|       1.00000        5000.00| 
  PAYMENT ADJUSTMENT                      |                             |                             | 
  INCENTIVE/DISINCENTIVE FOR HMA PAVEMENT |                             |                             | 
  SMOOTHNESS (BY SCHEDULE)                |                             |                             | 
     SECTION TOTALS                       |           $        10,000.00|           $        10,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     6,262,511.29|           $     6,387,913.85|           $ 
==================================================================================================================================== 
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     Bid  Order:  211                         Contract ID:  99-0692-705                 Primary County:  WRIGHT 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    STA-BILT CONSTRUCTION CO. 
Contract Period:   10 WORK DAYS      Late Start Date:  08/31/15 
 
 
        Project:  MP-069-2(705)168--76-99 
      Work Type:  MICROSURFACING 
         County:  WRIGHT             Prj Awd Amt: $214,513.81 
          Route:  U.S. 69 
       Location:  FROM IOWA 3 NORTH TO BELMOND 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   ST060          STA-BILT CONSTRUCTION CO.                                                  $    214,513.81     100.00  % 
   2   MA670          MARTIN RESOURCE MANAGEMENT CORP, D/B/A MONARCH OIL COMPANY                 $    216,999.99     101.15  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
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     Bid Order:  211                             Contract ID:  99-0692-705                   Primary County:  WRIGHT 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) ST060               |(   2  ) MA670               |(      ) 
                                          |STA-BILT CONSTRUCTION CO.    |MARTIN RESOURCE D/B/A MONARC | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2320-0000002           898.000  TON  |      40.00000       35920.00|      39.18000       35183.64| 
  AGGREGATE FOR MICROSURFACING, FRICTION  |                             |                             | 

  L-2                                     |                             |                             | 
0020 2320-0000020             5.800  MILE |    4000.00000       23200.00|    9452.00000       54821.60| 
  PREPARATION OF SURFACE FOR              |                             |                             | 
  MICROSURFACING                          |                             |                             | 
0030 2320-0000030         29256.000  GAL  |       2.75000       80454.00|       1.75000       51198.00| 
  EMULSIFIED ASPHALT FOR MICROSURFACING   |                             |                             | 
0040 2527-9263109           847.250  STA  |       8.25000        6989.81|      15.00000       12708.75| 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0050 2528-8445110                    LUMP |   24500.00000       24500.00|   18980.00000       18980.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00| 
  FLAGGERS                                |                             |                             | 
0070 2528-8445115            10.000  EACH |     515.00000        5150.00|     515.00000        5150.00| 
  PILOT CARS                              |                             |                             | 

0080 2533-4980005                    LUMP |   24500.00000       24500.00|   25158.00000       25158.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       214,513.81|           $       216,999.99|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       214,513.81|           $       216,999.99|           $ 
==================================================================================================================================== 
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     Bid  Order:  301                         Contract ID:  10-C010-092                 Primary County:  BUCHANAN 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   SKYLINE CONSTRUCTION, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  10/05/15 
 
 
        Project:  TAP-R-C010(92)--8T-10 
      Work Type:  EARTH OR GRANULAR SURFACE TRAIL 
         County:  BUCHANAN           Prj Awd Amt: $57,700.00 
          Route:  NATURE TRAIL 
       Location:  CEDAR VALLEY NATURE TRAIL: CARTER AVE. IN 
                  BUCHANAN COUNTY TO  THE BUCHANAN/BENTON 
                  COUNTY LINE - LIMESTONE SURFACING 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   SK040          SKYLINE CONSTRUCTION, INC.                                                 $     57,700.00     100.00  % 
   2   PE320          PETERSON CONTRACTORS INC.                                                  $     62,400.00     108.14  % 
   3   RE300          REILLY CONSTRUCTION CO., INC.                                              $     94,540.00     163.84  % 
   4   SC200          DAVE SCHMITT CONSTRUCTION. CO., INC.                                       $    132,739.00     230.05  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 301  2 

 
     Bid Order:  301                             Contract ID:  10-C010-092                   Primary County:  BUCHANAN 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) SK040               |(   2  ) PE320               |(   3  ) RE300 
                                          |SKYLINE CONSTRUCTION, INC.   |PETERSON CONTRACTORS INC.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2312-8260250          4600.000  TON  |      11.00000       50600.00|      12.00000       55200.00|      16.00000       73600.00 
  GRANULAR SURFACING ON ROAD, CRUSHED     |                             |                             | 

  STONE                                   |                             |                             | 
0020 2518-6910000            16.000  EACH |     100.00000        1600.00|      75.00000        1200.00|      90.00000        1440.00 
  SAFETY CLOSURE                          |                             |                             | 
0030 2528-8445110                    LUMP |    1500.00000        1500.00|    2000.00000        2000.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |    4000.00000        4000.00|    4000.00000        4000.00|   17500.00000       17500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        57,700.00|           $        62,400.00|           $        94,540.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        57,700.00|           $        62,400.00|           $        94,540.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 301  3 

 
     Bid Order:  301                             Contract ID:  10-C010-092                   Primary County:  BUCHANAN 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) SC200               |(      )                     |(      ) 
                                          |SCHMITT, DAVE CONSTR. CO., I |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAIL ITEMS 
                                          |                             |                             | 
0010 2312-8260250          4600.000  TON  |      26.45000      121670.00|                             | 
  GRANULAR SURFACING ON ROAD, CRUSHED     |                             |                             | 

  STONE                                   |                             |                             | 
0020 2518-6910000            16.000  EACH |      80.25000        1284.00|                             | 
  SAFETY CLOSURE                          |                             |                             | 
0030 2528-8445110                    LUMP |    1285.00000        1285.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |    8500.00000        8500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       132,739.00|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       132,739.00|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  302                         Contract ID:  53-0383-049                 Primary County:  JONES 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HOLLAND, JB CONSTRUCTION, INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  06/29/15 
 
 
        Project:  ER-038-3(49)--28-53                                    Project:  ER-038-3(51)--28-53 
      Work Type:  SLIDE REPAIR                                         Work Type:  SLIDE REPAIR 
         County:  JONES              Prj Awd Amt: $118,481.72             County:  JONES              Prj Awd Amt: $12,106.13 
          Route:  IOWA 38                                                  Route:  IOWA 38 
       Location:  APPROX 0.5 MI S OF IOWA 64                            Location:  APPROX 0.5 MI S OF IOWA 64 
 
 
        Project:  STPN-038-3(52)--2J-53 
      Work Type:  SLIDE REPAIR 

         County:  JONES              Prj Awd Amt: $28,431.42 
          Route:  IOWA 38 
       Location:  APPROX 0.5 MI S OF IOWA 64 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO340          JB HOLLAND CONSTRUCTION, INC.                                              $    159,019.27     100.00  % 
   2   RI037          RICKLEFS EXCAVATING, LTD.                                                  $    197,835.65     124.40  % 
   3   RE300          REILLY CONSTRUCTION CO., INC.                                              $    233,078.68     146.57  % 
   4   TS020          TSCHIGGFRIE EXCAVATING CO.                                                 $    245,512.68     154.39  % 

   5   EA057          EASTERN IOWA EXCAVATING AND CONCRETE, LLC                                  $    257,690.40     162.04  % 
   6   LE056          LEGACY CORPORATION                                                         $    276,138.20     173.65  % 
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     Bid Order:  302                             Contract ID:  53-0383-049                   Primary County:  JONES 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO340               |(   2  ) RI037               |(   3  ) RE300 
                                          |HOLLAND, JB CONSTRUCTION, IN |RICKLEFS EXCAVATING, LTD.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS - DIVISION 1               ER-038-3(49)--28-53 
                                          |                             |                             | 
0010 2102-2710090          2016.000  CY   |       9.02000       18184.32|      15.00000       30240.00|      16.00000       32256.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 

0020 2102-2712015             2.000  CY   |      50.00000         100.00|      50.00000         100.00|     100.00000         200.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0030 2507-3250005          2549.000  SY   |       2.25000        5735.25|       1.00000        2549.00|       4.00000       10196.00 
  ENGINEERING FABRIC                      |                             |                             | 
0040 2507-6800061           320.000  TON  |      29.14000        9324.80|      27.00000        8640.00|      35.00000       11200.00 
  REVETMENT, CLASS E                      |                             |                             | 
0050 2507-8029000          3263.000  TON  |      18.80000       61344.40|      24.00000       78312.00|      24.00000       78312.00 
  EROSION STONE                           |                             |                             | 
0060 2528-8445110                    LUMP |    2467.57000        2467.57|     500.00000         500.00|     750.00000         750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            30.000  EACH |     345.00000       10350.00|     345.00000       10350.00|     345.00000       10350.00 
  FLAGGERS                                |                             |                             | 
0080 2533-4980005                    LUMP |    1624.08000        1624.08|   12000.00000       12000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 

0090 2602-0000020           456.300  LF   |       5.50000        2509.65|       2.50000        1140.75|       3.30000        1505.79 
  SILT FENCE                              |                             |                             | 
0100 2602-0000030           198.000  LF   |       5.50000        1089.00|       3.50000         693.00|       3.30000         653.40 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0110 2602-0000071           654.300  LF   |       5.50000        3598.65|       1.00000         654.30|       1.10000         719.73 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0120 2602-0000101            65.400  LF   |      10.00000         654.00|       1.00000          65.40|       1.10000          71.94 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0130 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0140 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $       118,481.72|           $       146,744.45|           $       157,714.86 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS - DIVISION 2               ER-038-3(51)--28-53 
                                          |                             |                             | 
0150 2102-2625000            39.000  CY   |       4.68000         182.52|       1.00000          39.00|      40.00000        1560.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0160 2102-2710090           165.000  CY   |       4.99000         823.35|      15.00000        2475.00|      16.00000        2640.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
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     Bid Order:  302                             Contract ID:  53-0383-049                   Primary County:  JONES 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO340               |(   2  ) RI037               |(   3  ) RE300 
                                          |HOLLAND, JB CONSTRUCTION, IN |RICKLEFS EXCAVATING, LTD.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2102-2712015             2.000  CY   |       0.00000           0.00|      50.00000         100.00|     100.00000         200.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0180 2105-8425015            30.000  CY   |       5.07000         152.10|      25.00000         750.00|      40.00000        1200.00 

  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0190 2507-3250005           222.000  SY   |       1.66000         368.52|       1.00000         222.00|       4.00000         888.00 
  ENGINEERING FABRIC                      |                             |                             | 
0200 2507-8029000           257.000  TON  |      20.72000        5325.04|      24.00000        6168.00|      24.00000        6168.00 
  EROSION STONE                           |                             |                             | 
0210 2528-8445110                    LUMP |     920.05000         920.05|     500.00000         500.00|     750.00000         750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00|     345.00000        3450.00 
  FLAGGERS                                |                             |                             | 
0230 2533-4980005                    LUMP |      54.55000          54.55|    3000.00000        3000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0240 2602-0000020            50.000  LF   |      10.10000         505.00|       2.50000         125.00|       3.30000         165.00 
  SILT FENCE                              |                             |                             | 
0250 2602-0000071            50.000  LF   |       5.50000         275.00|       1.00000          50.00|       1.10000          55.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0260 2602-0000101             5.000  LF   |      10.00000          50.00|       1.00000           5.00|       1.10000           5.50 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        12,106.13|           $        16,884.00|           $        27,081.50 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS - DIVISION 3               STPN-038-3(52)--2J-53 
                                          |                             |                             | 
0270 2102-2625000           103.000  CY   |       4.69000         483.07|       1.00000         103.00|      40.00000        4120.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0280 2102-2710090           330.000  CY   |       4.99000        1646.70|      15.00000        4950.00|      16.00000        5280.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0290 2102-2712015             2.000  CY   |      50.00000         100.00|      50.00000         100.00|     100.00000         200.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 

  FRAGMENTS                               |                             |                             | 
0300 2105-8425015            46.000  CY   |       5.07000         233.22|      25.00000        1150.00|      40.00000        1840.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0310 2507-3250005           503.000  SY   |       1.66000         834.98|       1.00000         503.00|       4.00000        2012.00 
  ENGINEERING FABRIC                      |                             |                             | 
0320 2507-8029000           816.000  TON  |      20.72000       16907.52|      24.00000       19584.00|      24.00000       19584.00 
  EROSION STONE                           |                             |                             | 
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     Bid Order:  302                             Contract ID:  53-0383-049                   Primary County:  JONES 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO340               |(   2  ) RI037               |(   3  ) RE300 
                                          |HOLLAND, JB CONSTRUCTION, IN |RICKLEFS EXCAVATING, LTD.    |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2528-8445110                    LUMP |     920.05000         920.05|     400.00000         400.00|     750.00000         750.00 
  TRAFFIC CONTROL                         |                             |                             | 
0340 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00|     345.00000        3450.00 
  FLAGGERS                                |                             |                             | 

0350 2533-4980005                    LUMP |     109.08000         109.08|    3000.00000        3000.00|   10000.00000       10000.00 
  MOBILIZATION                            |                             |                             | 
0360 2602-0000020           100.000  LF   |      10.10000        1010.00|       2.50000         250.00|       3.30000         330.00 
  SILT FENCE                              |                             |                             | 
0370 2602-0000030           132.000  LF   |      10.10000        1333.20|       3.50000         462.00|       3.30000         435.60 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0380 2602-0000071           232.000  LF   |       5.05000        1171.60|       1.00000         232.00|       1.10000         255.20 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0390 2602-0000101            23.200  LF   |      10.00000         232.00|       1.00000          23.20|       1.10000          25.52 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        28,431.42|           $        34,207.20|           $        48,282.32 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       159,019.27|           $       197,835.65|           $       233,078.68 

==================================================================================================================================== 
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     Bid Order:  302                             Contract ID:  53-0383-049                   Primary County:  JONES 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(   5  ) EA057               |(   6  ) LE056 
                                          |TSCHIGGFRIE EXCAV. CO.       |EASTERN IOWA EXCAVATING & CO |LEGACY CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS - DIVISION 1               ER-038-3(49)--28-53 
                                          |                             |                             | 
0010 2102-2710090          2016.000  CY   |      18.00000       36288.00|      25.00000       50400.00|      15.00000       30240.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 

0020 2102-2712015             2.000  CY   |     143.00000         286.00|      80.00000         160.00|     500.00000        1000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0030 2507-3250005          2549.000  SY   |       4.15000       10578.35|       4.00000       10196.00|       4.00000       10196.00 
  ENGINEERING FABRIC                      |                             |                             | 
0040 2507-6800061           320.000  TON  |      32.55000       10416.00|      45.00000       14400.00|      40.00000       12800.00 
  REVETMENT, CLASS E                      |                             |                             | 
0050 2507-8029000          3263.000  TON  |      21.55000       70317.65|      23.00000       75049.00|      30.00000       97890.00 
  EROSION STONE                           |                             |                             | 
0060 2528-8445110                    LUMP |     440.00000         440.00|    1150.00000        1150.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2528-8445113            30.000  EACH |     345.00000       10350.00|     345.00000       10350.00|     345.00000       10350.00 
  FLAGGERS                                |                             |                             | 
0080 2533-4980005                    LUMP |   28071.00000       28071.00|    7500.00000        7500.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 

0090 2602-0000020           456.300  LF   |       3.30000        1505.79|       7.50000        3422.25|       5.00000        2281.50 
  SILT FENCE                              |                             |                             | 
0100 2602-0000030           198.000  LF   |       3.30000         653.40|       7.50000        1485.00|       5.00000         990.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0110 2602-0000071           654.300  LF   |       1.10000         719.73|       4.50000        2944.35|       1.00000         654.30 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0120 2602-0000101            65.400  LF   |       1.10000          71.94|       8.00000         523.20|       1.00000          65.40 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0130 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0140 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 

     SECTION TOTALS                       |           $       171,197.86|           $       179,079.80|           $       184,967.20 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS - DIVISION 2               ER-038-3(51)--28-53 
                                          |                             |                             | 
0150 2102-2625000            39.000  CY   |      30.80000        1201.20|      47.00000        1833.00|      20.00000         780.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0160 2102-2710090           165.000  CY   |      20.55000        3390.75|      25.00000        4125.00|      20.00000        3300.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
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     Bid Order:  302                             Contract ID:  53-0383-049                   Primary County:  JONES 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(   5  ) EA057               |(   6  ) LE056 
                                          |TSCHIGGFRIE EXCAV. CO.       |EASTERN IOWA EXCAVATING & CO |LEGACY CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0170 2102-2712015             2.000  CY   |     136.00000         272.00|      80.00000         160.00|     500.00000        1000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 
  FRAGMENTS                               |                             |                             | 
0180 2105-8425015            30.000  CY   |      35.85000        1075.50|      82.00000        2460.00|      20.00000         600.00 

  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0190 2507-3250005           222.000  SY   |       4.20000         932.40|       4.00000         888.00|       5.00000        1110.00 
  ENGINEERING FABRIC                      |                             |                             | 
0200 2507-8029000           257.000  TON  |      25.15000        6463.55|      45.00000       11565.00|      30.00000        7710.00 
  EROSION STONE                           |                             |                             | 
0210 2528-8445110                    LUMP |     440.00000         440.00|     450.00000         450.00|    2500.00000        2500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0220 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00|     345.00000        3450.00 
  FLAGGERS                                |                             |                             | 
0230 2533-4980005                    LUMP |    9979.00000        9979.00|    4500.00000        4500.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0240 2602-0000020            50.000  LF   |       3.30000         165.00|       7.50000         375.00|       5.00000         250.00 
  SILT FENCE                              |                             |                             | 
0250 2602-0000071            50.000  LF   |       1.10000          55.00|       4.50000         225.00|       1.00000          50.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 

  DITCH CHECKS                            |                             |                             | 
0260 2602-0000101             5.000  LF   |       1.10000           5.50|       8.00000          40.00|       1.00000           5.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        27,429.90|           $        30,071.00|           $        35,755.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   ROADWAY ITEMS - DIVISION 3               STPN-038-3(52)--2J-53 
                                          |                             |                             | 
0270 2102-2625000           103.000  CY   |      24.70000        2544.10|      36.00000        3708.00|      15.00000        1545.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 
0280 2102-2710090           330.000  CY   |      18.65000        6154.50|      25.00000        8250.00|      10.00000        3300.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0290 2102-2712015             2.000  CY   |     136.00000         272.00|      80.00000         160.00|     500.00000        1000.00 
  EXCAVATION, CLASS 12, BOULDERS OR ROCK  |                             |                             | 

  FRAGMENTS                               |                             |                             | 
0300 2105-8425015            46.000  CY   |      29.20000        1343.20|      82.00000        3772.00|      15.00000         690.00 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0310 2507-3250005           503.000  SY   |       4.20000        2112.60|       4.00000        2012.00|       5.00000        2515.00 
  ENGINEERING FABRIC                      |                             |                             | 
0320 2507-8029000           816.000  TON  |      23.95000       19543.20|      23.00000       18768.00|      30.00000       24480.00 
  EROSION STONE                           |                             |                             | 
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     Bid Order:  302                             Contract ID:  53-0383-049                   Primary County:  JONES 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) TS020               |(   5  ) EA057               |(   6  ) LE056 
                                          |TSCHIGGFRIE EXCAV. CO.       |EASTERN IOWA EXCAVATING & CO |LEGACY CORPORATION 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0330 2528-8445110                    LUMP |     440.00000         440.00|     450.00000         450.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0340 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00|     345.00000        3450.00 
  FLAGGERS                                |                             |                             | 

0350 2533-4980005                    LUMP |    9979.00000        9979.00|    5000.00000        5000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0360 2602-0000020           100.000  LF   |       3.30000         330.00|       7.50000         750.00|       5.00000         500.00 
  SILT FENCE                              |                             |                             | 
0370 2602-0000030           132.000  LF   |       3.30000         435.60|       7.50000         990.00|       5.00000         660.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0380 2602-0000071           232.000  LF   |       1.10000         255.20|       4.50000        1044.00|       5.00000        1160.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0390 2602-0000101            23.200  LF   |       1.10000          25.52|       8.00000         185.60|       5.00000         116.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
     SECTION TOTALS                       |           $        46,884.92|           $        48,539.60|           $        55,416.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       245,512.68|           $       257,690.40|           $       276,138.20 

==================================================================================================================================== 
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                                                           VENDOR RANKING                                          Page:  303  1 
 

     Bid  Order:  303                         Contract ID:  83-0442-046                 Primary County:  SHELBY 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    NELSON & ROCK CONTRACTING, INC 
Contract Period:   10 WORK DAYS      Late Start Date:  10/05/15 
 
 
        Project:  ER-044-2(46)--28-83 
      Work Type:  SLIDE REPAIR 
         County:  SHELBY             Prj Awd Amt: $151,094.60 
          Route:  IOWA 44 
       Location:  APPROX 1.2 MI W OF IA 191 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   NE140          NELSON & ROCK CONTRACTING, INC.                                            $    151,094.60     100.00  % 
   2   EM023          EMPIRE CONSTRUCTION AND TRENCHING, INC                                     $    151,938.78     100.55  % 
   3   CA340          L.A. CARLSON CONTRACTING, INC.                                             $    168,432.38     111.47  % 
   4   PE320          PETERSON CONTRACTORS INC.                                                  $    176,429.63     116.76  % 
   5   RE300          REILLY CONSTRUCTION CO., INC.                                              $    197,273.33     130.56  % 
   6   K.055          K & L CONSTRUCTION, INC.                                                   $    197,816.55     130.92  % 
   7   CO112          M.E.COLLINS CONTRACTING CO., INC.                                          $    211,944.73     140.27  % 
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     Bid Order:  303                             Contract ID:  83-0442-046                   Primary County:  SHELBY 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NE140               |(   2  ) EM023               |(   3  ) CA340 
                                          |NELSON & ROCK CONTRACTING, I |EMPIRE CONSTRUCTION AND TREN |CARLSON, L.A. CONTRACTING, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000          1121.000  CY   |       6.00000        6726.00|      16.00000       17936.00|       8.00000        8968.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2102-2710070          1627.000  CY   |       6.00000        9762.00|      10.00000       16270.00|       5.25000        8541.75 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005           227.000  CY   |      15.00000        3405.00|      30.00000        6810.00|      35.00000        7945.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2402-2720100            18.200  CY   |      30.00000         546.00|      20.00000         364.00|      25.00000         455.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0050 2416-0100054             1.000  EACH |    2600.00000        2600.00|    2000.00000        2000.00|    4000.00000        4000.00 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0060 2416-1180054            24.000  LF   |     225.00000        5400.00|     220.00000        5280.00|     450.00000       10800.00 
  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0070 2507-3250005          1430.000  SY   |       3.00000        4290.00|       2.80000        4004.00|       3.00000        4290.00 
  ENGINEERING FABRIC                      |                             |                             | 
0080 2507-6800061           200.000  TON  |      48.00000        9600.00|      47.00000        9400.00|      50.00000       10000.00 

  REVETMENT, CLASS E                      |                             |                             | 
0090 2507-8029000          2630.000  TON  |      36.85000       96915.50|      29.00000       76270.00|      34.60000       90998.00 
  EROSION STONE                           |                             |                             | 
0100 2528-8445110                    LUMP |    1500.00000        1500.00|    2350.00000        2350.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00|     345.00000        3450.00 
  FLAGGERS                                |                             |                             | 
0120 2533-4980005                    LUMP |    4400.00000        4400.00|    5000.00000        5000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0130 2602-0000020           275.000  LF   |       2.50000         687.50|       3.00000         825.00|       2.50000         687.50 
  SILT FENCE                              |                             |                             | 
0140 2602-0000030            37.500  LF   |       2.50000          93.75|       3.00000         112.50|       2.50000          93.75 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0150 2602-0000071           312.500  LF   |       0.50000         156.25|       1.00000         312.50|       1.75000         546.88 

  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0160 2602-0000101            31.300  LF   |       2.00000          62.60|       1.75000          54.78|       5.00000         156.50 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0170 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
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     Bid Order:  303                             Contract ID:  83-0442-046                   Primary County:  SHELBY 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) NE140               |(   2  ) EM023               |(   3  ) CA340 
                                          |NELSON & ROCK CONTRACTING, I |EMPIRE CONSTRUCTION AND TREN |CARLSON, L.A. CONTRACTING, IN 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       151,094.60|           $       151,938.78|           $       168,432.38 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       151,094.60|           $       151,938.78|           $       168,432.38 
==================================================================================================================================== 
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     Bid Order:  303                             Contract ID:  83-0442-046                   Primary County:  SHELBY 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) RE300               |(   6  ) K.055 
                                          |PETERSON CONTRACTORS INC.    |REILLY CONSTRUCTION CO., INC |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000          1121.000  CY   |      17.00000       19057.00|      14.00000       15694.00|      10.00000       11210.00 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2102-2710070          1627.000  CY   |      10.00000       16270.00|      14.00000       22778.00|      15.00000       24405.00 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005           227.000  CY   |      35.00000        7945.00|      50.00000       11350.00|      25.00000        5675.00 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2402-2720100            18.200  CY   |      15.00000         273.00|      14.00000         254.80|      20.00000         364.00 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0050 2416-0100054             1.000  EACH |    2300.00000        2300.00|    2800.00000        2800.00|    3500.00000        3500.00 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0060 2416-1180054            24.000  LF   |     350.00000        8400.00|     550.00000       13200.00|     325.00000        7800.00 
  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0070 2507-3250005          1430.000  SY   |       2.00000        2860.00|       3.00000        4290.00|       3.00000        4290.00 
  ENGINEERING FABRIC                      |                             |                             | 
0080 2507-6800061           200.000  TON  |      50.00000       10000.00|      60.00000       12000.00|      55.00000       11000.00 

  REVETMENT, CLASS E                      |                             |                             | 
0090 2507-8029000          2630.000  TON  |      33.00000       86790.00|      35.00000       92050.00|      42.00000      110460.00 
  EROSION STONE                           |                             |                             | 
0100 2528-8445110                    LUMP |    1600.00000        1600.00|    1250.00000        1250.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00|     345.00000        3450.00 
  FLAGGERS                                |                             |                             | 
0120 2533-4980005                    LUMP |   14500.00000       14500.00|   15000.00000       15000.00|   11000.00000       11000.00 
  MOBILIZATION                            |                             |                             | 
0130 2602-0000020           275.000  LF   |       2.50000         687.50|       2.75000         756.25|       3.00000         825.00 
  SILT FENCE                              |                             |                             | 
0140 2602-0000030            37.500  LF   |       2.50000          93.75|       2.75000         103.13|       4.00000         150.00 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0150 2602-0000071           312.500  LF   |       1.75000         546.88|       2.00000         625.00|       0.50000         156.25 

  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0160 2602-0000101            31.300  LF   |       5.00000         156.50|       5.50000         172.15|       1.00000          31.30 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0170 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
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     Bid Order:  303                             Contract ID:  83-0442-046                   Primary County:  SHELBY 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) PE320               |(   5  ) RE300               |(   6  ) K.055 
                                          |PETERSON CONTRACTORS INC.    |REILLY CONSTRUCTION CO., INC |K & L CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       176,429.63|           $       197,273.33|           $       197,816.55 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       176,429.63|           $       197,273.33|           $       197,816.55 
==================================================================================================================================== 
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     Bid Order:  303                             Contract ID:  83-0442-046                   Primary County:  SHELBY 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CO112               |(      )                     |(      ) 
                                          |COLLINS, M.E. CONTRACTING CO |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2625000          1121.000  CY   |      17.00000       19057.00|                             | 
  EMBANKMENT-IN-PLACE                     |                             |                             | 

0020 2102-2710070          1627.000  CY   |      14.00000       22778.00|                             | 
  EXCAVATION, CLASS 10, ROADWAY AND BORRO |                             |                             | 
0030 2105-8425005           227.000  CY   |      24.00000        5448.00|                             | 
  TOPSOIL, FURNISH AND SPREAD             |                             |                             | 
0040 2402-2720100            18.200  CY   |      32.00000         582.40|                             | 
  EXCAVATION, CLASS 20, FOR ROADWAY PIPE  |                             |                             | 
  CULVERT                                 |                             |                             | 
0050 2416-0100054             1.000  EACH |    2283.00000        2283.00|                             | 
  APRONS, CONCRETE, 54 IN. DIA.           |                             |                             | 
0060 2416-1180054            24.000  LF   |     288.00000        6912.00|                             | 
  CULVERT, CONCRETE ROADWAY PIPE, 54 IN.  |                             |                             | 
  DIA.                                    |                             |                             | 
0070 2507-3250005          1430.000  SY   |       3.50000        5005.00|                             | 
  ENGINEERING FABRIC                      |                             |                             | 
0080 2507-6800061           200.000  TON  |      60.00000       12000.00|                             | 

  REVETMENT, CLASS E                      |                             |                             | 
0090 2507-8029000          2630.000  TON  |      42.00000      110460.00|                             | 
  EROSION STONE                           |                             |                             | 
0100 2528-8445110                    LUMP |    2805.00000        2805.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2528-8445113            10.000  EACH |     345.00000        3450.00|                             | 
  FLAGGERS                                |                             |                             | 
0120 2533-4980005                    LUMP |   17858.00000       17858.00|                             | 
  MOBILIZATION                            |                             |                             | 
0130 2602-0000020           275.000  LF   |       5.00000        1375.00|                             | 
  SILT FENCE                              |                             |                             | 
0140 2602-0000030            37.500  LF   |       6.00000         225.00|                             | 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0150 2602-0000071           312.500  LF   |       0.50000         156.25|                             | 

  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
0160 2602-0000101            31.300  LF   |       1.60000          50.08|                             | 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0170 2602-0010010             1.000  EACH |     500.00000         500.00|                             | 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
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     Bid Order:  303                             Contract ID:  83-0442-046                   Primary County:  SHELBY 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CO112               |(      )                     |(      ) 
                                          |COLLINS, M.E. CONTRACTING CO |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0180 2602-0010020             1.000  EACH |    1000.00000        1000.00|                             | 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       211,944.73|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 

     CONTRACT TOTALS                      |           $       211,944.73|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/22/15 
                                                           VENDOR RANKING                                          Page:  304  1 
 

     Bid  Order:  304                         Contract ID:  83-0442-047                 Primary County:  SHELBY 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   EMPIRE CONSTRUCTION AND TRENCHING, INC. 
Contract Period:   10 WORK DAYS      Late Start Date:  10/05/15 
 
 
        Project:  ER-044-2(47)--28-83 
      Work Type:  SLIDE REPAIR 
         County:  SHELBY             Prj Awd Amt: $181,513.98 
          Route:  IOWA 44 
       Location:  APPROX 0.3 MI W OF IA 191 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   EM023          EMPIRE CONSTRUCTION AND TRENCHING, INC                                     $    181,513.98     100.00  % 
   2   CA340          L.A. CARLSON CONTRACTING, INC.                                             $    223,852.78     123.32  % 
   3   PE320          PETERSON CONTRACTORS INC.                                                  $    230,333.38     126.89  % 
   4   NE140          NELSON & ROCK CONTRACTING, INC.                                            $    243,006.40     133.87  % 
   5   K.055          K & L CONSTRUCTION, INC.                                                   $    249,220.43     137.30  % 
   6   RE300          REILLY CONSTRUCTION CO., INC.                                              $    255,801.03     140.92  % 
   7   CO112          M.E.COLLINS CONTRACTING CO., INC.                                          $    304,626.35     167.82  % 
   8   BO413          BOULDER CONTRACTING, LLC.                                                  $    318,523.00     175.48  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 304  2 

 
     Bid Order:  304                             Contract ID:  83-0442-047                   Primary County:  SHELBY 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) EM023               |(   2  ) CA340               |(   3  ) PE320 
                                          |EMPIRE CONSTRUCTION AND TREN |CARLSON, L.A. CONTRACTING, I |PETERSON CONTRACTORS INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710090          2280.000  CY   |       5.00000       11400.00|       4.50000       10260.00|       9.00000       20520.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 

0020 2507-3250005          2629.000  SY   |       2.80000        7361.20|       3.00000        7887.00|       2.00000        5258.00 
  ENGINEERING FABRIC                      |                             |                             | 
0030 2507-8029000          5469.000  TON  |      27.00000      147663.00|      34.60000      189227.40|      33.00000      180477.00 
  EROSION STONE                           |                             |                             | 
0040 2528-8445110                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    1600.00000        1600.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00|     345.00000        3450.00 
  FLAGGERS                                |                             |                             | 
0060 2533-4980005                    LUMP |    6000.00000        6000.00|    7500.00000        7500.00|   14500.00000       14500.00 
  MOBILIZATION                            |                             |                             | 
0070 2602-0000030           637.500  LF   |       3.00000        1912.50|       2.50000        1593.75|       2.50000        1593.75 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0080 2602-0000071           637.500  LF   |       1.75000        1115.63|       1.75000        1115.63|       1.75000        1115.63 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 

0090 2602-0000101            63.800  LF   |       1.75000         111.65|       5.00000         319.00|       5.00000         319.00 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0100 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0110 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       181,513.98|           $       223,852.78|           $       230,333.38 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       181,513.98|           $       223,852.78|           $       230,333.38 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
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     Bid Order:  304                             Contract ID:  83-0442-047                   Primary County:  SHELBY 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) NE140               |(   5  ) K.055               |(   6  ) RE300 
                                          |NELSON & ROCK CONTRACTING, I |K & L CONSTRUCTION, INC.     |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710090          2280.000  CY   |       7.00000       15960.00|      10.00000       22800.00|      14.00000       31920.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 

0020 2507-3250005          2629.000  SY   |       2.95000        7755.55|       3.00000        7887.00|       3.00000        7887.00 
  ENGINEERING FABRIC                      |                             |                             | 
0030 2507-8029000          5469.000  TON  |      36.85000      201532.65|      36.00000      196884.00|      35.00000      191415.00 
  EROSION STONE                           |                             |                             | 
0040 2528-8445110                    LUMP |    1500.00000        1500.00|    2000.00000        2000.00|    1250.00000        1250.00 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00|     345.00000        3450.00 
  FLAGGERS                                |                             |                             | 
0060 2533-4980005                    LUMP |    9300.00000        9300.00|   12500.00000       12500.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
0070 2602-0000030           637.500  LF   |       2.50000        1593.75|       3.00000        1912.50|       2.75000        1753.13 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0080 2602-0000071           637.500  LF   |       0.50000         318.75|       0.35000         223.13|       2.00000        1275.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 

0090 2602-0000101            63.800  LF   |       1.50000          95.70|       1.00000          63.80|       5.50000         350.90 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0100 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00|     500.00000         500.00 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0110 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00|    1000.00000        1000.00 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       243,006.40|           $       249,220.43|           $       255,801.03 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       243,006.40|           $       249,220.43|           $       255,801.03 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
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     Bid Order:  304                             Contract ID:  83-0442-047                   Primary County:  SHELBY 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CO112               |(   8  ) BO413               |(      ) 
                                          |COLLINS, M.E. CONTRACTING CO |BOULDER CONTRACTING, LLC.    | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2102-2710090          2280.000  CY   |      16.00000       36480.00|      25.00000       57000.00| 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 

0020 2507-3250005          2629.000  SY   |       3.50000        9201.50|       3.00000        7887.00| 
  ENGINEERING FABRIC                      |                             |                             | 
0030 2507-8029000          5469.000  TON  |      42.00000      229698.00|      40.00000      218760.00| 
  EROSION STONE                           |                             |                             | 
0040 2528-8445110                    LUMP |    2805.00000        2805.00|    3500.00000        3500.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0050 2528-8445113            10.000  EACH |     345.00000        3450.00|     345.00000        3450.00| 
  FLAGGERS                                |                             |                             | 
0060 2533-4980005                    LUMP |   17858.00000       17858.00|   17500.00000       17500.00| 
  MOBILIZATION                            |                             |                             | 
0070 2602-0000030           637.500  LF   |       5.00000        3187.50|       7.00000        4462.50| 
  SILT FENCE FOR DITCH CHECKS             |                             |                             | 
0080 2602-0000071           637.500  LF   |       0.50000         318.75|       5.00000        3187.50| 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 

0090 2602-0000101            63.800  LF   |       2.00000         127.60|      20.00000        1276.00| 
  MAINTENANCE OF SILT FENCE OR SILT FENCE |                             |                             | 
  FOR DITCH CHECK                         |                             |                             | 
0100 2602-0010010             1.000  EACH |     500.00000         500.00|     500.00000         500.00| 
  MOBILIZATIONS, EROSION CONTROL          |                             |                             | 
0110 2602-0010020             1.000  EACH |    1000.00000        1000.00|    1000.00000        1000.00| 
  MOBILIZATIONS, EMERGENCY EROSION CONTRO |                             |                             | 
     SECTION TOTALS                       |           $       304,626.35|           $       318,523.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       304,626.35|           $       318,523.00|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/22/15 
                                                           VENDOR RANKING                                          Page:  351  1 
 

     Bid  Order:  351                         Contract ID:  00-000S-726                 Primary County:  STATEWIDE 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VOLTMER, INC. 
Contract Period:  By Individual Site Numbers 
 
 
        Project:  NHSN-000-S(726)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $130,608.00 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS STATEWIDE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO080          VOLTMER, INC.                                                              $    130,608.00     100.00  % 
   2   K.100          K & W ELECTRIC, INC.                                                       $    144,800.00     110.86  % 
   3   CO105          COLLINS & HERMANN, INC.                                                    $    209,098.68     160.09  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 351  2 

 
     Bid Order:  351                             Contract ID:  00-000S-726                   Primary County:  STATEWIDE 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) K.100               |(   3  ) CO105 
                                          |VOLTMER, INC.                |K & W ELECTRIC, INC.         |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SIGNING ITEMS - DIVISION 1 - STANDARD TIME FRAME 
                                          |                             |                             | 
0010 2401-6745355             8.000  EACH |     400.00000        3200.00|     400.00000        3200.00|     712.18000        5697.44 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 

  SIGNS                                   |                             |                             | 
0020 2524-6765210             3.000  EACH |     150.00000         450.00|     100.00000         300.00|      67.86000         203.58 
  REMOVAL OF TYPE A SIGN ASSEMBLY         |                             |                             | 
0030 2524-6765220            35.000  EACH |     300.00000       10500.00|     250.00000        8750.00|     135.73000        4750.55 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0040 2524-9081260             6.000  EACH |     700.00000        4200.00|     750.00000        4500.00|     583.31000        3499.86 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0050 2524-9081275             2.000  EACH |     900.00000        1800.00|     900.00000        1800.00|     773.18000        1546.36 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0060 2524-9081290             2.000  EACH |     950.00000        1900.00|    1100.00000        2200.00|     963.04000        1926.08 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0070 2524-9276010           132.000  LF   |      16.00000        2112.00|      15.00000        1980.00|       9.88000        1304.16 

  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0080 2524-9276027            10.000  EACH |     650.00000        6500.00|     450.00000        4500.00|     515.45000        5154.50 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0090 2524-9281000            10.000  EACH |     225.00000        2250.00|     125.00000        1250.00|    1430.36000       14303.60 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, INSTALL ONLY                |                             |                             | 
0100 2524-9680250            42.000  EACH |     400.00000       16800.00|     450.00000       18900.00|     545.95000       22929.90 
  INSTALL TYPE B SIGN                     |                             |                             | 
0110 2528-8445110                    LUMP |    1000.00000        1000.00|     750.00000         750.00|   16622.50000       16622.50 
  TRAFFIC CONTROL                         |                             |                             | 
0120 2533-4980005                    LUMP |    2400.00000        2400.00|    9500.00000        9500.00|   11330.75000       11330.75 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        53,112.00|           $        57,630.00|           $        89,269.28 

------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   SIGNING ITEMS - DIVISION 2 - ACCELERATED TIME FRAME 
                                          |                             |                             | 
0130 2401-6745355            12.000  EACH |     400.00000        4800.00|     450.00000        5400.00|     712.18000        8546.16 
  REMOVAL OF CONCRETE FOOTINGS OF HIGHWAY |                             |                             | 
  SIGNS                                   |                             |                             | 
0140 2524-6765010             1.000  EACH |     300.00000         300.00|     100.00000         100.00|      67.86000          67.86 
  REMOVE AND REINSTALL SIGN AS PER PLAN   |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 351  3 

 
     Bid Order:  351                             Contract ID:  00-000S-726                   Primary County:  STATEWIDE 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) K.100               |(   3  ) CO105 
                                          |VOLTMER, INC.                |K & W ELECTRIC, INC.         |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0150 2524-6765220             9.000  EACH |     300.00000        2700.00|     400.00000        3600.00|     135.73000        1221.57 
  REMOVAL OF TYPE B SIGN ASSEMBLY         |                             |                             | 
0160 2524-9081260             2.000  EACH |     700.00000        1400.00|     900.00000        1800.00|     583.31000        1166.62 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 

  POST, 2'-0" DIA. X 6'-0"                |                             |                             | 
0170 2524-9081275             6.000  EACH |     900.00000        5400.00|    1100.00000        6600.00|     773.18000        4639.08 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 7'-6"                |                             |                             | 
0180 2524-9081290            16.000  EACH |     950.00000       15200.00|    1400.00000       22400.00|     963.04000       15408.64 
  CONCRETE FOOTING FOR BREAKAWAY SIGN     |                             |                             | 
  POST, 2'-8" DIA. X 9'-0"                |                             |                             | 
0190 2524-9276010           318.500  LF   |      16.00000        5096.00|      20.00000        6370.00|       9.88000        3146.78 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0200 2524-9276027            22.000  EACH |     650.00000       14300.00|     500.00000       11000.00|     515.45000       11339.90 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0210 2524-9281000            24.000  EACH |     225.00000        5400.00|     175.00000        4200.00|    1430.36000       34328.64 
  STEEL BREAKAWAY SIGN POSTS FOR TYPE A   |                             |                             | 
  OR B SIGNS, INSTALL ONLY                |                             |                             | 

0220 2524-9680250            22.000  EACH |     450.00000        9900.00|     600.00000       13200.00|     545.95000       12010.90 
  INSTALL TYPE B SIGN                     |                             |                             | 
0230 2528-8445110                    LUMP |    1000.00000        1000.00|    2500.00000        2500.00|   16622.50000       16622.50 
  TRAFFIC CONTROL                         |                             |                             | 
0240 2533-4980005                    LUMP |   12000.00000       12000.00|   10000.00000       10000.00|   11330.75000       11330.75 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        77,496.00|           $        87,170.00|           $       119,829.40 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       130,608.00|           $       144,800.00|           $       209,098.68 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/22/15 
                                                           VENDOR RANKING                                          Page:  352  1 
 

     Bid  Order:  352                         Contract ID:  00-000S-784                 Primary County:  STATEWIDE 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    VOLTMER, INC. 
Contract Period:   70 WORK DAYS      Late Start Date:  06/22/15 
 
 
        Project:  NHSN-000-S(784)--2R-00 
      Work Type:  TRAFFIC SIGNS 
         County:  STATEWIDE          Prj Awd Amt: $417,976.50 
          Route:  MULTIPLE ROUTES 
       Location:  VARIOUS LOCATIONS IN DISTRICT 6 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO080          VOLTMER, INC.                                                              $    417,976.50     100.00  % 
   2   K.100          K & W ELECTRIC, INC.                                                       $    439,722.00     105.20  % 
   3   CO105          COLLINS & HERMANN, INC.                                                    $    450,799.06     107.85  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
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     Bid Order:  352                             Contract ID:  00-000S-784                   Primary County:  STATEWIDE 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO080               |(   2  ) K.100               |(   3  ) CO105 
                                          |VOLTMER, INC.                |K & W ELECTRIC, INC.         |COLLINS & HERMANN, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   TRAFFIC SIGNING ITEMS 
                                          |                             |                             | 
0010 2524-6765110           906.000  EACH |      65.00000       58890.00|      50.00000       45300.00|      67.86000       61481.16 
  REMOVAL OF TYPE A SIGN                  |                             |                             | 

0020 2524-9276010          8255.000  LF   |       9.50000       78422.50|       8.00000       66040.00|       8.52000       70332.60 
  PERFORATED SQUARE STEEL TUBE POSTS      |                             |                             | 
0030 2524-9276021           511.000  EACH |     135.00000       68985.00|     300.00000      153300.00|     208.16000      106369.76 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY SOIL INSTALLATION    |                             |                             | 
0040 2524-9276024             1.000  EACH |     400.00000         400.00|     650.00000         650.00|     393.45000         393.45 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, BREAK-AWAY CONCRETE INSTALLATION|                             |                             | 
0050 2524-9276027           100.000  EACH |     250.00000       25000.00|     400.00000       40000.00|     488.31000       48831.00 
  PERFORATED SQUARE STEEL TUBE POST       |                             |                             | 
  ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY   |                             |                             | 
0060 2524-9290009            40.000  EACH |     100.00000        4000.00|     200.00000        8000.00|     258.12000       10324.80 
  SIGN MOUNTING BRACKETS, SPECIAL         |                             |                             | 
0070 2524-9325001           950.000  SF   |      19.00000       18050.00|      13.00000       12350.00|      19.99000       18990.50 
  TYPE A SIGNS, SHEET ALUMINUM            |                             |                             | 

0080 2524-9325007           592.000  SF   |      32.00000       18944.00|      21.00000       12432.00|      28.93000       17126.56 
  TYPE A SIGNS, PLYWOOD                   |                             |                             | 
0090 2524-9325150           903.000  EACH |      95.00000       85785.00|      50.00000       45150.00|      70.91000       64031.73 
  INSTALL TYPE A SIGN                     |                             |                             | 
0100 2528-8445110                    LUMP |   12000.00000       12000.00|    1000.00000        1000.00|   19672.50000       19672.50 
  TRAFFIC CONTROL                         |                             |                             | 
0110 2533-4980005                    LUMP |   26500.00000       26500.00|   48000.00000       48000.00|   19672.50000       19672.50 
  MOBILIZATION                            |                             |                             | 
0120 2555-0000010                    LUMP |   21000.00000       21000.00|    7500.00000        7500.00|   13572.50000       13572.50 
  DELIVER AND STOCKPILE SALVAGED MATERIAL |                             |                             | 
     SECTION TOTALS                       |           $       417,976.50|           $       439,722.00|           $       450,799.06 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       417,976.50|           $       439,722.00|           $       450,799.06 
==================================================================================================================================== 
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     Bid  Order:  353                         Contract ID:  38-C038-099                 Primary County:  GRUNDY 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   VOGEL TRAFFIC SERVICES, INC. 
Contract Period:   40 WORK DAYS      Late Start Date:  08/24/15 
 
 
        Project:  FM-C038(99)--55-38 
      Work Type:  PAVEMENT MARKINGS 
         County:  GRUNDY             Prj Awd Amt: $81,731.81 
          Route:  VARIOUS LOCATIONS 
       Location:  VARIOUS FM PAVED ROUTES 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO025          VOGEL TRAFFIC SERVICES, INC.                                               $     81,731.81     100.00  % 
   2   RO032          ROADSAFE TRAFFIC SYSTEMS, INC.                                             $     96,827.42     118.46  % 
   3   D.128          QUALITY STRIPING, INC D/B/A DPLM, INC.                                     $    106,148.52     129.87  % 
   4   IO250          IOWA PLAINS SIGNING, INC.                                                  $    121,222.08     148.31  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
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     Bid Order:  353                             Contract ID:  38-C038-099                   Primary County:  GRUNDY 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO025               |(   2  ) RO032               |(   3  ) D.128 
                                          |VOGEL TRAFFIC SERVICES, INC. |ROADSAFE TRAFFIC SYSTEMS, IN |DPLM, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109         18076.180  STA  |       4.29000       77546.81|       5.02000       90742.42|       5.10000       92188.52 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2527-9263137            48.000  EACH |      20.00000         960.00|      45.00000        2160.00|      80.00000        3840.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0030 2528-8445110                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    4500.00000        4500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113             5.000  EACH |     345.00000        1725.00|     345.00000        1725.00|     345.00000        1725.00 
  FLAGGERS                                |                             |                             | 
0050 2533-4980005                    LUMP |     500.00000         500.00|    1200.00000        1200.00|    3895.00000        3895.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        81,731.81|           $        96,827.42|           $       106,148.52 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        81,731.81|           $        96,827.42|           $       106,148.52 
==================================================================================================================================== 
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     Bid Order:  353                             Contract ID:  38-C038-099                   Primary County:  GRUNDY 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO250               |(      )                     |(      ) 
                                          |IOWA PLAINS SIGNING, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109         18076.180  STA  |       6.00000      108457.08|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2527-9263137            48.000  EACH |      80.00000        3840.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0030 2528-8445110                    LUMP |    5700.00000        5700.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2528-8445113             5.000  EACH |     345.00000        1725.00|                             | 
  FLAGGERS                                |                             |                             | 
0050 2533-4980005                    LUMP |    1500.00000        1500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       121,222.08|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       121,222.08|           $                 |           $ 
==================================================================================================================================== 
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     Bid  Order:  354                         Contract ID:  60-0183-702                 Primary County:  LYON 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    GRYP, DAVE CONSTRUCTION, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/05/15 
 
 
        Project:  MP-018-3(702)2--76-60 
      Work Type:  GUARDRAIL 
         County:  LYON               Prj Awd Amt: $41,450.00 
          Route:  U.S. 18 
       Location:  NEAR BIRCH AVE 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR360          DAVE GRYP CONSTRUCTION, INC.                                               $     41,450.00     100.00  % 
   2   WE455          WEST CENTRAL CONSTRUCTION, INC.                                            $     41,900.00     101.08  % 
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     Bid Order:  354                             Contract ID:  60-0183-702                   Primary County:  LYON 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR360               |(   2  ) WE455               |(      ) 
                                          |GRYP, DAVE CONSTRUCTION, INC |WEST CENTRAL CONSTRUCTION, I | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2528-8445110                    LUMP |    1500.00000        1500.00|    3200.00000        3200.00| 
  TRAFFIC CONTROL                         |                             |                             | 

0020 2528-8445113            40.000  EACH |     345.00000       13800.00|     345.00000       13800.00| 
  FLAGGERS                                |                             |                             | 
0030 2528-8445115            10.000  EACH |     515.00000        5150.00|     515.00000        5150.00| 
  PILOT CARS                              |                             |                             | 
0040 2533-4980005                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00| 
  MOBILIZATION                            |                             |                             | 
0050 2599-9999010                    LUMP |   18500.00000       18500.00|   17250.00000       17250.00| 
  ('LUMP SUM' ITEM) HIGH TENSION CABLE    |                             |                             | 
  GUARDRAIL END ANCHOR                    |                             |                             | 
     SECTION TOTALS                       |           $        41,450.00|           $        41,900.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        41,450.00|           $        41,900.00|           $ 
==================================================================================================================================== 
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     Bid  Order:  355                         Contract ID:  61-C061-100                 Primary County:  MADISON 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   ROADSAFE TRAFFIC SYSTEMS, INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  07/27/15 
 
 
        Project:  HSIP-S-C061(100)--6C-61                                Project:  FM-C061(101)--55-61 
      Work Type:  PAVEMENT MARKINGS                                    Work Type:  PAVEMENT MARKINGS 
         County:  MADISON            Prj Awd Amt: $336,747.19             County:  MADISON            Prj Awd Amt: $71,337.74 
          Route:  VARIOUS LOCATIONS                                        Route:  VARIOUS LOCATIONS 
       Location:  ON VARIOUS ROUTES                                     Location:  FM: PAVEMENT MARKINGS ON ALL PAVED FM ROUTES 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   RO032          ROADSAFE TRAFFIC SYSTEMS, INC.                                             $    408,084.93     100.00  % 
   2   D.128          QUALITY STRIPING, INC D/B/A DPLM, INC.                                     $    455,670.11     111.66  % 
   3   IO250          IOWA PLAINS SIGNING, INC.                                                  $    636,489.36     155.96  % 
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     Bid Order:  355                             Contract ID:  61-C061-100                   Primary County:  MADISON 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) RO032               |(   2  ) D.128               |(   3  ) IO250 
                                          |ROADSAFE TRAFFIC SYSTEMS, IN |DPLM, INC.                   |IOWA PLAINS SIGNING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            HSIP-S-C061(100)--6C-61 
                                          |                             |                             | 
0010 2527-9263109          8185.300  STA  |      10.45000       85536.39|       8.00000       65482.40|       8.00000       65482.40 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2527-9263137            11.000  EACH |     100.00000        1100.00|      85.00000         935.00|     100.00000        1100.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0030 2527-9263180          8185.300  STA  |       5.22000       42727.27|      12.00000       98223.60|       1.00000        8185.30 
  PAVEMENT MARKINGS REMOVED               |                             |                             | 
0040 2527-9263190            11.000  EACH |     100.00000        1100.00|      90.00000         990.00|     100.00000        1100.00 
  SYMBOLS AND LEGENDS REMOVED             |                             |                             | 
0050 2527-9270111          8185.300  STA  |      19.42000      158958.53|      20.00000      163706.00|      41.00000      335597.30 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0060 2527-9270120            11.000  EACH |     150.00000        1650.00|      90.00000         990.00|     150.00000        1650.00 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0070 2528-8445110                    LUMP |   28000.00000       28000.00|   23814.00000       23814.00|   40000.00000       40000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0080 2528-8445113            15.000  EACH |     345.00000        5175.00|     345.00000        5175.00|     345.00000        5175.00 

  FLAGGERS                                |                             |                             | 
0090 2533-4980005                    LUMP |   12500.00000       12500.00|   18314.00000       18314.00|  100000.00000      100000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       336,747.19|           $       377,630.00|           $       558,290.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   ROADWAY ITEMS                            FM-C061(101)--55-61 
                                          |                             |                             | 
0100 2527-9263109         11404.060  STA  |       5.60000       63862.74|       5.20000       59301.11|       6.00000       68424.36 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 
  SOLVENT-BASED                           |                             |                             | 
0110 2527-9263137             2.000  EACH |      50.00000         100.00|     200.00000         400.00|     100.00000         200.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0120 2528-8445110                    LUMP |    1200.00000        1200.00|    6682.00000        6682.00|    2900.00000        2900.00 

  TRAFFIC CONTROL                         |                             |                             | 
0130 2528-8445113            15.000  EACH |     345.00000        5175.00|     345.00000        5175.00|     345.00000        5175.00 
  FLAGGERS                                |                             |                             | 
0140 2533-4980005                    LUMP |    1000.00000        1000.00|    6482.00000        6482.00|    1500.00000        1500.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        71,337.74|           $        78,040.11|           $        78,199.36 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       408,084.93|           $       455,670.11|           $       636,489.36 
==================================================================================================================================== 
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     Bid  Order:  356                         Contract ID:  69-C069-052                 Primary County:  MONTGOMERY 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DPLM, INC. 
Contract Period:   20 WORK DAYS      Late Start Date:  07/06/15 
 
 
        Project:  HSIP-S-C069(52)--6C-69 
      Work Type:  PAVEMENT MARKINGS 
         County:  MONTGOMERY         Prj Awd Amt: $245,719.78 
          Route:  VARIOUS ROUTES 
       Location:  ON H54, H46, H20, M37, G AVE, VARIOUS ROUTES 
                  29.69 MILES 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   D.128          QUALITY STRIPING, INC D/B/A DPLM, INC.                                     $    245,719.78     100.00  % 
   2   RO032          ROADSAFE TRAFFIC SYSTEMS, INC.                                             $    295,509.80     120.26  % 
   3   IO250          IOWA PLAINS SIGNING, INC.                                                  $    386,379.35     157.24  % 
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     Bid Order:  356                             Contract ID:  69-C069-052                   Primary County:  MONTGOMERY 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) D.128               |(   2  ) RO032               |(   3  ) IO250 
                                          |DPLM, INC.                   |ROADSAFE TRAFFIC SYSTEMS, IN |IOWA PLAINS SIGNING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS                            250 ST. 
                                          |                             |                             | 
0010 2527-9263112          4501.150  STA  |      11.00000       49512.65|      16.00000       72018.40|      23.00000      103526.45 
  PAINTED PAVEMENT MARKINGS, HIGH-BUILD   |                             |                             | 

  WATERBORNE                              |                             |                             | 
0020 2527-9263138             4.000  EACH |     100.00000         400.00|     100.00000         400.00|     150.00000         600.00 
  PAINTED SYMBOLS AND LEGENDS, HIGH-BUILD |                             |                             | 
  WATERBORNE                              |                             |                             | 
0030 2527-9270111          4501.150  STA  |      37.50000      168793.13|      36.00000      162041.40|      46.00000      207052.90 
  GROOVES CUT FOR PAVEMENT MARKINGS       |                             |                             | 
0040 2527-9270120             4.000  EACH |     120.00000         480.00|     200.00000         800.00|     175.00000         700.00 
  GROOVES CUT FOR SYMBOLS AND LEGENDS     |                             |                             | 
0050 2528-8445110                    LUMP |   15000.00000       15000.00|   31250.00000       31250.00|   70500.00000       70500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0060 2533-4980005                    LUMP |   11534.00000       11534.00|   29000.00000       29000.00|    4000.00000        4000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       245,719.78|           $       295,509.80|           $       386,379.35 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       245,719.78|           $       295,509.80|           $       386,379.35 

==================================================================================================================================== 
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     Bid  Order:  357                         Contract ID:  75-0753-717                 Primary County:  PLYMOUTH 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    COLLINS & HERMANN, INC. 
Contract Period:   15 WORK DAYS      Late Start Date:  10/05/15 
 
 
        Project:  MP-075-3(717)106--76-75 
      Work Type:  GUARDRAIL 
         County:  PLYMOUTH           Prj Awd Amt: $36,052.37 
          Route:  U.S. 75 
       Location:  FROM THE NCL OF HINTON NORTHEASTERLY TO C38. 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   CO105          COLLINS & HERMANN, INC.                                                    $     36,052.37     100.00  % 
   2   WE455          WEST CENTRAL CONSTRUCTION, INC.                                            $     56,523.34     156.78  % 
   3   GR360          DAVE GRYP CONSTRUCTION, INC.                                               $     69,026.60     191.46  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 357  2 

 
     Bid Order:  357                             Contract ID:  75-0753-717                   Primary County:  PLYMOUTH 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) CO105               |(   2  ) WE455               |(   3  ) GR360 
                                          |COLLINS & HERMANN, INC.      |WEST CENTRAL CONSTRUCTION, I |GRYP, DAVE CONSTRUCTION, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   GUARDRAIL ITEMS 
                                          |                             |                             | 
0010 2505-4008120           900.000  LF   |       2.88000        2592.00|       4.50000        4050.00|      10.00000        9000.00 
  REMOVAL OF STEEL BEAM GUARDRAIL         |                             |                             | 

0020 2528-8445110                    LUMP |    5263.70000        5263.70|   11500.00000       11500.00|    8500.00000        8500.00 
  TRAFFIC CONTROL                         |                             |                             | 
0030 2533-4980005                    LUMP |    6489.00000        6489.00|    2500.00000        2500.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
0040 2599-9999005             7.000  EACH |     872.95000        6110.65|    1520.00000       10640.00|     500.00000        3500.00 
  ('EACH' ITEM) FURNISH INSTALL TRANSITIO |                             |                             | 
0050 2599-9999009           731.300  LF   |      16.67000       12190.77|      29.30000       21427.09|      32.00000       23401.60 
  ('LINEAR FEET' ITEM) FURNISH INSTALL    |                             |                             | 
  RE-12A                                  |                             |                             | 
0060 2599-9999009           125.000  LF   |      27.25000        3406.25|      51.25000        6406.25|      37.00000        4625.00 
  ('LINEAR FEET' ITEM) FURNISH INSTALL    |                             |                             | 
  RE-12B                                  |                             |                             | 
     SECTION TOTALS                       |           $        36,052.37|           $        56,523.34|           $        69,026.60 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        36,052.37|           $        56,523.34|           $        69,026.60 

==================================================================================================================================== 
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     Bid  Order:  358                         Contract ID:  83-C083-059                 Primary County:  SHELBY 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   VOGEL TRAFFIC SERVICES, INC. 
Contract Period:   25 WORK DAYS      Late Start Date:  08/24/15 
 
 
        Project:  FM-C083(59)--55-83 
      Work Type:  PAVEMENT MARKINGS 
         County:  SHELBY             Prj Awd Amt: $45,398.64 
          Route:  VARIOUS LOCATIONS 
       Location:  ON VARIOUS PAVED ROUTES WITHIN SHELBY COUNTY 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   VO025          VOGEL TRAFFIC SERVICES, INC.                                               $     45,398.64     100.00  % 
   2   RO032          ROADSAFE TRAFFIC SYSTEMS, INC.                                             $     55,064.18     121.29  % 
   3   D.128          QUALITY STRIPING, INC D/B/A DPLM, INC.                                     $     56,516.11     124.48  % 
   4   IO250          IOWA PLAINS SIGNING, INC.                                                  $     64,903.66     142.96  % 
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     Bid Order:  358                             Contract ID:  83-C083-059                   Primary County:  SHELBY 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) VO025               |(   2  ) RO032               |(   3  ) D.128 
                                          |VOGEL TRAFFIC SERVICES, INC. |ROADSAFE TRAFFIC SYSTEMS, IN |DPLM, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109         10050.610  STA  |       4.32000       43418.64|       5.22000       52464.18|       5.10000       51258.11 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2527-9263137             4.000  EACH |     120.00000         480.00|     100.00000         400.00|     140.00000         560.00 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0030 2528-8445110                    LUMP |    1000.00000        1000.00|    1000.00000        1000.00|    2698.00000        2698.00 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |     500.00000         500.00|    1200.00000        1200.00|    2000.00000        2000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        45,398.64|           $        55,064.18|           $        56,516.11 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        45,398.64|           $        55,064.18|           $        56,516.11 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 358  3 

 
     Bid Order:  358                             Contract ID:  83-C083-059                   Primary County:  SHELBY 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) IO250               |(      )                     |(      ) 
                                          |IOWA PLAINS SIGNING, INC.    |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2527-9263109         10050.610  STA  |       6.00000       60303.66|                             | 
  PAINTED PAVEMENT MARKING, WATERBORNE OR |                             |                             | 

  SOLVENT-BASED                           |                             |                             | 
0020 2527-9263137             4.000  EACH |     150.00000         600.00|                             | 
  PAINTED SYMBOLS AND LEGENDS, WATERBORNE |                             |                             | 
  OR SOLVENT-BASED                        |                             |                             | 
0030 2528-8445110                    LUMP |    2500.00000        2500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0040 2533-4980005                    LUMP |    1500.00000        1500.00|                             | 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $        64,903.66|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $        64,903.66|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/22/15 
                                                           VENDOR RANKING                                          Page:  401  1 
 

     Bid  Order:  401                         Contract ID:  91-0352-447                 Primary County:  WARREN 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    DOSTAL CONSTRUCTION, INC. 
Contract Period:   10 WORK DAYS      Approximate Start Date:  07/27/15 
 
 
        Project:  IMN-035-2(447)44--0E-91 
      Work Type:  SALVAGE AND REMOVAL 
         County:  WARREN             Prj Awd Amt: $8,313.00 
          Route:  I-35 
       Location:  PARCEL 2, 1090 G76 HWY, NEW VIRGINIA 
 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   DO150          DOSTAL CONSTRUCTION, INC.                                                  $      8,313.00     100.00  % 
   2   MO480          MOYNA, C.J. & SONS, INC.                                                   $     18,000.00     216.52  % 
   3   EL045          ELDER CORPORATION                                                          $     29,999.99     360.88  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 401  2 

 
     Bid Order:  401                             Contract ID:  91-0352-447                   Primary County:  WARREN 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) DO150               |(   2  ) MO480               |(   3  ) EL045 
                                          |DOSTAL CONSTRUCTION, INC.    |MOYNA, C.J. & SONS, INC.     |ELDER CORP. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   SALVAGE AND REMOVAL ITEMS 
                                          |                             |                             | 
0010 2538-6970000                    LUMP |    7313.00000        7313.00|   15500.00000       15500.00|   28500.00000       28500.00 
  SALVAGE, REMOVAL, AND DISPOSAL OF       |                             |                             | 

  OBSTRUCTIONS ON PARCEL NO. 2            |                             |                             | 
0020 2538-6975110             1.000  EACH |    1000.00000        1000.00|    2500.00000        2500.00|    1499.99000        1499.99 
  SEALING WELLS .                         |                             |                             | 
     SECTION TOTALS                       |           $         8,313.00|           $        18,000.00|           $        29,999.99 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $         8,313.00|           $        18,000.00|           $        29,999.99 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/22/15 
                                                           VENDOR RANKING                                          Page:  451  1 
 

     Bid  Order:  451                         Contract ID:  77-8477-613                 Primary County:  POLK 
   Letting Date:  150519     10:00 A.M.                                                 Established DBE Goal:   2.00 % 
 Letting Status:  AWARD RECOMMENDED   to   GREEN, C. CONTRACTOR, INC. 
Contract Period:   60 WORK DAYS      Late Start Date:  08/17/15 
 
 
        Project:  TAP-T-8477(613)--8V-77 
      Work Type:  MISCELLANEOUS 
         County:  POLK               Prj Awd Amt: $275,872.36 
          Route:  HICKMAN ROAD 
       Location:  STREETSCAPE AND GATEWAY SIGN PROJECT FROM 
                  THE SW CORNER OF HICKMAN RD AND 63RD ST WEST 
                  3 BLOCKS AND SOUTH 1 BLOCK 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
                      GREEN, C. CONTRACTOR, INC. 
                         GFE to DBE responsiveness:  Bid Winner - Met the established DBE Goal 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   GR135          GREEN, C. CONTRACTOR, INC.                                                 $    275,872.36     100.00  % 
   2   JA250          JASPER CONSTRUCTION SERVICES, INC.                                         $    396,419.50     143.69  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 451  2 

 
     Bid Order:  451                             Contract ID:  77-8477-613                   Primary County:  POLK 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR135               |(   2  ) JA250               |(      ) 
                                          |GREEN, C. CONTRACTOR, INC.   |JASPER CONST. SERVICES, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   STREETSCAPE ITEMS 
                                          |                             |                             | 
0010 2101-0850001             0.200  ACRE |    8400.00000        1680.00|   60000.00000       12000.00| 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2111-8174100            37.000  SY   |      80.95000        2995.15|      20.00000         740.00| 
  GRANULAR SUBBASE                        |                             |                             | 
0030 2401-7207010            24.000  SY   |      45.00000        1080.00|      30.00000         720.00| 
  REMOVAL OF CONCRETE                     |                             |                             | 
0040 2511-7526006            30.000  SY   |      76.05000        2281.50|      85.00000        2550.00| 
  SIDEWALK, P.C. CONCRETE, 6 IN.          |                             |                             | 
0050 2523-0000100            21.000  EACH |    2347.49000       49297.29|    4000.00000       84000.00| 
  LIGHTING POLES                          |                             |                             | 
0060 2523-0000400             1.000  EACH |   19162.50000       19162.50|   11000.00000       11000.00| 
  CONTROL CABINET                         |                             |                             | 
0070 2526-8285000                    LUMP |    3025.00000        3025.00|    5000.00000        5000.00| 
  CONSTRUCTION SURVEY                     |                             |                             | 
0080 2528-8445110                    LUMP |    2303.00000        2303.00|   10000.00000       10000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0090 2533-4980005                    LUMP |    1850.00000        1850.00|   50000.00000       50000.00| 

  MOBILIZATION                            |                             |                             | 
0100 2599-9999003            10.000  CY   |     450.00000        4500.00|    1500.00000       15000.00| 
  ('CUBIC YARDS' ITEM) CONCRETE FOOTING   |                             |                             | 
0110 2599-9999003            10.000  CY   |      75.00000         750.00|     300.00000        3000.00| 
  ('CUBIC YARDS' ITEM) GATEWAY SIGN       |                             |                             | 
  FOOTING EXCAVATION                      |                             |                             | 
0120 2599-9999003             4.000  CY   |      75.00000         300.00|     200.00000         800.00| 
  ('CUBIC YARDS' ITEM) PLANTING SOIL MIX  |                             |                             | 
0130 2599-9999005             1.000  EACH |    1850.00000        1850.00|    2500.00000        2500.00| 
  ('EACH' ITEM) BENCH                     |                             |                             | 
0140 2599-9999005             1.000  EACH |    2450.00000        2450.00|    2000.00000        2000.00| 
  ('EACH' ITEM) CABINET FOUNDATION        |                             |                             | 
0150 2599-9999005             1.000  EACH |    1575.00000        1575.00|     700.00000         700.00| 
  ('EACH' ITEM) DISCONNECT SWITCH         |                             |                             | 

0160 2599-9999005             1.000  EACH |    7845.60000        7845.60|    3000.00000        3000.00| 
  ('EACH' ITEM) ELECTRICAL ENCLOSURE      |                             |                             | 
0170 2599-9999005            22.000  EACH |     115.50000        2541.00|      30.00000         660.00| 
  ('EACH' ITEM) GROUND ROD                |                             |                             | 
0180 2599-9999005             2.000  EACH |     945.00000        1890.00|    1000.00000        2000.00| 
  ('EACH' ITEM) HANDHOLE                  |                             |                             | 
0190 2599-9999005            21.000  EACH |     750.00000       15750.00|    1500.00000       31500.00| 
  ('EACH' ITEM) POLE BASE                 |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
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     Bid Order:  451                             Contract ID:  77-8477-613                   Primary County:  POLK 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR135               |(   2  ) JA250               |(      ) 
                                          |GREEN, C. CONTRACTOR, INC.   |JASPER CONST. SERVICES, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0200 2599-9999005             1.000  EACH |   21500.00000       21500.00|   15000.00000       15000.00| 
  ('EACH' ITEM) RELOCATE FIRE HYDRANT     |                             |                             | 
0210 2599-9999005             3.000  EACH |    3293.50000        9880.50|    3500.00000       10500.00| 
  ('EACH' ITEM) S2 FIXTURE TYPE           |                             |                             | 

0220 2599-9999005             9.000  EACH |    1164.68000       10482.12|    1500.00000       13500.00| 
  ('EACH' ITEM) S3 FIXTURE TYPE           |                             |                             | 
0230 2599-9999005             1.000  EACH |    3360.00000        3360.00|    3000.00000        3000.00| 
  ('EACH' ITEM) SOLAR PANEL ASSEMBLY      |                             |                             | 
0240 2599-9999005             1.000  EACH |    1850.00000        1850.00|    2000.00000        2000.00| 
  ('EACH' ITEM) TRASH RECEPTACLE          |                             |                             | 
0250 2599-9999009           945.000  LF   |       3.15000        2976.75|       2.50000        2362.50| 
  ('LINEAR FEET' ITEM) 1 1/4 IN. PVC      |                             |                             | 
  CONDUIT                                 |                             |                             | 
0260 2599-9999009           945.000  LF   |       1.68000        1587.60|       1.50000        1417.50| 
  ('LINEAR FEET' ITEM) 1 IN. PVC CONDUIT  |                             |                             | 
0270 2599-9999009            27.000  LF   |      10.50000         283.50|      25.00000         675.00| 
  ('LINEAR FEET' ITEM) 2 IN. PVC CONDUIT  |                             |                             | 
0280 2599-9999009            30.000  LF   |      10.50000         315.00|     102.00000        3060.00| 
  ('LINEAR FEET' ITEM) 3/4 IN. RIGID      |                             |                             | 

  METAL CONDUIT                           |                             |                             | 
0290 2599-9999009            85.000  LF   |      38.50000        3272.50|      60.00000        5100.00| 
  ('LINEAR FEET' ITEM) 6 IN. PCC CONCRETE |                             |                             | 
  EDGER                                   |                             |                             | 
0300 2599-9999009           160.000  LF   |      10.00000        1600.00|      18.00000        2880.00| 
  ('LINEAR FEET' ITEM) BORE               |                             |                             | 
0310 2599-9999009            27.000  LF   |       5.25000         141.75|      12.00000         324.00| 
  ('LINEAR FEET' ITEM) ELECTRICAL         |                             |                             | 
  CIRCUITS - #2 THWN COPPER CON           |                             |                             | 
0320 2599-9999009          2730.000  LF   |       1.37000        3740.10|       3.50000        9555.00| 
  ('LINEAR FEET' ITEM) ELECTRICAL         |                             |                             | 
  CIRCUITS - #4 THWN COPPER CON           |                             |                             | 
0330 2599-9999009          2836.000  LF   |       1.25000        3545.00|       3.00000        8508.00| 
  ('LINEAR FEET' ITEM) ELECTRICAL         |                             |                             | 

  CIRCUITS - #6 THWN COPPER CON           |                             |                             | 
0340 2599-9999009          2730.000  LF   |       1.05000        2866.50|       1.25000        3412.50| 
  ('LINEAR FEET' ITEM) ELECTRICAL         |                             |                             | 
  CIRCUITS - #8 THWN COPPER CON           |                             |                             | 
0350 2599-9999009           785.000  LF   |       7.95000        6240.75|       6.00000        4710.00| 
  ('LINEAR FEET' ITEM) TRENCH             |                             |                             | 
0360 2599-9999010                    LUMP |   10200.00000       10200.00|   15000.00000       15000.00| 
  ('LUMP SUM' ITEM) DECORATIVE MASONRY    |                             |                             | 
  PANEL                                   |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
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     Bid Order:  451                             Contract ID:  77-8477-613                   Primary County:  POLK 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) GR135               |(   2  ) JA250               |(      ) 
                                          |GREEN, C. CONTRACTOR, INC.   |JASPER CONST. SERVICES, INC. | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0370 2599-9999010                    LUMP |    4600.00000        4600.00|    5000.00000        5000.00| 
  ('LUMP SUM' ITEM) METAL SIGNAGE LETTERS |                             |                             | 
0380 2599-9999010                    LUMP |    1800.00000        1800.00|    5000.00000        5000.00| 
  ('LUMP SUM' ITEM) SITE CLEANUP          |                             |                             | 

0390 2599-9999014           150.000  SF   |      48.30000        7245.00|      40.00000        6000.00| 
  ('SQUARE FEET' ITEM) BRICK VENEER       |                             |                             | 
0400 2599-9999014            75.000  SF   |     275.20000       20640.00|     125.00000        9375.00| 
  ('SQUARE FEET' ITEM) MASONRY CAPSTONE   |                             |                             | 
0410 2599-9999014           200.000  SF   |      32.50000        6500.00|      35.00000        7000.00| 
  ('SQUARE FEET' ITEM) PAVERS             |                             |                             | 
0420 2599-9999014           115.000  SF   |      76.62000        8811.30|      40.00000        4600.00| 
  ('SQUARE FEET' ITEM) STONE VENEER       |                             |                             | 
0430 2599-9999018             7.000  SY   |     235.71000        1649.97|      50.00000         350.00| 
  ('SQUARE YARDS' ITEM) PAVER SUBBASE     |                             |                             | 
0440 2601-2639010            77.000  SQ   |      55.00000        4235.00|     140.00000       10780.00| 
  SODDING                                 |                             |                             | 
0450 2601-2643110            45.000  MGAL |      60.00000        2700.00|      60.00000        2700.00| 
  WATERING FOR SOD, SPECIAL DITCH CONTROL |                             |                             | 
  OR SLOPE PROTECTION                     |                             |                             | 

0460 2610-0000120             9.000  EACH |     942.22000        8479.98|     600.00000        5400.00| 
  TREES                                   |                             |                             | 
0470 2610-0000180                    LUMP |    1385.00000        1385.00|    1500.00000        1500.00| 
  FLOWERS, AS PER PLAN                    |                             |                             | 
0480 2610-0000212             2.000  CY   |     135.00000         270.00|     120.00000         240.00| 
  MULCH, SHREDDED BARK                    |                             |                             | 
0490 2611-0000100             6.000  EACH |      98.00000         588.00|      50.00000         300.00| 
  SHRUBS, FURNISHED AND INSTALLED (WITH   |                             |                             | 
  WARRANTY)                               |                             |                             | 
     SECTION TOTALS                       |           $       275,872.36|           $       396,419.50|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       275,872.36|           $       396,419.50|           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/22/15 
                                                           VENDOR RANKING                                          Page:  501  1 
 

     Bid  Order:  501                         Contract ID:  58-0613-056                 Primary County:  LOUISA 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  AWARD RECOMMENDED   to   HOLLAND, JB CONSTRUCTION, INC. 
Contract Period:   35 WORK DAYS      Late Start Date:  09/07/15 
 
 
        Project:  NHSN-061-3(56)--2R-58 
      Work Type:  WETLAND MITIGATION 
         County:  LOUISA             Prj Awd Amt: $297,850.74 
          Route:  U.S. 61 
       Location:  INDIAN SLOUGH SOUTH WETLAND MITIGATION SITE 
                  3 MILES NORTH OF WAPELLO 
 
 
 

  ------------------------------------------------------------------------------------------------------------------------------- 
 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   HO340          JB HOLLAND CONSTRUCTION, INC.                                              $    297,850.74     100.00  % 
   2   DU210          DUNN CONSTRUCTION, INC.                                                    $    334,897.50     112.43  % 
   3   SM021          SMITH SEEDING, INC.                                                        $    338,485.28     113.64  % 
   4   DE157          DELONG CONSTRUCTION, INC.                                                  $    369,715.20     124.12  % 
   5   LE056          LEGACY CORPORATION                                                         $    419,648.50     140.89  % 
   6   RE300          REILLY CONSTRUCTION CO., INC.                                              $    523,190.00     175.65  % 
   7   MO480          MOYNA, C.J. & SONS, INC.                                                   $    630,411.90     211.65  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 501  2 

 
     Bid Order:  501                             Contract ID:  58-0613-056                   Primary County:  LOUISA 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) HO340               |(   2  ) DU210               |(   3  ) SM021 
                                          |HOLLAND, JB CONSTRUCTION, IN |DUNN CONSTRUCTION, INC.      |SMITH SEEDING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.000  ACRE |    6000.00000        6000.00|    2000.00000        2000.00|    2500.00000        2500.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710090         21811.000  CY   |       9.12000      198916.32|       9.00000      196299.00|       8.52000      185829.72 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0030 2105-8425015         13961.000  CY   |       2.25000       31412.25|       4.50000       62824.50|       3.96000       55285.56 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2524-9265010             2.000  EACH |     150.00000         300.00|     150.00000         300.00|     250.00000         500.00 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
0050 2526-8285000                    LUMP |    3000.00000        3000.00|    5460.00000        5460.00|    5500.00000        5500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0060 2528-8445110                    LUMP |    1415.00000        1415.00|    1400.00000        1400.00|    1000.00000        1000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    8600.00000        8600.00|   16000.00000       16000.00|   30000.00000       30000.00 
  MOBILIZATION                            |                             |                             | 
0080 2601-2633100            16.700  ACRE |      66.19000        1105.37|     100.00000        1670.00|     100.00000        1670.00 
  MOWING                                  |                             |                             | 
0090 2601-2634100            11.800  ACRE |     700.00000        8260.00|     700.00000        8260.00|     700.00000        8260.00 

  MULCHING                                |                             |                             | 
0100 2601-2636015             4.900  ACRE |    1222.02000        5987.90|    1435.00000        7031.50|    1650.00000        8085.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0110 2601-2636018            11.800  ACRE |    1782.11000       21028.90|    1950.00000       23010.00|    2175.00000       25665.00 
  WETLAND GRASS SEEDING                   |                             |                             | 
0120 2602-0000020          4730.000  LF   |       2.00000        9460.00|       1.75000        8277.50|       2.50000       11825.00 
  SILT FENCE                              |                             |                             | 
0130 2602-0000071          4730.000  LF   |       0.50000        2365.00|       0.50000        2365.00|       0.50000        2365.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
     SECTION TOTALS                       |           $       297,850.74|           $       334,897.50|           $       338,485.28 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       297,850.74|           $       334,897.50|           $       338,485.28 
==================================================================================================================================== 
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     Bid Order:  501                             Contract ID:  58-0613-056                   Primary County:  LOUISA 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) DE157               |(   5  ) LE056               |(   6  ) RE300 
                                          |DELONG CONSTRUCTION, INC.    |LEGACY CORPORATION           |REILLY CONSTRUCTION CO., INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.000  ACRE |    2450.00000        2450.00|    2000.00000        2000.00|    7500.00000        7500.00 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710090         21811.000  CY   |      10.30000      224653.30|      12.00000      261732.00|      15.00000      327165.00 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0030 2105-8425015         13961.000  CY   |       5.90000       82369.90|       6.50000       90746.50|       7.50000      104707.50 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2524-9265010             2.000  EACH |     150.00000         300.00|     300.00000         600.00|     200.00000         400.00 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
0050 2526-8285000                    LUMP |    5335.00000        5335.00|    5000.00000        5000.00|    7500.00000        7500.00 
  CONSTRUCTION SURVEY                     |                             |                             | 
0060 2528-8445110                    LUMP |    1400.00000        1400.00|    2000.00000        2000.00|    2000.00000        2000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   20000.00000       20000.00 
  MOBILIZATION                            |                             |                             | 
0080 2601-2633100            16.700  ACRE |      65.00000        1085.50|      75.00000        1252.50|      75.00000        1252.50 
  MOWING                                  |                             |                             | 
0090 2601-2634100            11.800  ACRE |     700.00000        8260.00|     700.00000        8260.00|     700.00000        8260.00 

  MULCHING                                |                             |                             | 
0100 2601-2636015             4.900  ACRE |    1200.00000        5880.00|    1500.00000        7350.00|    1350.00000        6615.00 
  NATIVE GRASS SEEDING                    |                             |                             | 
0110 2601-2636018            11.800  ACRE |    1750.00000       20650.00|    1500.00000       17700.00|    2000.00000       23600.00 
  WETLAND GRASS SEEDING                   |                             |                             | 
0120 2602-0000020          4730.000  LF   |       1.45000        6858.50|       2.25000       10642.50|       2.00000        9460.00 
  SILT FENCE                              |                             |                             | 
0130 2602-0000071          4730.000  LF   |       0.10000         473.00|       0.50000        2365.00|       1.00000        4730.00 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
     SECTION TOTALS                       |           $       369,715.20|           $       419,648.50|           $       523,190.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       369,715.20|           $       419,648.50|           $       523,190.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 501  4 

 
     Bid Order:  501                             Contract ID:  58-0613-056                   Primary County:  LOUISA 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) MO480               |(      )                     |(      ) 
                                          |MOYNA, C.J. & SONS, INC.     |                             | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   ROADWAY ITEMS 
                                          |                             |                             | 
0010 2101-0850001             1.000  ACRE |    5800.00000        5800.00|                             | 
  CLEARING AND GRUBBING                   |                             |                             | 

0020 2102-2710090         21811.000  CY   |      17.90000      390416.90|                             | 
  EXCAVATION, CLASS 10, WASTE             |                             |                             | 
0030 2105-8425015         13961.000  CY   |       8.00000      111688.00|                             | 
  TOPSOIL, STRIP, SALVAGE AND SPREAD      |                             |                             | 
0040 2524-9265010             2.000  EACH |     150.00000         300.00|                             | 
  POSTS, STEEL, AS PER PLAN               |                             |                             | 
0050 2526-8285000                    LUMP |   12500.00000       12500.00|                             | 
  CONSTRUCTION SURVEY                     |                             |                             | 
0060 2528-8445110                    LUMP |    6500.00000        6500.00|                             | 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   60000.00000       60000.00|                             | 
  MOBILIZATION                            |                             |                             | 
0080 2601-2633100            16.700  ACRE |      65.00000        1085.50|                             | 
  MOWING                                  |                             |                             | 
0090 2601-2634100            11.800  ACRE |     700.00000        8260.00|                             | 

  MULCHING                                |                             |                             | 
0100 2601-2636015             4.900  ACRE |    1200.00000        5880.00|                             | 
  NATIVE GRASS SEEDING                    |                             |                             | 
0110 2601-2636018            11.800  ACRE |    1750.00000       20650.00|                             | 
  WETLAND GRASS SEEDING                   |                             |                             | 
0120 2602-0000020          4730.000  LF   |       1.45000        6858.50|                             | 
  SILT FENCE                              |                             |                             | 
0130 2602-0000071          4730.000  LF   |       0.10000         473.00|                             | 
  REMOVAL OF SILT FENCE OR SILT FENCE FOR |                             |                             | 
  DITCH CHECKS                            |                             |                             | 
     SECTION TOTALS                       |           $       630,411.90|           $                 |           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       630,411.90|           $                 |           $ 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION                             Run Date:  06/22/15 
                                                           VENDOR RANKING                                          Page:  601  1 
 

     Bid  Order:  601                         Contract ID:  57-3806-546                 Primary County:  LINN 
   Letting Date:  150519     10:00 A.M.                                                 No Established DBE Goal 
 Letting Status:  CONTRACT SIGNED    by    EURO PAINT, LLC 
Contract Period:   90 WORK DAYS      Late Start Date:  07/13/15 
 
 
        Project:  MBIN-380-6(501)45--0M-06                               Project:  MBIN-380-6(546)23--0M-57 
      Work Type:  BRIDGE PAINTING                                      Work Type:  BRIDGE PAINTING 
         County:  BENTON             Prj Awd Amt: $209,577.20             County:  LINN               Prj Awd Amt: $725,222.80 
          Route:  I-380                                                    Route:  I-380 
       Location:  1.5 MI N OF IOWA 150                                  Location:  1.1 MILES S. OF IOWA 100, 2.3 MILES N. OF SR 
                                                                                   W-34 &  1.5 MILES S. OF SR W-36 
 
 
  ------------------------------------------------------------------------------------------------------------------------------- 

 
  ------------------------------------------------------------------------------------------------------------------------------- 
                                                                                                         TOTAL         % OVER 
  RANK     VENDOR NO./NAME                                                                               BID           LOW BID 
  ------------------------------------------------------------------------------------------------------------------------------- 
   1   EU010          EURO PAINT, LLC                                                            $    934,800.00     100.00  % 
   2   NI115          NIKA CONTRACTING, INC.                                                     $    975,000.00     104.30  % 
   3   K.147          KMX PAINTING, INC.                                                         $  1,258,000.00     134.57  % 
   4   SO166          SOUTHERN ROAD & BRIDGE, LLC.                                               $  1,588,000.00     169.87  % 
   5   MO217          MONOKO LLC                                                                 $  1,671,000.00     178.75  % 
   6   RO270          ROYAL BRIDGE, INC.                                                         $  1,697,200.00     181.55  % 
   7   CI090          CIVIL COATINGS AND CONSTRUCTION INC.                                       $  1,862,390.00     199.22  % 
   8   SP002          SPARTAN CONTRACTING, LLC                                                   $  2,450,000.00     262.08  % 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 601  2 

 
     Bid Order:  601                             Contract ID:  57-3806-546                   Primary County:  LINN 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) EU010               |(   2  ) NI115               |(   3  ) K.147 
                                          |EURO PAINT, LLC              |NIKA CONTRACTING, INC.       |KMX PAINTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE ITEMS FOR A 395' X 30' STEEL BEAM BRIDGE MAINTENANCE NO. 0645.5O380 MBIN-380-6(501)45--0M-06 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |    2000.00000        2000.00|    5000.00000        5000.00|    8000.00000        8000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |   97158.40000       97158.40|  120000.00000      120000.00|  165000.00000      165000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |   42000.00000       42000.00|   51000.00000       51000.00|   50000.00000       50000.00 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |    4000.00000        4000.00|    2500.00000        2500.00|    3000.00000        3000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |   52868.80000       52868.80|   62000.00000       62000.00|   70000.00000       70000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    6550.00000        6550.00|    5000.00000        5000.00|   20000.00000       20000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |    5000.00000        5000.00|   10000.00000       10000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       209,577.20|           $       255,500.00|           $       331,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE ITEMS FOR A 380' X 72' STEEL BEAM BRIDGE MAINTENANCE NO 5722.7O380 MBIN-380-6(546)23--0M-57 

                                          |                             |                             | 
0080 2508-0804000                    LUMP |    3000.00000        3000.00|    5000.00000        5000.00|   10000.00000       10000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0090 2508-0805000                    LUMP |  244769.40000      244769.40|  300000.00000      300000.00|  315000.00000      315000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0100 2508-0970000                    LUMP |  133576.90000      133576.90|   75000.00000       75000.00|  140000.00000      140000.00 
  CONTAINMENT                             |                             |                             | 
0110 2508-0990000                    LUMP |    9000.00000        9000.00|    5000.00000        5000.00|    4000.00000        4000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0120 2508-0991000                    LUMP |  130000.00000      130000.00|  102000.00000      102000.00|  160000.00000      160000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0130 2528-8445110                    LUMP |   45100.00000       45100.00|   25000.00000       25000.00|   40000.00000       40000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |   10000.00000       10000.00|   10000.00000       10000.00|   35000.00000       35000.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       575,446.30|           $       522,000.00|           $       704,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   BRIDGE ITEMS FOR A 315' X 30' STEEL BEAM BRIDGE MAINTENANCE NO 5731.3O380 MBIN-380-6(546)23--0M-57 
                                          |                             |                             | 
0150 2508-0804000                    LUMP |    2000.00000        2000.00|    5000.00000        5000.00|    6000.00000        6000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 601  3 

 
     Bid Order:  601                             Contract ID:  57-3806-546                   Primary County:  LINN 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   1  ) EU010               |(   2  ) NI115               |(   3  ) K.147 
                                          |EURO PAINT, LLC              |NIKA CONTRACTING, INC.       |KMX PAINTING, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2508-0805000                    LUMP |   58000.00000       58000.00|   80000.00000       80000.00|   90000.00000       90000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0170 2508-0970000                    LUMP |   34924.00000       34924.00|   40000.00000       40000.00|   40000.00000       40000.00 
  CONTAINMENT                             |                             |                             | 

0180 2508-0990000                    LUMP |    2500.00000        2500.00|    2500.00000        2500.00|    2000.00000        2000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0190 2508-0991000                    LUMP |   33552.50000       33552.50|   50000.00000       50000.00|   50000.00000       50000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0200 2528-8445110                    LUMP |   13800.00000       13800.00|   10000.00000       10000.00|   20000.00000       20000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |    5000.00000        5000.00|   10000.00000       10000.00|   15000.00000       15000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       149,776.50|           $       197,500.00|           $       223,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $       934,800.00|           $       975,000.00|           $     1,258,000.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 601  4 

 
     Bid Order:  601                             Contract ID:  57-3806-546                   Primary County:  LINN 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) SO166               |(   5  ) MO217               |(   6  ) RO270 
                                          |SOUTHERN ROAD & BRIDGE, LLC. |MONOKO LLC                   |ROYAL BRIDGE, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE ITEMS FOR A 395' X 30' STEEL BEAM BRIDGE MAINTENANCE NO. 0645.5O380 MBIN-380-6(501)45--0M-06 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |   40000.00000       40000.00|   10000.00000       10000.00|    5000.00000        5000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |  122000.00000      122000.00|  250000.00000      250000.00|  110000.00000      110000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |  122000.00000      122000.00|  150000.00000      150000.00|  150000.00000      150000.00 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |    5000.00000        5000.00|   10000.00000       10000.00|    5000.00000        5000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |   65000.00000       65000.00|  100000.00000      100000.00|   65000.00000       65000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |   25000.00000       25000.00|   10000.00000       10000.00|   30000.00000       30000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   30000.00000       30000.00|   50000.00000       50000.00|   35000.00000       35000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       409,000.00|           $       580,000.00|           $       400,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE ITEMS FOR A 380' X 72' STEEL BEAM BRIDGE MAINTENANCE NO 5722.7O380 MBIN-380-6(546)23--0M-57 

                                          |                             |                             | 
0080 2508-0804000                    LUMP |   50000.00000       50000.00|   10000.00000       10000.00|   12000.00000       12000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0090 2508-0805000                    LUMP |  262000.00000      262000.00|  300000.00000      300000.00|  285000.00000      285000.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0100 2508-0970000                    LUMP |  262000.00000      262000.00|  250000.00000      250000.00|  350000.00000      350000.00 
  CONTAINMENT                             |                             |                             | 
0110 2508-0990000                    LUMP |   15000.00000       15000.00|   10000.00000       10000.00|   10000.00000       10000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0120 2508-0991000                    LUMP |  120000.00000      120000.00|  100000.00000      100000.00|  170000.00000      170000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0130 2528-8445110                    LUMP |   75000.00000       75000.00|   40000.00000       40000.00|   75000.00000       75000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |   60000.00000       60000.00|   40000.00000       40000.00|   95000.00000       95000.00 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       844,000.00|           $       750,000.00|           $       997,000.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   BRIDGE ITEMS FOR A 315' X 30' STEEL BEAM BRIDGE MAINTENANCE NO 5731.3O380 MBIN-380-6(546)23--0M-57 
                                          |                             |                             | 
0150 2508-0804000                    LUMP |   20000.00000       20000.00|    5000.00000        5000.00|    3000.00000        3000.00 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
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                                                                                                                Run Date: 06/22/15 
                                            TABULATION OF CONSTRUCTION AND MATERIAL BIDS                            Page: 601  5 

 
     Bid Order:  601                             Contract ID:  57-3806-546                   Primary County:  LINN 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   4  ) SO166               |(   5  ) MO217               |(   6  ) RO270 
                                          |SOUTHERN ROAD & BRIDGE, LLC. |MONOKO LLC                   |ROYAL BRIDGE, INC. 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2508-0805000                    LUMP |  110000.00000      110000.00|  150000.00000      150000.00|   87200.00000       87200.00 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0170 2508-0970000                    LUMP |  110000.00000      110000.00|  100000.00000      100000.00|  115000.00000      115000.00 
  CONTAINMENT                             |                             |                             | 

0180 2508-0990000                    LUMP |    5000.00000        5000.00|    5000.00000        5000.00|    3000.00000        3000.00 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0190 2508-0991000                    LUMP |   45000.00000       45000.00|   45000.00000       45000.00|   33000.00000       33000.00 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0200 2528-8445110                    LUMP |   25000.00000       25000.00|   10000.00000       10000.00|   30000.00000       30000.00 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |   20000.00000       20000.00|   26000.00000       26000.00|   29000.00000       29000.00 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       335,000.00|           $       341,000.00|           $       300,200.00 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,588,000.00|           $     1,671,000.00|           $     1,697,200.00 
==================================================================================================================================== 



                                                 IOWA DEPARTMENT OF TRANSPORTATION 
                                                                                                                Run Date: 06/22/15 
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     Bid Order:  601                             Contract ID:  57-3806-546                   Primary County:  LINN 
  Letting Date:  05/19/15  10:00 A.M. 
 
 
==================================================================================================================================== 
                                          |(   7  ) CI090               |(   8  ) SP002               |(      ) 
                                          |CIVIL COATINGS AND CONSTRUCT |SPARTAN CONTRACTING, LLC     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0001   BRIDGE ITEMS FOR A 395' X 30' STEEL BEAM BRIDGE MAINTENANCE NO. 0645.5O380 MBIN-380-6(501)45--0M-06 
                                          |                             |                             | 
0010 2508-0804000                    LUMP |     500.00000         500.00|    1000.00000        1000.00| 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 

0020 2508-0805000                    LUMP |  341015.00000      341015.00|  383000.00000      383000.00| 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0030 2508-0970000                    LUMP |   50000.00000       50000.00|   50000.00000       50000.00| 
  CONTAINMENT                             |                             |                             | 
0040 2508-0990000                    LUMP |    1000.00000        1000.00|    3000.00000        3000.00| 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0050 2508-0991000                    LUMP |   56000.00000       56000.00|  150000.00000      150000.00| 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0060 2528-8445110                    LUMP |    6500.00000        6500.00|   10000.00000       10000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0070 2533-4980005                    LUMP |   21000.00000       21000.00|   15000.00000       15000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       476,015.00|           $       612,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0002   BRIDGE ITEMS FOR A 380' X 72' STEEL BEAM BRIDGE MAINTENANCE NO 5722.7O380 MBIN-380-6(546)23--0M-57 

                                          |                             |                             | 
0080 2508-0804000                    LUMP |     500.00000         500.00|    1000.00000        1000.00| 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
0090 2508-0805000                    LUMP |  811695.00000      811695.00|  900000.00000      900000.00| 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0100 2508-0970000                    LUMP |   87000.00000       87000.00|  100000.00000      100000.00| 
  CONTAINMENT                             |                             |                             | 
0110 2508-0990000                    LUMP |    1000.00000        1000.00|    3000.00000        3000.00| 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0120 2508-0991000                    LUMP |  100000.00000      100000.00|  400000.00000      400000.00| 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0130 2528-8445110                    LUMP |   30000.00000       30000.00|   50000.00000       50000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0140 2533-4980005                    LUMP |   48000.00000       48000.00|   25000.00000       25000.00| 

  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $     1,078,195.00|           $     1,479,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
SECTION 0003   BRIDGE ITEMS FOR A 315' X 30' STEEL BEAM BRIDGE MAINTENANCE NO 5731.3O380 MBIN-380-6(546)23--0M-57 
                                          |                             |                             | 
0150 2508-0804000                    LUMP |     500.00000         500.00|    1000.00000        1000.00| 
  BRIDGE CLEANING FOR PAINTING            |                             |                             | 
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==================================================================================================================================== 
                                          |(   7  ) CI090               |(   8  ) SP002               |(      ) 
                                          |CIVIL COATINGS AND CONSTRUCT |SPARTAN CONTRACTING, LLC     | 
LINE NO / ITEM CODE / ALT                 |                             |                             | 
ITEM DESCRIPTION            QUANTITY      |  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT|  UNIT PRICE           AMOUNT 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
0160 2508-0805000                    LUMP |  222180.00000      222180.00|  210000.00000      210000.00| 
  BLAST CLEANING OF STRUCTURAL STEEL      |                             |                             | 
0170 2508-0970000                    LUMP |   35000.00000       35000.00|   30000.00000       30000.00| 
  CONTAINMENT                             |                             |                             | 

0180 2508-0990000                    LUMP |    1000.00000        1000.00|    3000.00000        3000.00| 
  PAINT WASTE TRANSPORT AND DISPOSAL      |                             |                             | 
0190 2508-0991000                    LUMP |   30000.00000       30000.00|   90000.00000       90000.00| 
  PAINTING OF STRUCTURAL STEEL            |                             |                             | 
0200 2528-8445110                    LUMP |    6500.00000        6500.00|   10000.00000       10000.00| 
  TRAFFIC CONTROL                         |                             |                             | 
0210 2533-4980005                    LUMP |   13000.00000       13000.00|   15000.00000       15000.00| 
  MOBILIZATION                            |                             |                             | 
     SECTION TOTALS                       |           $       308,180.00|           $       359,000.00|           $ 
------------------------------------------+-----------------------------+-----------------------------+----------------------------- 
     CONTRACT TOTALS                      |           $     1,862,390.00|           $     2,450,000.00|           $ 
==================================================================================================================================== 
 


